MOD Campus Integrator Project Commercial Evaluation Matrix – [Bidder]

	ITN Evaluation Criteria/Sub-criteria	G 1	0.1.0	10 11			
	111 Evaluation Chtena/Sub-chtena	Sub-	Sub-Score	Overall	Overall Score (Total Sub-	Adjusted Total Score (Overall	
		Weighting		Weighting	Score x Sub-Weighting	Score x Weighting	
A	Approach to Draft Project Agreement			60%	-88	Secretari Heighting	
(i)	Approach to proposed risk allocation	20%					
(ii)	Approach to insurance	20%					
(iii)	Approach to Works related provisions	20%					
(iv)	Approach to pricing and change mechanisms	20%					
(v)	Approach to termination and compensation	20%					
		100%					
В	Compliance with requirements and			20%			
	robustness of Project Structure			2070			
(i)	Approach to sub-contracting, direct	40%					
	agreement, parent company guarantees						
	etc						
(ii)	Approach to interface issues	60%					
		100%					
C	Acceptability of Legal			5%			
	Form/Consortium Membership						
D	Compliance with TUPE requirement			15%			
				100%			

MOD Campus Integrator Project Commercial Evaluation Scoring Guide

SCORING	VERY HIGH	MATERIAL RISK	APPROPRIATE RISK	LOW RISK	VERY LOW	WEIGHTING	SCORE X
GUIDE	RISK	Mark up indicates	The mark up is logical,	Mark up exceeds	RISK		WEIGHTING
	Does not meet	material risks that the	appropriate to the Authority's	the Authority's	Authority		
	the Authority's	response has not	requirement.	expectation in all	inherently		
	requirement or	appropriately covered	There may be risks, but they	key areas. Risk	comfortable		
	carries a	some areas. The	have been identified in a	areas have been	with mark up.		
	significant risk	approach whilst	balanced way by the bidder	identified and	Any areas of		
	that the approach	potentially viable in part	and are likely to be able to be	the response	concern are		
	will not be	has not been sufficiently	controlled by negotiation at	recognises and	likely to be		
	sustainable or	worked through to	PB stage.	addresses the	easily resolved		
	that the approach	enable the Authority to		Authority's	in PB		
	is likely to create	conclude that he		concerns and	negotiations.		
	tensions that	relationship will operate		does not set	The response		
	could not be	as required. The		unattainable	engenders a		
	resolved by	Authority is not		goals for PB	feeling of		
	negotiation at PB	confident that PB		negotiation.	confidence		
	Stage without	negotiation will		Areas of concern	that the		
	unacceptable	succeed.		are of a discrete	Authority's		
	impact on the			nature and do	requirements		
	Authority.			not materially	will be		
	Inadequate			detract from the	addressed		
	Response or one			good quality of	within the		
	not taking account of			the response.	intended		
					arrangement.		
	appropriate						
	circumstances.						
SCORE	0-20%	21-40%	41-60%	61-80%	81-100%		
ISSUE	0 = 0 / 0		.200,0	1 00/0	0- 20070		

WORK\2715158v1