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Grant Agreement

Date

Parties

(1)

()

Homes and Communities Agency (trading as Homes England), a body corporate under
Section 1 of the Housing and Regeneration Act 2008 of One Friargate, Coventry, CV1 2GN
(including any statutory successor) (Homes England); and

[ ] [a registered society as defined in Section 1 of the Co-operative and
Community Benefit Societies Act 2014 (with FCA registration number [ 1] [a company
(with registered number [ 1] [and a charity (with registered charity number [ )]
[limited liability partnership registered in England and Wales (with number [ 1)] whose
registered office is at [ ] (the Grant Recipient).

Introduction

(A)

(B)

(©

(D)

(E)

(F)

11

Homes England is empowered under Section 19 of the Housing and Regeneration Act 2008
inter alia, to make grants available to facilitate the development and provision of housing.

The Grant Recipient has submitted a bid to Homes England for grant funding to assist the
Grant Recipient in the development of Traveller Pitches.

Homes England has agreed in response to the Grant Recipient's bid to advance grant
funding to the Grant Recipient pursuant to the Traveller Pitch Allocation which is part of
Homes England's Affordable Homes Programme 2021-2026 (AHP 2021/26) in an initial
amount of £] ] to facilitate the delivery of Traveller Pitches subject to and in
accordance with the terms of this Agreement. Further grant funding may be made available
to the Grant Recipient pursuant to the AHP 2021/26 to facilitate the delivery of further
Traveller Pitches subject to and in accordance with the terms of this Agreement.

The grant funding provided under this Agreement is (at its date) made in compliance with
the United Kingdom Competition Requirement.

In using the grant funding provided under this Agreement, the Grant Recipient must comply
with the applicable requirements of the Capital Funding Guide, the Recovery Determination
and the information submitted and approved on IMS.

The Grant Recipient has been entrusted with the public service obligation to deliver Traveller
Pitches by virtue of this Agreement.

Definitions and interpretations
Definitions

In this Agreement unless the context otherwise requires, the following terms shall have the
meanings given to them below:

Acceptance Date means the date upon which Homes England accepts a scheme for the
Delivery of AHP Traveller Pitches in IMS pursuant to:

(@ Clause 4.1 (Firm Schemes);

1
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(b) Clause 7.4 (Firm Scheme substitution and additions); or
© Clause 7.12 (Firm Scheme substitution and additions);

Acquisition Date means the date identified in IMS on which the Grant Recipient is forecast
to possess (and does possess) a Completed Interest;

Acquisition Stage means (where applicable) the Grant Recipient possesses a Completed
Interest;

Acquisition Tranche Grant means subject to Clause 4.4 (Firm Schemes) (and any
variation required or agreed pursuant to the terms of this Agreement), an amount equivalent
to such per centum of the Firm Scheme Grant as is approved by Homes England on IMS
as payable on achievement of the Acquisition Stage with respect to the relevant Firm
Scheme;

Actual Development Costs means in respect of each Firm Scheme, the amount of
Development Costs actually incurred by the Grant Recipient in Delivering that Firm Scheme
as such amount is warranted and certified by the Grant Recipient pursuant to
Clause 12.3.2(d) (Grant Claim Procedures);

Additional Scheme means a scheme for the Delivery of AHP Traveller Pitches proposed
by the Grant Recipient in addition to the Original Schemes;

Affordable Rent means a rent which does not exceed eighty per centum (80%) of the
market rent (inclusive of service charges) for an equivalent property of the relevant size and
location such rent to be assessed and set in accordance with the applicable requirements
of Legislation and the provisions of Schedule 9 (Affordable Rent);

Agreed Client Group means Travellers;

Agreed Principles means the terms set out in Schedule 1Part 1(Agreed Principles) of
Schedule 1 (Acknowledgments, Representations and Warranties);

Agreed Purposes means the purposes for which each of the AHP Traveller Pitches is to
be used as such purposes are described in the Firm Scheme Details;

Agreement means this grant agreement (including its Schedules);

Agreement Funding means any funding given to the Grant Recipient by Homes England
under the provisions of this Agreement;

AHP 2021/26 means the programme described in the guidance issued by Homes England
on this website: https://www.gov.uk/guidance/apply-for-affordable-housing-funding (as the
same may be supplemented, amended or updated from time to time);

AHP 2021/26 Funds means grant funding made available pursuant to the AHP 2021/26;

AHP Traveller Pitch means a Traveller Pitch which is developed with the benefit of grant
payable under this Agreement and in relation to each Firm Scheme, as more particularly
described in the relevant Firm Scheme Details, and the term AHP Traveller Pitches shall
be construed accordingly;
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Allocated Capital Grant means the maximum amount of capital grant payable by Homes
England to the Grant Recipient in respect of the Approved Capital Bid and identified in IMS
as the total "funding requested” within the "Profiles” (as the same may be amended from
time to time in accordance with the terms of this Agreement);

Allocation Change Notice means a notification submitted by Homes England under
Clause 10.3 (Review, Monitoring and Reporting);

Amenity Buildings means a building provided for each Traveller Pitch including, as a
minimum, hot and cold water supply, electricity supply, toilet and bath/shower area, kitchen
and dining area;

Applicable Tranche means:
@ with respect to a Single Claim Scheme, the Total Grant Tranche; and

(b) with respect to any Firm Scheme other than a Single Claim Scheme, the
Tranche identified on IMS as payable once the Grant Recipient has
achieved the Relevant Claim Stage;

Approved Capital Bid means the aggregate of the Firm Schemes accepted by Homes
England in IMS and identified from time to time on IMS as the approved "Offer Lines" (as
the same may be amended, added to, supplemented, substituted or varied in accordance
with the terms of this Agreement);

Balancing Sum means such sum as represents the amount by which Public Sector Funding
in respect of a Firm Scheme exceeds the Actual Development Costs incurred by the Grant
Recipient in relation to that Firm Scheme;

Bid Default means Homes England determines (acting reasonably) that proper and
sufficient progress against the Grant Recipient's projections in the Approved Capital Bid has
not been made by the Grant Recipient in delivering the Approved Capital Bid;

Building Contract means a contract entered into between the Grant Recipient and a
Building Contractor relating to the construction, conversion and/or development (as
applicable) of a Firm Scheme;

Building Contractor means any building contractor or developer appointed or to be
appointed by the Grant Recipient in respect of a Firm Scheme;

Business Day means any day other than a Saturday, Sunday or a statutory Bank Holiday
in England;

Capital Funding Guide means the guide of that name published on the GOV.UK website
at https://www.gov.uk/guidance/capital-funding-guide or any successor guide so published
subject to such amendments variations or updates to the same may be published from time
to time;

Capital Grant has the meaning set out in the Recovery Determination;

Capital Grant Recoverable means such amount of Capital Grant and interest thereon as
Homes England is entitled to Recover under the Recovery Determination;
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CDM Regulations means the Construction (Design and Management) Regulations 2015
S.I. No. 2015/51;

Change in Control means a change in control, which means the power of a person (or
persons acting together) to secure that the affairs of another are conducted directly or
indirectly in accordance with the wishes of that person (or those persons acting together)
which in the case of a corporate body shall include:

@) being the beneficial owner of more than 50% of the issued share capital,
membership rights or voting rights in that corporate body; or

(b) having the right to appoint or remove a majority of the board of
management; or

© otherwise controlling the votes at board meetings of that corporate body
by virtue of any powers conferred by:

i the corporate body's governing document;

ii any shareholder or members' agreement; or

iii any other document regulating the affairs of that corporate body;
CIPFA means the Chartered Institute of Public Finance and Accountancy;
Competent Authority means (as the case may be):

@ such persons, officeholders and bodies (however constituted) that are
specified under any United Kingdom Competition Requirement as having
responsibility for monitoring compliance with and/or legally enforcing
Subsidy or the United Kingdom Competition Requirement or otherwise
authorised to recover any Unlawful Subsidy; or

(b) the courts of England and Wales;

Completed Firm Scheme means (notwithstanding the operation of Clause 16.2.13
(Repayment of Grant)) a Firm Scheme in relation to which Homes England has paid the
total Firm Scheme Grant;

Completed Interest means a legal interest which meets the description in limbs (a) or (b)
of the definition of Secure Legal Interest;

Completion means that stage in the Delivery of a Firm Scheme when:
@ the Grant Recipient holds a Completed Interest; and

(b) each AHP Traveller Pitch comprised within the Firm Scheme is fit for
beneficial occupation in accordance with any applicable NHBC or
equivalent requirements current at the date of any required inspection
and meets the Submitted Standards, the Strategic Objectives and the
terms of this Agreement.
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Completion Date means the date identified in limb (a) of the definition of Firm Scheme
Completion Date;

Compliance Audit means the procedure (in a form advised by Homes England from time
to time) by which an auditor independent of the Grant Recipient certifies (at the Grant
Recipient's cost) whether the Firm Schemes Delivered pursuant to this Agreement satisfy
Homes England's procedural compliance requirements (as described in the Capital Funding
Guide);

Confidential Information means:

(@) in respect of Homes England, all information relating to Homes England's
business and affairs, its employees, suppliers including IMS systems,
data and software programs and otherwise relating to the existence or
terms of this Agreement in respect of which the Grant Recipient becomes
aware in its capacity as a party to this Agreement or which is received by
the Grant Recipient in relation to this Agreement from either Homes
England or any of its advisers or from any third party, if the information
was obtained by that third party directly or indirectly from Homes England
or any of its advisors in whatever form in either case (including
information given orally and any document electronic file or other means
of recording or representing information which includes derives or is
copied from such information); and

(b) in the case of the Grant Recipient, such specific information as the Grant
Recipient shall have identified to Homes England in writing prior to the
date hereof as confidential information for the purposes of this
Agreement;

Consents means any necessary approval, authorisation, consent, exemption, licence,
permit, permission or registration by or from any Relevant Authority;

Constitutional Change Notification means a written notification addressed to
grant_notifications@homesengland.gov.uk by way of the relevant 'Notification of
Constitutional Change Form' required by Homes England on the following website:
https://www.gov.uk/government/publications/homes-england-historical-grant-and-
constitutional-changes-notifications (as the same may be supplemented, amended or
updated from time to time) or by any other method which Homes England may notify from
time to time;

Continuing Firm Scheme means a Firm Scheme in respect of which:

@ Start on Site has or will have occurred at the date of the expiry of the
notice period referred to in Clause 17.4.2 (Default Events and
Termination) or at the date of the expiry of the period referred to in
Clause 17.6.2 (Default Events and Termination) (as applicable); and

(b) the First Tranche has been paid;

Contractual Interest means a legal interest which meets the description set out in limb (d)
of the definition of Secure Legal Interest;
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CORE means the national information source "Continuous Recording" that records
information on new occupiers of affordable housing and the properties they rent or buy;

Data Controller has the meaning ascribed to it in the Data Protection Legislation;

Data Protection Legislation means (i) Data Protection Act 2018 (the DPA) and the UK
General Data Protection Regulation (GDPR) (created by the Data Protection, Privacy and
Electronic Communications (EU Exit) Regulations 2019), (ii) any successor legislation to the
GDPR or the DPA and (iii) all applicable Legislation relating to the processing of personal
data and privacy;

Data Subject has the meaning ascribed to it in the Data Protection Legislation;

Default Event means any of a Scheme Default, a Specified Default, a Bid Default or a
Fundamental Default;

Delivery means the acquisition, development and/or conversion (as applicable) of the Site
and/or the Firm Scheme and/or AHP Traveller Pitches (as the context requires) and
Delivered and/or Delivering shall be construed accordingly;

Development Costs means the costs relating to Site acquisition and/or Works in relation
to a Firm Scheme incurred or to be incurred in respect of such Firm Scheme by the Grant
Recipient in respect of the heads of expenditure set out in Part 2 to Schedule 2
(Development Costs) or such other heads of expenditure as Homes England may in its
absolute discretion agree in respect of any Firm Scheme provided that any costs falling
within the heads of expenditure set out in Part 2 (Costs which are not Development Costs)
to Schedule 2 (Development Costs) shall not be capable of being treated as Development
Costs;

Direction means a direction to the Regulator in relation to rent given by the Secretary of
State from time to time pursuant to Section 197 of the HRA 2008;

Disposal means, other than a Permitted Disposal, a transaction the effect of which is that
the legal or beneficial interest in any AHP Traveller Pitch or property comprised in a Firm
Scheme on which any AHP Traveller Pitches have been or are to be developed (as the case
may be) transfers to, becomes vested in, is leased to or reverts to another person;

Disposal Notification means a written notification addressed to
grant_notifications@homesengland.gov.uk by way of the relevant 'Historical Grant
Notification Form' required by Homes England on the following website:
https://www.gov.uk/government/publications/homes-england-historical-grant-and-
constitutional-changes-notifications (as the same may be supplemented, amended or
updated from time to time) or by any other method which Homes England may notify from
time to time;

EIR means the Environmental Information Regulations 2004 and any subordinate legislation
made under the Environmental Information Regulations 2004 from time to time, together
with any guidance and/or codes of practice issued by the Information Commissioner in
relation to such legislation;

EIR Exception means any applicable exemption to EIR;
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EU-UK Trade and Cooperation Agreement means the Trade and Cooperation Agreement
Between The European Union And The European Atomic Energy Community, Of The One
Part, And The United Kingdom Of Great Britain And Northern Ireland, Of The Other Part,
Command Paper 426 (Treaty Series No. 8 (2021)), any modifications or supplements to it
on or after it came into force, and any statutory instruments made in exercise of the powers
conferred by it;

Exempted Information means any Information that is designated as falling or potentially
falling within the FOIA Exemptions or the EIR Exceptions;

Expert means:

(@) (where a dispute or difference hereunder is on a point of law or legal
drafting) a Queen’s Counsel practising in the area of law from which is
most relevant to the point of law or legal drafting in question (as
applicable) being such Counsel as may be appointed by the Parties
(acting unanimously) or, failing agreement, such Counsel as shall be
appointed at the request of either or both of the Parties by or on behalf of
the President for the time being (or the next most senior available officer)
of the Law Society; or

(b) (where a matter concerns a financial dispute or difference) a qualified
accountant from the Institute of Chartered Accountants in England and
Wales may be jointly appointed by the Parties (acting unanimously) or,
failing agreement, such accountant as shall be appointed at the request
of either or both of the Parties by or on behalf of the President of the
ICAEW or CIPFA; or

(© (in the case of any other matter) a senior Chartered Surveyor having at
least ten (10) years’ post-qualification experience in the development
and/or management of affordable housing in England as may be jointly
appointed by the Parties (acting unanimously) or, failing agreement, such
surveyor as shall be appointed at the request of either or both of the
Parties by or on behalf of the President for the time being (or the next
most senior available officer) of the Royal Institution of Chartered
Surveyors, such experience to be in relation to dealing with disputes of a
kind of those which may be referred to them hereunder;

and "failing agreement” shall for these purposes mean failing any such joint appointment by
the Parties of an Expert within five (5) Business Days of notice by one Parties to the other
that the dispute or difference is to be referred to an Expert;

Final Tranche means the final (or in the case of a Single Claim Scheme, only) Tranche
which may be claimed once the relevant Firm Scheme has achieved Firm Scheme
Completion;

Financial Year means from the date of this Agreement to the next 31 March and thereafter
from 1 April to 31 March in each year;

Firm Scheme means each scheme for the development of AHP Traveller Pitches as has
been fully detailed in the "Offer Lines" of IMS and accepted by Homes England through IMS
as an approved "Offer Line" either:
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@) in accordance with Clause 4.1 (Firm Schemes); or

(b) in accordance with Clause 7.4 (Firm Scheme substitution and additions)
or Clause 7.12 (Firm Scheme substitution and additions);

Firm Scheme Completion means:

@) with respect to a Single Claim Scheme, Completion has been achieved;
or

(b) with respect to any Firm Scheme other than a Single Claim Scheme,
Practical Completion has been achieved;

Firm Scheme Completion Date means the date set out in the Firm Scheme Delivery
Timetable by which:

@ with respect to a Single Claim Scheme, Completion must have been (and
has been) achieved; or

(b) with respect to any Firm Scheme other than a Single Claim Scheme,
Practical Completion must have been (and has been) achieved;

Firm Scheme Delivery Timetable means the timetable for the Delivery of each Firm
Scheme as agreed by Homes England through IMS;

Firm Scheme Details means the descriptive and other details in respect of each Firm
Scheme accepted by Homes England through IMS (as the same may be varied from time
to time in accordance with the terms of this Agreement);

Firm Scheme Grant means the amount of grant payable by Homes England in respect of
a Firm Scheme as set out in the relevant Firm Scheme Details;

First Claim Date means the first date set out in the relevant Firm Scheme Details on which
the Grant Recipient is entitled to submit a claim for the relevant First Tranche pursuant to
Clause 12 (Grant Claim Procedures);

First Tranche means the first (or in the case of a Single Claim Scheme, only) Tranche which
may be claimed once the Grant Recipient has achieved the Relevant Claim Stage;

Flex Scheme means a Firm Scheme which Homes England has approved on IMS as a
"CME Flex Scheme";

FOIA means the Freedom of Information Act 2000, and any subordinate legislation made
under such Act from time to time together with any guidance and/or codes of practice issued
by the Information Commissioner in relation to such legislation;

FOIA Exemption means any applicable exemption to FOIA;

Fundamental Default means any of a Fundamental (A) Default or a Fundamental (B)
Default;

Fundamental (A) Default means the occurrence of any of the following:
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@) an Insolvency Event has occurred in relation to the Grant Recipient;

(b) a Prohibited Act has been committed by or on behalf of the Grant
Recipient (in respect of which the Waiver Condition has not been
satisfied);

(c) any Consent necessary to the delivery of the Approved Capital Bid is
withdrawn or revoked;

(d) the Grant Recipient ceases operating or trading; or

(e) the Grant Recipient's status as a Registered Provider is lost, removed or
relinquished;

Fundamental (B) Default means the occurrence of any of the following:

@ the Grant Recipient's Investment Partner status is lost, removed or
relinquished;

(b) the Regulator directs or recommends that grant is not to be paid to the
Grant Recipient; or

(© the Grant Recipient (either by its own actions or omissions, or those of its
contractors or agents) harms Homes England's reputation or brings
Homes England or AHP 2021/26 into disrepute;

Fundamental Termination Amount means the amount calculated by deducting the
aggregated amount of all Firm Scheme Grant paid to the Grant Recipient pursuant to
Clause 13.1 (Payment of Grant) in relation to all Completed Firm Schemes prior to the
Notice Date from the aggregated amount of all Firm Scheme Grant paid to the Grant
Recipient pursuant to that Clause prior to such date;

General Withholding Event means a GW1 Event, GW2 Event or a GW3 Event;

Grant Recipient Affiliate means a third party whose relationship with the Grant Recipient
falls within limb (b) of the definition of Grant Recipient Party;

Grant Recipient Party means:

€) the Grant Recipient, the Building Contractor, any member of the
Professional Team, agent, employee or Subcontractor of the Grant
Recipient and the Grant Recipient's Representative; and

(b) any subsidiary or holding company of the Grant Recipient or any
subsidiary to any such holding company as subsidiary and holding
company are defined in Section 1159 of the Companies Act 2006;

Grant Recipient's Representative means the Grant Recipient's development director (or
equivalent) or such other person agreed by Homes England to act as the Grant Recipient's
representative from time to time for the purposes of this Agreement;

GW1 Event means the occurrence any of the following:
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@

(b)

a failure by the Grant Recipient to comply with any repayment or reporting
obligation under this Agreement; or

a material breach by the Grant Recipient of any obligation under this
Agreement (other than one listed in sub-paragraph (a) of this definition)
and the Grant Recipient has not taken steps to remedy it to Homes
England's satisfaction (acting reasonably);

GW2 Event means any of the following:

@)

(b)

(©)

the Grant Recipient's Investment Partner status is lost, removed or
relinquished;

the Regulator directs or recommends that Capital Grant is not to be paid
to the Grant Recipient; or

the Grant Recipient fails to deliver all the AHP Traveller Pitches which it
was committed to deliver under the Approved Capital Bid by 31 March
2026 (or such other date agreed by Homes England (in its absolute
discretion) in IMS);

GW3 Event means any of the following:

@
(b)

(c)
(d)

(e)

(f)

an Insolvency Event occurs in relation to the Grant Recipient;

a Prohibited Act has been committed by or on behalf of the Grant
Recipient (in respect of which the Waiver Condition has not been
satisfied);

the Grant Recipient ceases operating or trading;

the Grant Recipient's status as a Registered Provider is lost, relinquished
or removed or Homes England becomes aware that such status will be
or is likely to be lost, relinquished or removed;

any Consent necessary to deliver the Approved Capital Bid is withdrawn
or revoked; or

the Grant Recipient (either by its own actions or omissions, or those of its
contractors or agents) harms Homes England's reputation or brings
Homes England or AHP 2021/26 into disrepute;

Homes England's Representative means such person or persons as Homes England may
nominate to act as its representative from time to time for the purposes of this Agreement;

Homes England Senior Officer means the Director of Affordable Housing Grants;

Housing Acts means the Housing Act 1985 and/or the Housing Act 1988 and/or the
Housing Act 1996 and/or the HRA and/or Housing and Planning Act 2016 or any other acts
or enablement's relating to the provision or regulation of housing;

HRA 2008 means the Housing and Regeneration Act 2008;
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HS Act means the Health and Safety at Work etc. Act 1974;

IMS means Homes England's on-line investment management system from time to time or
any successor system;

Information has the meaning in relation to:

@)

(b)

the FOIA, given under Section 84 of the FOIA and which is held by Homes
England or the Grant Recipient (as appropriate) at the time of receipt of
an RFI; and

EIR, given under the definition of environmental information in Regulation
2 of the EIR and which is held by Homes England or Grant Recipient (as
appropriate) at the time of receipt of an RFl;

Information Commissioner has the meaning set out in the Data Protection Legislation;

ICAEW means the Institute of Chartered Accountants in England and Wales;

Insolvency Event means the occurrence of any of the following in relation to the Grant

Recipient:

@)

(b)

(c)

(d)

itis unable or admits an inability to pay its debts as they fall due, suspends
making payments on any of its debts or, by reason of actual or anticipated
financial difficulties, commences negotiations with one or more of its
creditors with a view to rescheduling any of its indebtedness;

the value of its assets is less than its liabilities (taking into account
contingent and prospective liabilities);

a moratorium is declared in respect of any indebtedness and/or any
moratorium pursuant to Section 145 of the HRA 2008;

any corporate action, legal proceedings or other procedure or step is
taken in relation to:

the suspension of payments, a moratorium of any indebtedness, winding-
up, dissolution, administration or reorganisation (by way of voluntary
arrangement, scheme of arrangement or otherwise) other than a solvent
liquidation or reorganisation on terms previously approved by Homes
England (such approval not to be unreasonably withheld or delayed);

a composition, compromise, assignment or arrangement with any of its
creditors;

the appointment of a liquidator (other than in respect of a solvent
liquidation on terms previously approved by Homes England, such
approval not to be unreasonably withheld or delayed), receiver,
administrative receiver, housing administrator, administrator, compulsory
manager or other similar officer;

enforcement of any Security over any assets of the Grant Recipient; or
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v any analogous procedure or step is taken in any jurisdiction,

other than any winding-up petition which is frivolous or vexatious and is
discharged, stayed or dismissed within ten (10) Business Days of
commencement; or

(e) any expropriation, attachment, sequestration, distress or execution
affects any asset or assets of the Grant Recipient which has a Material
Adverse Effect in relation to the Approved Capital Bid or any Firm
Scheme;

Intellectual Property Rights shall include without limitation all rights to, and any interests
in, any patents, designs, trademarks, copyright, know-how, trade secrets and any other
proprietary rights or forms of intellectual property (protectable by registration or not) in
respect of any technology, concept, idea, data, program or other software (including source
and object codes), specification, plan, drawing, schedule, minutes, correspondence,
scheme, formula, programme, design, system, process logo, mark, style, or other matter or
thing, existing or conceived, used, developed or produced by any person;

Investment Partner means an organisation which has been confirmed by Homes England
as having "Investment Partner Status" under Homes England's Investment Partner
qualification procedure from time to time;

Know Your Customer Information means the information identified in the Homes England
"know your customer" documentation as pertaining to the Grant Recipient and Grant
Recipient's “Directors, Decision Makers or equivalent” or any other "know your customer" or
comparable information identified by Homes England in connection with the Grant
Recipient's Investment Partner application or status or the terms of this Agreement;

Legislation means:
@ any Act of Parliament;

(b) any delegated or subordinate legislation within the meaning of Section
21(2) of the Interpretation Act 1978;

(©) any exercise of the Royal Prerogative;

(d) rule of court or directives or requirements of any Regulatory Body or
notice of any Regulatory Body;

in each case in the United Kingdom; and

(e) any regulations, orders, bye-laws, regulatory policy, guidance or codes of
practice of any local or statutory or Competent Authority (as the case may
be) (including those specifically related to Travellers or Traveller Pitches)
having jurisdiction over the territory in which the Firm Scheme is situated,;

Material Adverse Effect means the effect of any event or circumstance which is reasonably
likely to be materially adverse to the ability of the Grant Recipient to deliver the Approved
Capital Bid or a Firm Scheme (as the context requires) on the basis agreed under this
Agreement and/or within the time limits (if any) for doing so;
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DLUHC means the Department for Levelling Up, Housing and Communities (or any
successor body with similar or equivalent jurisdiction or authority);

Milestone means each stage in the Delivery of the Firm Scheme agreed by the parties in
IMS (including (as applicable) the Acquisition Stage, Start on Site and Firm Scheme

Completion);

Milestone Date means the date agreed by Homes England through IMS by which the
relevant Milestone must have been achieved (as the same may be varied by Homes
England pursuant to Clause 6.1 (Time extensions));

Milestone Extension Event means any of the following:

@
(b)

(€)

(d)

(€)

()

@)

(h)
(i)
)

exceptionally adverse weather conditions;

delay in receipt of any necessary permission or approval of any statutory
body or other person which the Grant Recipient has taken all practicable
steps to avoid or reduce;

the exercise after the date of this Agreement by the United Kingdom
Government of any statutory power which directly affects the execution
of the construction Works necessary to the Delivery of the Firm Scheme
by restricting the availability or use of labour which is essential to the
proper carrying out of such Works or preventing the Grant Recipient from,
or delaying in, securing such goods or materials or such fuel or energy as
are essential to the proper carrying out of such Works;

the use or threat of terrorism and/or the activity of the relevant authorities
in dealing with such use or threat;

fire, explosion, lightning, storm, tempest, flood, bursting or overflowing of
water tanks, apparatus or pipes, ionising radiation, earthquakes, riot and
civil commotion;

failure by any statutory undertaker, utility company or other like body to
carry out works or provide services;

any accidental loss or damage to the development or any roads servicing
it;

any failure or shortage of power, fuel or transport;
any blockade or embargo;

any:

official or unofficial strike;

lockout;

go-slow; or

other dispute,
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generally affecting the house building industry or a significant sector of it;

(k) the appointment of the Building Contractor under the Building Contract
has been terminated or the Building Contract has been terminated (where
applicable); or

)] any material failure by the Building Contractor under the terms of the
Building Contract (where applicable) which has the direct result of
delaying the Grant Recipient's compliance with a Milestone Date and
which did not result from the Grant Recipient's failure effectively to
manage the Building Contract; or

(m) any impediment, prevention or default, whether by act or omission by
Homes England except to the extent caused or contributed to by any
default, whether by act or omission, of the Grant Recipient,

unless:

A any of the events arise (directly or indirectly) as a result of any wilful or
negligent default or wilful or negligent act of the Grant Recipient or, save
in respect of the event referred to in (k) above, any of its Subcontractors
of any tier; or

B in respect of the event referred to in (f) above, such event arises as a
result of any failure by the Grant Recipient (whether wilful or otherwise)
to notify the relevant statutory undertaker or utility company of the
requirement for works or services to be completed by the date required
to enable the Grant Recipient to complete the Firm Scheme by the Firm
Scheme Completion Date;

Milestone Failure means a failure by the Grant Recipient fully to achieve any Milestone by
the relevant Milestone Date;

Minimum Unexpired Term means the relevant lease has an unexpired term of at least sixty
(60) years, having regard to the acknowledgment set out in paragraph 10 of the Agreed
Principles;

MMC Scheme means a Firm Scheme comprised of dwellings constructed using one of the
Modern Methods of Construction;

MMC Stage means each such stage in the delivery of a MMC Scheme which the parties
agree must be achieved pursuant to Clause 12.4 (Grant Claim Procedures) before the Grant
Recipient may submit a claim for Firm Scheme Grant;

Modern Methods of Construction means the methods of construction identified in Section
3.5 (Modern Methods of Construction (MMC) categories for schemes) in the Chapter of the
Capital Funding Guide entitled "Procurement and Scheme issues";

NHBC means the National House-Building Council;
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Non Compliance Notification Date means the date on which Homes England natifies the
Grant Recipient that it has become aware that a Firm Scheme in respect of which it has paid
Firm Scheme Grant does not meet the Firm Scheme Details;

Notice Date means the date of the notice served in accordance with Clause 17.7 (Default
Events and Termination);

Notification Failure means in relation to each of Clauses 5.3.1 (Changes to Firm
Schemes), 5.3.3 (Changes to Firm Schemes), 5.5.1 (Changes to Firm Schemes) and 5.5.3
(Changes to Firm Schemes) a failure by the Grant Recipient to advise Homes England
within the period specified in the relevant Clause as to whether it wishes to proceed with a
Firm Scheme or to withdraw it from the Agreement;

Open Book Basis means the full and transparent disclosure and declaration of all
information which the Grant Recipient or a Grant Recipient Party is required to maintain,
keep or disclose under this Agreement including all price components including profit
margins, central office overheads, Site overheads, preliminaries, contingencies and the cost
of all materials, goods, equipment, work and services, apportionments of such items
together with all and any books of accounts;

Original Approved Capital Bid means the aggregate of the Original Bid Schemes
accepted by Homes England in IMS via the "Offer" screen of IMS prior to the date of this
Agreement;

Original Allocated Capital Grant means £[ | being the amount of capital grant agreed by
Homes England prior to the date of this Agreement as payable to the Grant Recipient in
respect of the Original Approved Capital Bid;

Original Bid Scheme means a hamed scheme for the Delivery of AHP Traveller Pitches
which forms part of the Original Approved Capital Bid;

Original Scheme means:
@) an Original Bid Scheme; or

(b) a named scheme for the Delivery of AHP Traveller Pitches agreed by
Homes England in IMS in the period between the date of its acceptance
of the Original Approved Capital Bid and the date of this Agreement;

Permitted Disposal means any of the following:

(@) the grant of a tenancy compliant with Clause 9.5 (Operational
Obligations) in respect of AHP Traveller Pitches;

(b) a disposal to a statutory undertaker for the purposes of the supply or
transmission (whether exclusively or otherwise) of statutory services to
the Site;

(© a disposal pursuant to or required by a planning obligation within the
meaning of Section 106 or Section 299A of the Town and Country
Planning Act 1990 in connection with the Firm Scheme;
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(d) a disposal to a highway authority for the purposes of or in connection with
the adoption of roads, footpaths or cycleways on the Site;

(e) the grant of any mortgage or charge in favour of a commercial or
institutional lender;

® the grant of an easement which does not materially prejudice the use or
amenity of the AHP Traveller Pitches comprised in the relevant Firm
Scheme; or

(9) any other disposal which Homes England agrees from time to time in
writing will be a Permitted Disposal;

Personal Data has the meaning ascribed to it in the Data Protection Legislation;

Planning Condition means any condition attached to or imposed upon any decision by a
competent authority to grant planning permission or reserved matters approval under Part
Il of the Town and Country Planning Act 1990 (including any approvals issued pursuant to
conditions);

Planning Permission means the grant of detailed planning permission either by the local
planning authority or the Secretary of State;

Planning Requirement means a requirement or obligation or duty or restriction arising
from:

@) an agreement (and any approvals given pursuant to such agreement) in
respect of and affecting any AHP Traveller Pitch (or prospective AHP
Traveller Pitches) made pursuant to Section 106 of the Town and Country
Planning Act 1990 and/or Section 33 of the Local Government
(Miscellaneous Provisions) Act 1982 and/or Section 38 and/or Section
278 of the Highways Act 1980 and/or Section 104 of the Water Industry
Act 1991 and/or the Housing Acts (and any other enabling powers) or an
agreement with any competent authority or body relating to other similar
services including any nominations agreements or similar; and/or

(b) a Planning Condition;

Planning Scheme means a Firm Scheme where the development of the AHP Traveller
Pitches is a Planning Requirement and where the AHP Traveller Pitches are part of a wider
non affordable housing scheme;

Practical Completion means that stage in the execution of a Firm Scheme when the Works
have been completed in accordance with the terms of the relevant Building Contract and/or
the terms of this Agreement such that the AHP Traveller Pitches comprised within the Firm
Scheme are fit for beneficial occupation in accordance with applicable NHBC or equivalent
requirements current at the date of any required inspection subject only to the existence of
minor defects and/or minor omissions at the time of inspection which are capable of being
made good or carried out without materially interfering with the beneficial use and enjoyment
of the Firm Scheme and which would be reasonable to include in a snagging list.
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Practical Completion Date means the date identified in limb (b) of the definition of Firm
Scheme Completion Date;

Practical Completion Tranche Grant means subject to Clause 4.4 (Firm Schemes) (and
any variation required or agreed pursuant to the terms of this Agreement) an amount
equivalent to such per centum of the Firm Scheme Grant as is approved by Homes England
on IMS as payable on achievement of Practical Completion with respect to the relevant Firm
Scheme;

Pre-Final Claim Change means a change to a Firm Scheme proposed by the Grant
Recipient pursuant to Clause 5.1 (Changes to Firm Schemes) in the period after the
payment of the First Tranche but before the payment of the Final Tranche in relation to that
Firm Scheme;

Pre-First Claim Change means a change to a Firm Scheme proposed by the Grant
Recipient pursuant to Clause 5.1 (Changes to Firm Schemes) in the period prior to the
payment of the First Tranche in relation to that Firm Scheme;

Previous AHP Programme means a Previous Programme supporting the delivery of
affordable housing;

Previous Programme means any capital grant funding programme administered by Homes
England or any of its statutory predecessors;

Process has the meaning ascribed to it in the Data Protection Legislation and the term
Processing shall be construed accordingly;

Procurement Law means the Public Contracts Regulations 2015, the Concession
Contracts Regulations 2016 (insofar as the same are applicable) together with any statutory
modification or replacement regulations or Legislation on procurement by public bodies;

Professional Team means (as applicable) the architect, civil & structural engineer, the
mechanical & electrical engineer and any other consultant appointed by the Grant Recipient
in connection with a Firm Scheme;

Prohibited Act means:

€) offering, giving or agreeing to give to any servant of Homes England any
gift or consideration of any kind as an inducement or reward:

i for doing or not doing (or for having done or not having done) any act in
relation to the obtaining or performance of this Agreement; or

ii for showing or not showing favour or disfavour to any person in relation
to this Agreement;

(b) entering into this Agreement or any other agreement with Homes England
relative to this Agreement in connection with which commission has been
paid or has been agreed to be paid by the Grant Recipient or on its behalf,
or to its knowledge, unless before the relevant agreement is entered into
particulars of any such commission and of the terms and conditions of
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any such agreement for the payment thereof have been disclosed in
writing to Homes England;

© committing any offence:
i under Legislation creating offences in respect of fraudulent acts;

ii at common law in respect of fraudulent acts in relation to this Agreement;
or

iii under the Bribery Act 2010 or the Criminal Finances Act 2017; or

(d) defrauding or attempting to defraud or conspiring to defraud Homes
England or the Regulator;

Public Sector Funding means all funding in relation to a Firm Scheme in money or money's
worth (including the Firm Scheme Grant) received or receivable by the Grant Recipient from
public sector bodies including for this purpose funding from government bodies (whether
national or local), the European Union or bodies in receipt of lottery funds from the National
Lottery Distribution Fund pursuant to the National Lotteries Acts 1993 and 1998 and any
further funding by Homes England not provided under this Agreement;

Quarter means the period between each Quarter Date;
Quarter Date means 31 March, 30 June, 30 September or 31 December;

RCGF means the Recycled Capital Grant Fund maintained by the Grant Recipient in
accordance with the Recovery Determination;

RCGF Proceeds means those proceeds of the RCGF utilised by the Grant Recipient in
meeting the Development Costs in whole or in part;

Recover has the meaning set out in the Recovery Determination;

Recovery Determination means the Recovery of Capital Grants and Recycled Capital
Grant Fund General Determination 2017 and any successor determination or other
instrument;

Register means the register maintained by the Regulator pursuant to Section 111 of the
HRA 2008;

Registered Provider means a body entered on the Register as a non-profit organisation or
a profit-making organisation (as such terms are defined in Section 115 of the HRA 2008);

Regulator means the Regulator of Social Housing established pursuant to Chapter 2 of Part
2 of the HRA 2008 or any similar future authority (including any statutory successor) carrying
on substantially the same regulatory or supervisory functions;

Regulatory Body means any government departments or regulatory, statutory and other
entities, committees and bodies which, whether under statute, rules, regulations, codes of
practice or otherwise, are entitled to regulate, investigate, or influence the matters dealt with
in this Agreement, the AHP Traveller Pitches delivered pursuant to this Agreement or any
other affairs of Homes England;
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Relevant Authority means any governmental or other authority, court with relevant
jurisdiction, the local planning authority, landlord, funder, adjoining landowner or any other
person whose consent is required to undertake the Works necessary to the Delivery of the
Firm Scheme or perform the Grant Recipient's obligations under this Agreement;

Relevant Body means:

€) where a dispute or difference is on a point of law or legal drafting, the
President for the time being (or the next most senior available officer) of
the Law Society; or

(b) where a matter concerns a financial dispute or difference, the President
of the ICAEW or CIPFA; or

© in the case of any other matter, President for the time being (or the next
most senior available officer) of the Royal Institution of Chartered
Surveyors;

Relevant Claim Stage means the Acquisition Stage, Start on Site, Firm Scheme
Completion and/or (in the case of any MMC Scheme) any applicable MMC Stage identified
on IMS which must be achieved prior to the Grant Recipient making a claim for the
Applicable Tranche in relation to the relevant Firm Scheme;

Relevant Claim Date means the date identified in the relevant Firm Scheme Details by
which the Relevant Claim Stage must be achieved;

Relevant Event has the meaning attributed to it in the Recovery Determination;

Request for Information/RFI shall have the meaning set out in FOIA or any request for
information under EIR which may relate to the Firm Schemes, this Agreement or any
activities or business of Homes England;

Restructure means any merger or de-merger or consolidation or reconstruction or
amalgamation or a transfer of its engagements to any person or the acceptance of any
transfer of engagements from any person or any other arrangement having an equivalent
effect to these;

Review Meeting means a meeting held pursuant to Clause 10.6 (Review, Monitoring and
Reporting) and/or Clause 10.7 (Review, Monitoring and Reporting);

RIDDOR means Reporting of Injuries Diseases and Dangerous Occurrences Regulations
2013;

Scheme Default means in relation to any Firm Scheme the occurrence of any of the
following:

€) the Grant Recipient is unable to make the representations and give the
warranties set out in this Agreement (in any case in whole or in part) or is
in breach of any representation or warranty set out in such Schedule and
there is or is likely to be a resulting Material Adverse Effect in relation to
that Firm Scheme;
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(b) the withdrawal or revocation of any Consent required to enable the Grant
Recipient to Deliver that Firm Scheme;

© a breach of the Grant Recipient's obligations under any of Clause 8
(Delivery Obligations) or Clause 9 (Operational Obligations) other than
Clause 9.8 (Operational Obligations) in relation to that Firm Scheme;

(d) the exercise by Homes England of its rights under Clause 14.1.2
(Adjustments to Final Tranche) or a failure by the Grant Recipient to
agree any adjustment proposed by Homes England to the Firm Scheme
Grant pursuant to Clause 14.2 (Adjustments to Final Tranche);

(e) the Grant Recipient is in material breach of the Agreement or has
otherwise failed to comply with any term of this Agreement and such
breach or failure has or will have a Material Adverse Effect in relation to
the Firm Scheme;

® a failure or inability by the Grant Recipient to comply with the
requirements of Clauses 12.1 (Grant Claim Procedures) to 12.4 (Grant
Claim Procedures) (as applicable);

(9) Start on Site is not achieved by the Start on Site Date and following
discussions with the Grant Recipient Homes England (acting reasonably)
considers that the Firm Scheme is unlikely to reach Firm Scheme
Completion by 31 March 2026 (or such other date agreed by Homes
England (in its absolute discretion) in IMS);

(h) the Grant Recipient fails to achieve Firm Scheme Completion by 31
March 2026 (or such other date agreed by Homes England (in its absolute
discretion) in IMS); or

0] a failure by the parties to agree a revised Firm Scheme Grant figure
pursuant to Clause 16.3.3 (Repayment of Grant);

Scheme Termination Event means an event which would permit this Agreement to be
terminated in relation to one or more particular Firm Schemes pursuant to Clause 17.1
(Default Events and Termination);

Scheme Withholding Event means in relation to any Firm Scheme the occurrence of any
of a SW1 Event, SW2 Event or a SW3 Event;

Secure Legal Interest means the Grant Recipient has in respect of a Site:
€) freehold title registered with title absolute;

(b) leasehold title registered with title absolute where the lease has a
Minimum Unexpired Term;

(© either:

i freehold title registered with possessory title; or

20
RPTPAHP2126002

OFFICIAL



ii leasehold title registered with good leasehold title where the lease has at
least sixty (60) years unexpired duration and,

iii in each case defective title indemnity insurance in favour of the Grant
Recipient with a limit of indemnity to at least the Firm Scheme Grant for
that Site; or

(d) a binding contract with the owner of the legal and beneficial interest in the
Site to secure one of the interests in limbs (a) to (c) and that securing that
interest is conditional only upon the matters that are within the direct and
unilateral control of the Grant Recipient;

Security means a mortgage charge pledge lien or other security interest securing any
obligation of any person or any other agreement or arrangement having a similar effect
(such as a sale or lease and leaseback, a blocked account set off or similar arrangement);

Service of Public Economic Interest has the meaning given to it under the United
Kingdom Competition Requirement;

Shared Personal Data means Personal Data shared between Homes England and the
Grant Recipient for Processing pursuant to this Agreement which is currently anticipated to
be limited to Personal Data relating to Homes England employees such as email addresses
and contact names and/or data requested pursuant to Clause 10.20.2 (Review, Monitoring
and Reporting);

Short Lease means a lease of less than seven (7) years duration made between the Grant
Recipient and a third party;

Single Claim Scheme means a Firm Scheme in respect of which the Grant Recipient may
claim the Total Grant Tranche following the achievement of Completion;

Site means the site identified to Homes England as being the area of land, buildings or
dwelling-houses comprised or to be comprised in a Firm Scheme;

Social Housing has the meaning attributed to it in Section 68 of the HRA 2008;
Specified Default means the occurrence of any of the following:

€) a failure by the Grant Recipient to comply with its obligations in any of
Clause 9.8 (Operational Obligations), Schedule 4(Anti-Bribery and Anti-
Corruption) or Clause 10 (Review, Monitoring and Reporting) and/or any
information supplied in connection with its obligations in Clause 10
(Review, Monitoring and Reporting), is materially deficient, misleading or
inaccurate;

(b) the Grant Recipient is unable to make the representations and give the
warranties set out in this Agreement (Representations and Warranties)
(in any case in whole or in part) or is in breach of any representation or
warranty set out in this Agreement and there is or is likely to be a resulting
Material Adverse Effect in relation to the Approved Capital Bid;
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(© a failure by the Grant Recipient to comply with any obligation to pay or
repay Homes England any amount due under this Agreement; or

(d) the Grant Recipient is in material breach of the Agreement or has
otherwise breached or failed to comply with any term of this Agreement
and such breach or failure has or will have a Material Adverse Effect in
relation to the Approved Capital Bid,;

SPEI Allowable Costs means those costs incurred by the Grant Recipient in providing the
AHP Traveller Pitches as specified in the 'Scheme Costs' tab of the relevant 'Offer Line Sub
Product' screen on IMS (calculated using generally acceptable accounting principles) as
follows:

@ the Development Costs;
(b) all other direct costs of providing the AHP Traveller Pitches;

(© a proper proportion of costs (including for common infrastructure) if these
are shared between AHP Traveller Pitches and other construction on
Sites where the AHP Traveller Pitches are situated; and/or

(d) other costs permitted under the United Kingdom Competition
Requirement of operating the AHP Traveller Pitches;

SPEI Entrustment means the assignment of the specific task of providing and operating
the AHP Traveller Pitches under the terms of this Agreement (including Schedule 8 (SPEI
Entrustment)) as a Service of Public Economic Interest under the United Kingdom
Competition Requirement;

SPEI Information means such information about or relating to the SPEI Allowable Costs,
the SPEI Revenue, the SPEI Necessary Subsidy and such other information as Homes
England may reasonably request;

SPEI Necessary Subsidy means under the United Kingdom Competition Requirement the
maximum amount of Subsidy which may be provided without Unlawful Subsidy arising;

SPEI Overpayment means the extent to which Public Sector Funding (including Agreement
Funding) exceeds the SPEI Necessary Subsidy;

SPEI Revenue means all income (including all Public Sector Funding but excluding Firm
Scheme Grant) which the Grant Recipient or a Grant Recipient Affiliate receives for the
purposes of or earns from the AHP Traveller Pitches;

SPEI Review means a review by Homes England of the provision of Agreement Funding to
determine whether an SPEI Overpayment has arisen in relation to any Firm Scheme;

Start on Site means with respect to the relevant Firm Scheme:

€) the Grant Recipient and Building Contractor have entered into the
Building Contract;

(b) the Building Contractor has taken possession of the Site; and
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(© the Start on Site Works to the Site have commenced;

Start on Site Date means the date identified in IMS on which Start on Site is forecast to be
achieved (and has been achieved);

Start on Site Tranche Grant means subject to Clause 4.4 (Firm Schemes) (and any
variation required or agreed pursuant to the terms of this Agreement) an amount equivalent
to such per centum of the Firm Scheme Grant as is approved by Homes England on IMS
as payable on achievement of Start on Site with respect to the relevant Firm Scheme;

Start on Site Works means in respect of any Firm Scheme:
(@) the commencement of the physical Works to the Site;
(b) excavation for strip or trench foundations or for pad footings;
© digging out and preparation of ground for raft foundations;
(d) vibrofloatation, piling, boring for piles or pile driving;

(e) drainage works specific for the buildings forming part of the Firm Scheme;
or

4] such works of demolition or service diversion as are expressly and strictly
contemplated in Section 3 (Grant Claims and payments) in the Chapter
of the Capital Funding Guide entitled "Finance";

Strategic Objectives means the strategic objectives (including, inter alia, the use of Modern
Methods of Construction and of small to medium-sized enterprise (SME) contractors)
applicable to each Firm Scheme as identified in the relevant "Offer Line Sub Product —
screen for capture" in IMS;

Subcontractor means any subcontractor appointed by the Grant Recipient to undertake all
or part of the Works;

Submitted Standards means in respect of each Firm Scheme the standards submitted by
the Grant Recipient and referenced in the Firm Scheme Details in IMS in respect of each
Firm Scheme;

Subsidy means any direct or indirect financial assistance which:

@ arises from the resources of the United Kingdom Government, devolved
government, other public authority in the United Kingdom or an
emanation of any of these, including:

i a direct or contingent transfer of funds such as direct grants, loans or loan
guarantees;

ii the forgoing of revenue that is otherwise due;

iii the provision of goods or services, or the purchase of goods or services;
or
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iv a measure analogous to these,
(b) confers an economic advantage on one or more economic actors;

© is specific insofar as it benefits, as a matter of law or fact, certain
economic actors over others in relation to the production of certain goods
or services; and

(d) has, or could have, an effect on trade or investment between the United
Kingdom and any part of the European Economic Area and/or any other
country or countries which the United Kingdom has entered into a trade
agreement with which has provisions in respect of public sector funding
arrangements;

Substitute Scheme has the meaning ascribed to itin Clause 7.1 (Firm Scheme substitution
and additions);

SW1 Event means a failure by the Grant Recipient to Deliver the Firm Scheme (other than
one comprised within an SW3 Event) in accordance with the Firm Scheme Details or to the
Submitted Standards and/or the Strategic Objectives;

SW?2 Event means the occurrence of any of the following:

@ the Grant Recipient is unable to give the confirmations or certifications
required by IMS or to make the representations and give the warranties
referred to in Clause 12.3 (Grant Claim Procedures) (in any case in whole
or in part); or

(b) a material breach by the Grant Recipient of any obligation under this
Agreement in relation to a Firm Scheme (other than one comprised within
an SW1 Event or SW3 Event in relation to that Firm Scheme) and which:

i the Grant Recipient has not taken steps to remedy it to Homes England's
satisfaction (acting reasonably); or

ii which is incapable of remedy;

(©) any Consent necessary to Deliver the Firm Scheme is revoked or
withdrawn;

SW3 Event means a failure by the Grant Recipient to Deliver a Firm Scheme in accordance
with the Firm Scheme Delivery Timetable (in circumstances where Homes England did not
agree revised Milestone Dates in accordance with Clause 6 (Time extensions));

Tenancy Standard means the tenancy standard published by the Regulator from time to
time pursuant to its power under Section 193 of the HRA 2008;

Total Grant Tranche means the total Firm Scheme Grant identified on IMS as payable on
achievement of Completion of the relevant Single Claim Scheme;

Total Termination Event means an event which would permit this Agreement to be
terminated as a whole pursuant to Clause 17.3 (Default Events and Termination),
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Clause 17.5 (Default Events and Termination) or Clause 17.7 (Default Events and
Termination);

TP Funding Requirement means the requirements set out in Schedule 10 (TP Funding
Requirement);

Tranche means (as the context requires) the Acquisition Tranche Grant, Start on Site
Tranche Grant, Practical Completion Tranche Grant or Total Grant Tranche;

Transparency Obligations means the obligations set out in Clause 11 (Transparency
Obligations);

Traveller Pitch means in relation to each Firm Scheme a space for a family unit comprising
at least an Amenity Building, access to utilities and hard standing area to accommodate at
least one large trailer or caravan, parking for one vehicle and drying space for clothes as
more particularly described in the relevant Firm Scheme Detalils;

Travellers means persons defined as "travellers" in paragraph 4 of Annex 1 of the "Planning
policy for traveller sites" issued by the Department for Communities and Local Government
in August 2015 which for the avoidance of doubt includes Gypsies and Irish Travellers, New
Age Travellers and Travelling Show People and the term Traveller shall be construed
accordingly;

Undeliverable Scheme means a Firm Scheme in respect of which there is a material risk
of a Milestone Failure arising otherwise than as a result of the occurrence of a Milestone
Extension Event;

United Kingdom Competition Requirement means as provided for in the provisions of
Chapter 3 (Subsidy Control) of Title Xl (Level Playing Field for Open and Fair Competition
and Sustainable Development) of the EU-UK Trade and Cooperation Agreement (as
incorporated into the laws of England and Wales, Scotland and Northern Ireland by Section
29 of the European Union (Future Relationship) Act 2020) and/or the Subsidy Control Act
2022 (to the extent in force) and/or such other Legislation and/or regulations and/or
guidance issued by the Secretary of State and/or approved by Parliament which is in force
and/or applies in England which regulates Subsidy;

Unlawful Subsidy means Subsidy which is in contravention of or is an infringement of the
United Kingdom Competition Requirement;

VAT means Value Added Tax as presently charged under the Value Added Tax Act 1994
or any tax of a similar nature;

Waiver Condition means provision of satisfactory evidence by the Grant Recipient to
Homes England that the relevant Prohibited Act was committed by:

€) an employee acting independently of the Grant Recipient;

(b) a Subcontractor of any tier (or any employee of a Subcontractor not acting
independently of the Subcontractor);

(© an employee of a Subcontractor of any tier acting independently of such
subcontractor; or
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1.2

(d) any person not specified in parts (a), (b) or (c),

and Homes England is satisfied that the Grant Recipient and/or the Subcontractor (as
applicable) has taken such action as is appropriate taking in to account the nature and the
circumstances of the relevant Prohibited Act. "Acting independently” for these purposes
means not acting with the authority or knowledge of any one or more of the directors of the
Grant Recipient or relevant Subcontractor;

Withdrawn Scheme means a Firm Scheme withdrawn by the Grant Recipient pursuant to
Clause 5.3.1 (Changes to Firm Schemes);

Withholding Event means a General Withholding Event or a Scheme Withholding Event;
and

Works means in relation to each Firm Scheme all of the works (including the Start on Site
Works, the design, infrastructure works and all other works necessary for obtaining access
to the AHP Traveller Pitches) (if any) to be undertaken in order to ensure that the AHP
Traveller Pitches meet the Submitted Standards and Strategic Objectives and are
constructed, developed and/or converted (as applicable) in accordance with the Firm
Scheme Details.

Interpretation

1.2.1 Words denoting any gender include all other genders.
1.2.2 The singular includes the plural and vice versa.
1.2.3 Any reference in this Agreement to any Clause, sub-Clause, paragraph,

Schedule or section heading is, except where it is expressly stated to the
contrary, a reference to such Clause, sub-Clause, paragraph, Schedule or
section heading of this Agreement.

1.2.4 Any reference to this Agreement or to any other document or publication shall
include (except where expressly stated otherwise) any variation, amendment or
supplement to or restatement of such document or publication to the extent that
such variation, amendment, supplement or restatement is not prohibited under
the terms of this Agreement.

1.2.5 Any reference to any enactment, order, regulation, determination or similar
instrument shall (except where expressly stated otherwise) be construed as a
reference to the enactment, order, regulation, determination or instrument as
amended, replaced, consolidated or re-enacted.

1.2.6 A reference to a person includes firms, partnerships and corporate bodies and
their successors and permitted assignees or transferees.

127 Headings are for convenience of reference only.
1.2.8 A party means a party to this Agreement.

1.2.9 The words includes or including are to be construed without limitation.
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1.2.10

1211

1.2.12

1.2.13

1.2.14

1.2.15

1.2.16

1.2.17

1.2.18

1.2.19

1.2.20

1221

Where any discretion is granted by this Agreement to any party, that party shall
be entitled to exercise that discretion freely and without fetter (implied or
otherwise).

A paragraph in a Schedule shall be construed as reference to a paragraph in that
particular Schedule.

A deliberate act or omission of any person shall exclude acts or omissions which
were within the contemplation of the parties or which were otherwise provided for
in this Agreement.

In any case where the consent or approval of Homes England (or any officer of
Homes England) is required or a notice is to be given by Homes England, such
consent or approval or notice shall only be validly given if it is in writing and signed
by (if relevant) the officer stipulated in this Agreement or such other person as
may be specified by Homes England by notice in writing to the Grant Recipient.

An obligation to do anything includes an obligation to procure its being done.
Any restriction includes an obligation not to permit infringement of the restriction.
The terms "Site" and "Firm Scheme" include each and every part of it.

When there are two or more persons affected by the obligations under this
Agreement such obligations are to bind each such person jointly and severally.

Save where a contrary intention is shown, any reference to Homes England
acting reasonably shall be interpreted as requiring Homes England to act in a
commercially reasonable manner and any reference to the exercise of a
discretion by Homes England shall be construed as permitting Homes England
to exercise its discretion freely and without constraint of any kind.

If there is any ambiguity or conflict between the implied terms and the express
terms of this Agreement then the express terms shall prevail.

The Grant Recipient shall in relation to the delivery of its obligations under this
Agreement be responsible as against Homes England for the acts or omissions
of any Grant Recipient Party as if they were the acts or omissions of the Grant
Recipient.

Neither the giving of any approval, consent, examination, acknowledgement,
knowledge of the terms of any agreement or document nor the review of any
document or course of action by or on behalf of Homes England shall, unless
otherwise expressly stated in this Agreement or agreed in writing by Homes
England, relieve the Grant Recipient of any of its obligations under this
Agreement or of any duty which it may have hereunder to ensure the correctness,
accuracy or suitability of the matter or thing which is the subject of the approval,
consent, examination, acknowledgement or knowledge nor confer impose or
imply any liability or responsibility on or on behalf of Homes England in respect
of or in connection with the matter to or in relation to which such approval consent
examination acknowledgement was given or review made.
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2.2

3.1

3.2

1.2.22 In the event of any conflict between the Original Allocated Capital Grant figure
set out in IMS (and accepted by Homes England through IMS) and the Original
Allocated Capital Grant figure set out in the definition of Original Allocated Capital
Grant in this Agreement, the Original Allocated Capital Grant figure set out in IMS
shall prevail.

1.2.23 Where this Agreement refers to information set out in IMS, this Agreement shall
be construed as incorporating such information into its terms.

1.2.24 The terms "Allocated Capital Grant", "Original Allocated Capital Grant" and "Firm
Scheme Grant" shall (unless the context precludes such interpretation) include
every Tranche thereof.

1.2.25 Any terms used in the definition of "Subsidy" shall, unless the context requires
otherwise, be construed as having the meaning given to them in the United
Kingdom Competition Requirement.

1.2.26 Any reference to a Section and/or a Chapter of the Capital Funding Guide in this
Agreement shall refer to any successor, replacement or amendment of such
Section or Chapter from time to time.

Purpose

Homes England has agreed to make the Allocated Capital Grant available to the Grant
Recipient to enable it to provide the AHP Traveller Pitches subject to and in accordance with
the terms and conditions of this Agreement.

Each party undertakes to co-operate with the other to facilitate the proper performance of
this Agreement and the delivery of the Firm Schemes.

Acknowledgements, Representations and Warranties

Without prejudice to any other term of this Agreement, the parties acknowledge for the
purposes of the record that Homes England agreed in response to the Grant Recipient's
initial bid under the AHP 2021/26 to advance grant funding to the Grant Recipient in an initial
amount equal to the Original Allocated Capital Grant to facilitate the delivery of the Original
Approved Capital Bid.

Without prejudice to any other term of this Agreement, the Grant Recipient:

3.21 expressly acknowledges the Agreed Principles and agrees to observe them and
to be bound by them;

3.2.2 represents and warrants in the terms set out in Part 1 (Agreed Principles) of
Schedule 1 (Representations and Warranties) to Homes England on the date
hereof and on each day during the currency of this Agreement; and

3.2.3 acknowledges and agrees that Homes England is relying on such
representations and warranties and that each of such warranties and
representations shall be separate and independent and, save as expressly
provided to the contrary, shall not be limited by reference to any of them or by
any other provisions of this Agreement.
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4.1

4.2

4.3

4.4

4.5

5.1

Firm Schemes

The Grant Recipient must not less than five (5) Business Days (or such other period agreed
by Homes England in its absolute discretion) prior to the projected First Claim Date ensure
that such details of each Original Scheme as are required by Homes England have been
accurately uploaded onto IMS. Where the relevant scheme is accepted by Homes England
through IMS, it will become a Firm Scheme for the purposes of this Agreement with effect
from the Acceptance Date.

The Grant Recipient represents and warrants to Homes England in relation to each Firm
Scheme that:

4.2.1 the Firm Scheme:

@ is in its opinion (acting reasonably) deliverable in accordance with the
Firm Scheme Delivery Timetable and is consistent with the Submitted
Standards and Strategic Objectives; and

(b) comprises no Public Sector Funding beyond that identified in the Firm
Scheme Details;

4.2.2 the Grant Recipient:
@ possesses a Secure Legal Interest in the Site;

(b) has obtained all Consents necessary for the lawful Delivery of the Firm
Scheme in accordance with the Firm Scheme Details as are then
required;

() is not subject to an Insolvency Event; and

(d) has complied with all applicable requirements of the Capital Funding
Guide in relation to the Firm Scheme.

Homes England has no obligation to make any payment of grant to the Grant Recipient in
relation to anything other than a Firm Scheme.

Homes England may at its absolute discretion vary the percentages attributed to the
Acquisition Tranche Grant, the Start on Site Tranche Grant and/or Practical Completion
Tranche Grant (as applicable) from time to time save that no such variation will take effect
in relation to a Tranche which has already been paid.

Under no circumstances shall Homes England be obliged to accept any scheme as a Firm
Scheme if Homes England (acting reasonably) believes that it does not, will not or is unlikely
to have sufficient financial resources available to it (taking account inter alia of its
commitments under the AHP 2021/26 or other programme commitments) to provide grant
funding in relation to the relevant scheme.

Changes to Firm Schemes

The Grant Recipient may propose changes to any Firm Scheme at any time prior to the Firm
Scheme Completion Date. Any such changes must be proposed via IMS and must take
account of any Tranche already received by the Grant Recipient.
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5.2

5.3

Where a Pre-First Claim Change is proposed, Homes England will be entitled to accept or
reject such change or to accept it subject to adjustment by Homes England in accordance
with the process set out in Clause 5.3 (Changes to Firm Schemes) unless Homes England
agrees that the relevant change may be agreed by some other means.

If Homes England:

53.1

53.2

5.3.3

accepts a Pre-First Claim Change in principle, it shall be entitled to recalculate
the Firm Scheme Grant allocated to the Firm Scheme by reference to the
proposed change. Where the result of that recalculation is a lower Firm Scheme
Grant figure than that set out in the Firm Scheme Details, Homes England will
notify the Grant Recipient and the Grant Recipient will have twenty (20) Business
Days from the date of receipt of Homes England's notification to advise Homes
England as to whether it wishes to withdraw the Firm Scheme from this
Agreement or proceed with it on the basis of the recalculated Firm Scheme Grant
figure or to withdraw the proposed a Pre-First Claim Change. If:

€) the Firm Scheme is withdrawn by the Grant Recipient, Homes England
will (subject to any invocation by the Grant Recipient of Clause 7.1 (Firm
Scheme substitution and additions) and any resulting operation of
Clause 7 (Firm Scheme substitution and additions)) withdraw the Firm
Scheme Grant allocated to such scheme and the Allocated Capital Grant
figure will be reduced commensurately;

(b) the proposed Pre-First Claim Change is withdrawn by the Grant
Recipient, the Grant Recipient shall reinstate in IMS the Firm Scheme
Details ante the date of the proposed Pre-First Claim Change and,
following Homes England's approval of such reinstated details in IMS, the
Firm Scheme shall proceed on the basis of those reinstated Firm Scheme
Details;

(©) the Grant Recipient wishes to proceed with the Firm Scheme, it must
immediately amend the Firm Scheme Details in IMS to reflect the Pre-
First Claim Change and the recalculated Firm Scheme Grant figure. The
amended Firm Scheme Details (together with any adjustments to the sum
and percentages of any subsequent Tranche due resulting from the
recalculated Firm Scheme Grant figure being lower than the original Firm
Scheme Grant figure) will be deemed to be effective from the date of their
acceptance by Homes England (through IMS); or

(d) a Notification Failure occurs, Homes England shall be entitled (but not
obliged) to treat such failure as a decision by the Grant Recipient to
withdraw the Firm Scheme from this Agreement.

accepts a Pre-First Claim Change (including any change to the Firm Scheme
Grant figure) as proposed by the Grant Recipient, it will accept the change
through IMS and the relevant Firm Scheme Details will be deemed to have been
amended with effect from the date of such acceptance;

rejects a Pre-First Claim Change, Homes England will notify the Grant Recipient
and the Grant Recipient will have twenty (20) Business Days from the date of
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54

5.5

Homes England's notification to advise Homes England as to whether it wishes
to proceed with the Firm Scheme on the original basis or to withdraw it. If:

(@) the Firm Scheme is withdrawn by the Grant Recipient, Homes England
will permanently withdraw the Firm Scheme Grant allocated to such
scheme and the Allocated Capital Grant figure will be reduced
commensurately; or

(b) a Notification Failure occurs, Homes England shall be entitled (but not
obliged) to treat such failure as a decision by the Grant Recipient to
withdraw the Firm Scheme from this Agreement and Clause 5.3.3(a)
(Changes to Firm Schemes) shall apply.

Where a Pre-Final Claim Change is proposed, Homes England will be entitled to accept or
reject such change or to accept it subject to adjustment by Homes England in accordance
with the process set out in Clause 5.5 (Changes to Firm Schemes) unless Homes England
agrees that the relevant change may be agreed by some other means.

If Homes England:

551

accepts the Pre-Final Claim Change in principle, it shall be entitled to recalculate
the Firm Scheme Grant allocated to the Firm Scheme by reference to the
proposed change. Where the result of that recalculation is a lower Firm Scheme
Grant figure than that set out in the Firm Scheme Details, Homes England will
notify the Grant Recipient and the Grant Recipient will have twenty (20) Business
Days from the date of receipt of Homes England's notification to advise Homes
England as to whether it wishes to withdraw the Firm Scheme from this
Agreement, proceed with the Firm Scheme on the basis of the recalculated Firm
Scheme Grant figure or retract the Pre-Final Claim Change. If:

@) the Grant Recipient wishes to withdraw the Firm Scheme, Homes
England will permanently withdraw the balance of the Firm Scheme Grant
allocated to such scheme and the Grant Recipient must repay Homes
England a sum equivalent to such part of the Firm Scheme Grant as has
then been received by it (if any), such repayment to be made within fifteen
(15) Business Days of receipt of Homes England's written demand for the
same;

(b) the Grant Recipient wishes to proceed with the Firm Scheme, it must
immediately amend the Firm Scheme Details in IMS to reflect both the
Pre-Final Claim Change and the recalculated Firm Scheme Grant figure
and the amended Firm Scheme Details will be deemed to be effective
from the date of their acceptance by Homes England (through IMS). The
remaining Tranches due to be paid to the Grant Recipient in respect of
the Firm Scheme (each a Remaining Tranche) will be adjusted
downwards to take account of the recalculated Firm Scheme Grant figure
in such proportions as Homes England shall determine. If such
adjustment would result in any Remaining Tranches being a negative
figure (and being therefore an overpayment of Firm Scheme Grant), the
Grant Recipient must pay Homes England a sum equivalent to the
difference (expressed as a positive sum) between the negative figure and
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5.6

5.7

5.8

55.2

5.5.3

(©)

(d)

zero within fifteen (15) Business Days of receipt of Homes England's
written demand for the same;

the Grant Recipient wishes to retract the Pre-Final Claim Change, it must
do so immediately via IMS and the Firm Scheme will proceed as
contemplated ante the Grant Recipient's submission of the Pre-Final
Claim Change; or

a Notification Failure occurs, Homes England shall be entitled (but not
obliged) to treat such failure as a decision by the Grant Recipient to
withdraw the Firm Scheme from this Agreement and Clause 5.5.1(a)
(Changes to Firm Schemes) shall apply.

accepts the Pre-Final Claim Change (including any change to the Firm Scheme
Grant figure) as proposed by the Grant Recipient, it will accept the change
through IMS and the relevant Firm Scheme Details will be deemed to have been
amended with effect from the date of such acceptance;

rejects the Pre-Final Claim Change, Homes England will notify the Grant
Recipient and the Grant Recipient will have twenty (20) Business Days from the
date of Homes England's notification to advise Homes England as to whether it
wishes to proceed with the Firm Scheme on the original basis or to withdraw it.

If:

@)

(b)

the Grant Recipient wishes to withdraw the Firm Scheme, Homes
England will permanently withdraw the balance of the Firm Scheme Grant
allocated to such scheme and the Grant Recipient must repay Homes
England a sum equivalent to such part of the Firm Scheme Grant as has
then been received by it, such repayment to be made within fifteen (15)
Business Days of receipt of Homes England's written demand for the
same; or

a Notification Failure occurs, Homes England shall be entitled (but not
obliged) to treat such failure as a decision by the Grant Recipient to
withdraw the Firm Scheme from this Agreement and Clause 5.5.3(a)
(Changes to Firm Schemes) shall apply.

The parties acknowledge and agree that any changes required to Firm Scheme Details with
respect to a Single Claim Scheme will be governed by the principles set out in Clauses 5.2
and 5.3 (Changes to Firm Schemes).

Homes England will not be obliged to pay any Tranche to the Grant Recipient in relation to
any Firm Scheme unless any extant changes required to be made to the Firm Scheme
Details by Clause 5.3 (Changes to Firm Schemes) or Clause 5.5 (Changes to Firm
Schemes) have been made and have been accepted by Homes England in IMS.

Under no circumstances will Homes England be required to accept any Pre-First Claim
Change or Pre-Final Claim Change which would have the result of increasing the amount
of the Allocated Capital Grant or the Firm Scheme Grant in relation to the relevant Firm

Scheme.
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59

5.10

6.1

6.2

6.3

7.1

7.2

Where pursuant to Clause 5.5.1(b) (Changes to Firm Schemes) any Tranche must be
adjusted downwards to take account of the recalculated Firm Scheme Grant figure, nothing
shall preclude the parties from agreeing the proportion of such adjustment but in default of
agreement the proportion determined by Homes England shall prevail.

Any change to the Firm Scheme Details and/or the Approved Capital Bid resulting from the
application of this Clause 5 (Changes to Firm Schemes) shall be implemented by the Grant
Recipient amending the Firm Scheme Details in IMS and confirmed by Homes England's
acceptance of that amendment through IMS and in default of agreement the parties will be
bound by the Firm Scheme Details as they existed prior to the change proposed.

Time extensions

Where a Milestone Failure occurs or is in the opinion of Homes England reasonably likely
to occur (having regard to the information pursuant to Clause 9.4 (Operational Obligations)
or Clause 10 (Review, Monitoring and Reporting)) and such failure is directly caused by a
Milestone Extension Event, Homes England shall, subject always to Clause 6.3 (Time
extensions), extend the relevant Milestone Date and associated Firm Scheme Completion
Date by such period as it (acting reasonably) considers appropriate to take account of the
delay caused or likely to be caused by the Milestone Extension Event.

Homes England shall not be obliged to extend a Milestone Date:
6.2.1 unless a Milestone Extension Event exists; or

6.2.2 in circumstances where such extension would (when taken individually or
together with other extensions in relation to the Grant Recipient) in Homes
England's reasonable opinion materially and adversely affect the delivery of the
Approved Capital Bid or (when taken individually or together with other
extensions in relation to the Grant Recipient or other grant recipients of the AHP
2021/26) materially and adversely affect Homes England's projected expenditure
profile in relation to any year of the AHP 2021/26 and in particular (but without
limitation) such expenditure profile in relation to the last Quarter of the relevant
Financial Year.

Homes England shall not under any circumstances be required or obliged to extend a Firm
Scheme Completion Date beyond 31 March 2026 but may at its sole discretion elect to do
so and any decision to grant a such an extension shall be subject to sufficient financial
resources being available to Homes England at the relevant time.

Firm Scheme substitution and additions

The Grant Recipient may request Homes England to accept the substitution of a different
scheme (a Substitute Scheme) in place of an Undeliverable Scheme or a Withdrawn
Scheme.

If the Grant Recipient wishes to submit a Substitute Scheme, it must submit to Homes
England through IMS such details of the relevant Substitute Scheme as Homes England
may require. In submitting the details of the Substitute Scheme, the Grant Recipient is
deemed to make and give the same representations and warranties in relation to the
Substitute Scheme as it gives pursuant to Clause 4.2 (Firm Schemes) in relation to a Firm
Scheme.
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7.3

7.4

7.5

7.6

7.7

Homes England shall consider the submitted details and if Homes England is satisfied:

7.3.1 with the information provided,;

7.3.2 with the level of grant funding requested;

7.3.3 with the frequency of grant payment requested;
7.3.4 that the Substitute Scheme offers value for money;

7.3.5 that the Substitute Scheme is consistent with the Approved Capital Bid (including
the scheme cost information and information in relation to the level of the Grant
Recipient's contribution);

7.3.6 that the Grant Recipient's performance in respect of other Firm Schemes has
satisfied the terms of this Agreement;

7.3.7 that Start on Site for the Substitute Scheme will occur on or before 30 September
2025 (or such other date agreed by Homes England (in its absolute discretion) in
IMS) and the Substitute Scheme can be fully delivered by 31 March 2026 (or
such other date agreed by Homes England (in its absolute discretion) in IMS);

7.3.8 that no Bid Default, Fundamental Default nor Specified Default subsists; and

7.3.9 that the Submitted Standards and the Strategic Objectives submitted in respect
of such scheme by the Grant Recipient are satisfactory,

Homes England shall be entitled (but not obliged) to accept the Substitute Scheme as a
Firm Scheme.

Where Homes England accepts a Substitute Scheme into the Approved Capital Bid
pursuant to Clause 7.3 (Firm Scheme substitution and additions) it will confirm its
acceptance of such scheme to the Grant Recipient through IMS.

With effect from the date of Home's England's confirmation under Clause 7.4 (Firm Scheme
substitution and additions):

7.5.1 the Substitute Scheme shall constitute a Firm Scheme and shall be immediately
subject to the whole terms and conditions of this Agreement;

7.5.2 the details set out by the Grant Recipient in respect of the Substitute Scheme in
IMS and as confirmed by Homes England through IMS shall be deemed to be
Firm Scheme Details for the purposes of this Agreement; and

7.5.3 the Grant Recipient must ensure that it complies with all of its obligations under
this Agreement as they apply to such Substitute Scheme.

It is agreed by the parties that any Firm Scheme Grant received by the Grant Recipient in
relation to the Undeliverable Scheme shall be deemed to have been received by the Grant
Recipient in relation to the Substitute Scheme on the basis recorded in IMS.

The Grant Recipient acknowledges and agrees that an Undeliverable Scheme constitutes
a "project” for the purposes of and falls within paragraph 7(e) of the Recovery Determination.
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7.8

7.9

7.10

7.11

7.12

7.13

7.14

The parties shall be entitled from time to time to agree to add Additional Schemes to those
comprised within the Original Approved Capital Bid.

Where Clause 7.8 (Firm Scheme substitution and additions) applies, the Grant Recipient
shall submit to Homes England through IMS such details of the proposed Additional Scheme
as Homes England may require.

In submitting such details, the Grant Recipient makes the same representations and
warranties in relation to the proposed Additional Scheme as it makes to Homes England
pursuant to Clause 4.2 (Firm Schemes).

Homes England shall consider the Additional Scheme and if Homes England is satisfied
that:

7.11.1 the Additional Scheme offers value for money;

7.11.2 the Grant Recipient's performance in respect of other Firm Schemes comprised
within the Approved Capital Bid has been of an acceptable standard and has
satisfied the terms of this Agreement;

7.11.3 Start on Site for the Additional Scheme will occur on or before 30 September
2025 (or such other date as Homes England may in its absolute discretion agree)
and the Additional Scheme can be fully delivered by 31 March 2026 (or such
other date agreed by Homes England (in its absolute discretion) in IMS);

7.11.4 no Bid Default, Fundamental Default nor Specified Default subsists; and

7.11.5 the Submitted Standards and the Strategic Objectives submitted in respect of
such Additional Scheme by the Grant Recipient are satisfactory,

Homes England shall be entitled (but not obliged) to accept the Additional Scheme into the
Approved Capital Bid.

Where Homes England accepts an Additional Scheme into the Approved Capital Bid
pursuant to Clause 7.11 (Firm Scheme substitution and additions) it shall confirm such
acceptance to the Grant Recipient through IMS.

With effect from the date of Home's England's confirmation under Clause 7.12 (Firm
Scheme substitution and additions):

7.13.1 the Additional Scheme shall be deemed to be a Firm Scheme for the purposes
of this Agreement and immediately subject to its whole terms and conditions;

7.13.2 the details set out by the Grant Recipient in respect of the Additional Scheme in
IMS and as confirmed by Homes England through IMS shall be deemed to be
Firm Scheme Detalils for the purposes of this Agreement; and

7.13.3 the Grant Recipient must ensure that it complies with all of its obligations under
this Agreement as they apply to such new Firm Scheme.

If Homes England agrees to make available any grant funding in relation to a Substitute
Scheme or Additional Scheme, the Allocated Capital Grant will (subject to Clause 7.6 (Firm
Scheme substitution and additions)) be deemed to be increased or decreased (as
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8.1

9.1

9.2

9.3

9.4

appropriate) by the Firm Scheme Grant agreed by Homes England in IMS in relation to the
relevant Firm Scheme.

Delivery Obligations
The Grant Recipient must in relation to each Firm Scheme:

8.1.1 carry out the acquisition of the Site (where required), procure and (where
applicable) diligently pursue the completion of the Works so that:

@) the Firm Scheme is (subject to Clause 6.1 (Time extensions)) Delivered
in accordance with the Firm Scheme Delivery Timetable;

(b) when Delivered, the Firm Scheme fully complies with the Firm Scheme
Details and meets the Submitted Standards and the Strategic Objectives;
and

(© any applicable requirements of Procurement Law and of the Consents
are satisfied;

8.1.2 actively market or allocate the AHP Traveller Pitches with a view to ensuring (as
far as practicable) the letting of such dwellings to individuals at an Affordable
Rent following Firm Scheme Completion (or as soon as reasonably possible
thereafter);

8.1.3 promptly notify Homes England in writing of any failure or likely failure to comply
with Clause 8.1.1(a)8.1.1(a) (Delivery Obligations); and

8.1.4 procure that prior to any AHP Traveller Pitch comprised in such Firm Scheme
being occupied, all certification is obtained where such is required in respect of
the Firm Scheme (or any part thereof) under any building safety legislation arising
out of the Building Safety Act.

Operational Obligations

In Delivering a Firm Scheme and in operating and administering the Firm Scheme after Firm
Scheme Completion, the Grant Recipient must observe and comply with Legislation, the
applicable terms of the Capital Funding Guide and the Recovery Determination and the
Consents.

The Grant Recipient shall procure that Homes England's Representative (or any person
nominated by them) shall have at all reasonable times and upon giving reasonable notice
the right to enter onto the Site and to take such action as they consider appropriate to inspect
the progress of the Firm Scheme and to monitor compliance by the Grant Recipient with its
obligations under this Agreement.

The Grant Recipient shall provide such evidence as Homes England may reasonably
require to satisfy itself that sufficient progress is being made against the Approved Capital
Bid pursuant to the terms of this Agreement and that the Grant Recipient is complying with
the terms and conditions of this Agreement.

The Grant Recipient must notify Homes England in writing (save in respect of Clause 9.4.1
(Operational Obligations), where natification is required to be given through IMS):
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9.5

94.1

9.4.2

9.4.3

9.4.4

immediately once Start on Site has occurred;

immediately, in the event of the receipt by it of any other Public Sector Funding
or guarantees of it, or the offer of the same, in respect of the Firm Scheme (or
any part of it) beyond any amount of Public Sector Funding notified to Homes
England by the Grant Recipient pursuant to Clause 4.1 (Firm Schemes),
Clause 7.2 (Firm Scheme substitution and additions) or Clause 7.9 (Firm Scheme
substitution and additions);

immediately upon becoming aware of any event or circumstance which may have
a Material Adverse Effect; and

of any other event or circumstance in relation to the Firm Scheme as Homes
England may reasonably require from time to time and within such timeframes
as Homes England may reasonably require.

Without prejudice to Clause 9.1 (Operational Obligations), the Grant Recipient must in
operating and administering a Firm Scheme after Firm Scheme Completion:

951

9.5.2

9.5.3

9.54

9.55

9.5.6

9.5.7

9.5.8

9.5.9

subject to Clause 16.1 (Repayment of Grant) not use the AHP Traveller Pitches
for any purpose other than the Agreed Purposes without Homes England's prior
written consent;

not charge a higher initial rent in relation to an AHP Traveller Pitch than set out
in the relevant Firm Scheme Details;

make the AHP Traveller Pitches available at no more than an Affordable Rent;

subject to any contrary requirement of Legislation comply with Schedule 9
(Affordable Rent) in respect of the AHP Traveller Pitches;

comply with the Tenancy Standard (where applicable) in respect of the AHP
Traveller Pitches;

observe and comply with the requirements of the Capital Funding Guide in
relation to:

@) the letting and management or disposal of AHP Traveller Pitches; and

(b) the nature of the housing and/or housing product (as described in the
Capital Funding Guide) being funded pursuant to this Agreement.

comply at its own cost with Homes England's requirements in relation to
Compliance Audit;

where applicable, participate in the CORE system from time to time (including
recording any lettings made);

in relation to each AHP Traveller Pitch use the most appropriate form of tenancy
having regard to the terms of the Tenancy Standard (where applicable) and the
efficient use of public funds;
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9.6

9.7

9.8

9.9

9.10

9.11

9.5.10 comply with any Legislation, regulations and guidance issued by any Regulatory
Body which is in force and/or applies in England in relation to building safety;

9.5.11 provide Homes England with such information (and within such timescales) as
Homes England may reasonably require to enable Homes England to monitor
compliance by the Grant Recipient with its obligations under this Agreement;

9.5.12 use all reasonable endeavours to allocate the AHP Traveller Pitches to
individuals drawn from the Agreed Client Group ahead of those from outside of
the Agreed Client Group; and

9.5.13 comply with the provisions of Clause 9.13 to 9.15 (inclusive) (Operational
Obligations).

The Grant Recipient shall ensure that Homes England's requirements from time to time in
relation to public relations and publicity for capital projects (including Site signage) as
notified to the Grant Recipient from time to time or otherwise as included in the Capital
Funding Guide are observed and implemented in respect of each Firm Scheme.

The Grant Recipient must:

9.7.1 where the Grant Recipient possesses a Secure Legal Interest which is a
leasehold interest:

@ ensure that the terms of the relevant lease:

i are not inconsistent with the principles of the AHP 2021/26 nor the Grant
Recipient's obligations under this Agreement; and

ii do not permit such lease to be terminated (save in the case of non-
payment of rent or breach of tenant covenants) prior to the expiry of the
Minimum Unexpired Term; and

(b) the Grant Recipient must not vary the lease referred to in Clause 9.7.1(a)
(Operational Obligations) in a manner which could frustrate the operation
of this Agreement.

In discharging its obligations or making any representation or warranty under this
Agreement, the Grant Recipient must act at all times with the utmost good faith, with the
intent to deliver the Approved Capital Bid and with proper regard to the need for efficiency
in the use of public funds.

Where the Grant Recipient is aware that it is in breach of an obligation under this Agreement
it must promptly notify Homes England of the fact and take all such steps as are appropriate
in the circumstances to remedy the breach.

The Grant Recipient must provide Homes England with a completed Disposal Notification
(in accordance with any applicable requirements of the Capital Funding Guide and the
requirements of Clause 9.11 (Operational Obligations)) no less than ten (10) Business Days
prior to a Disposal taking place.

The Grant Recipient will:
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9.12

9.13

9.14

9.15

10

10.1

10.2

9.11.1 ensure that that any Disposal Notification, Constitutional Change Notification or
any other notifications or certificates from the Grant Recipient to Homes England
(the Grant Recipient Notifications) are provided by the Grant Recipient's
Representative and must further ensure that such Grant Recipient
Representative has access to the information and knowledge needed accurately
to give the information required; and

9.11.2 notify Homes England if it becomes aware that any Grant Recipient Notification
is erroneous in any material respect.

The Grant Recipient must procure that a valuation of each Site is obtained in accordance
with any applicable requirements of Section 3.6 (Valuations) in the Chapter of the Capital
Funding Guide entitled "Procurement and Scheme Issues” and any other requirements
identified by Homes England from time to time (acting reasonably).

The Grant Recipient must procure Homes England's written consent before making in
relation to any Firm Scheme, a Disposal of any duration.

The Grant Recipient acknowledges that where any Disposal:
9.14.1 is of an AHP Traveller Pitch; or

9.14.2 would have a material impact on, or prevent the Firm Scheme from being used
for, the Agreed Purposes,

it shall be reasonable for Homes England to withhold its consent to a Disposal until all Firm
Scheme Grant paid in relation to that Firm Scheme or such reasonable proportion (in Homes
England's absolute discretion) has been repaid in accordance with the terms of this
Agreement.

Notwithstanding any other provision of this Agreement the Grant Recipient shall unless
otherwise agreed by Homes England in writing remain liable and responsible to the
performance of its obligations under this Agreement notwithstanding the grant by it of any
Short Lease in relation to any AHP Traveller Pitch.

Review, Monitoring and Reporting

The Grant Recipient shall comply fully with the contract management and reporting
obligations set out in this Agreement.

The Grant Recipient acknowledges the high importance to Homes England of it being
promptly advised when any circumstance occurs which may:

10.2.1 impact on the Grant Recipient's ability to Deliver any Firm Scheme in accordance
with the terms of this Agreement;

10.2.2 indicate that Homes England is making available more grant than is required to
Deliver any Firm Scheme or the Approved Capital Bid,;

10.2.3 constitute a breach of Clauses 8 (Delivery Obligations) or 9 (Operational
Obligations); or

10.2.4 constitute a Default Event.
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10.3

10.4

10.5

10.6

10.7

10.8

(collectively the Contract Monitoring Outputs).

Where Homes England becomes aware either via the Contract Monitoring Outputs or
through other monitoring, that delivery of the Approved Capital Bid has not been secured in
accordance with the requirements of this Agreement or is unlikely to be so secured (a
Delivery Failure), Homes England may in order to address such Delivery Failure issue an
Allocation Change Notice requiring:

10.3.1 a reduction, increase or other change to the number of AHP Traveller Pitches to
be delivered; and/or

10.3.2 a reduction or other adjustment to the Allocated Capital Grant or to any Firm
Scheme Grant; and/or

10.3.3 any other change to the Approved Capital Bid that Homes England deems
reasonably necessary,

and such Allocation Change Notice shall be discussed as soon as reasonably practicable
by the parties and in any event within fifteen (15) Business Days of the date of issue of the
Allocation Change Notice.

Nothing in Clause 10.3 (Review, Monitoring and Reporting) shall preclude the parties from
agreeing an alternative means of dealing with the Delivery Failure to that set out in the
Allocation Change Notice save that unless such alternative is agreed and reflected in IMS
by the end of the then current Financial Year, the change required by Homes England in the
Allocation Change Notice shall take effect on the next following 1 April and Homes England
shall be entitled to make all such changes to IMS as are necessary to reflect the contents
of the Allocation Change Notice.

The Grant Recipient shall submit such other information in relation to this Agreement, the
Approved Capital Bid and/or its Delivery of the Firm Schemes as may be requested on
reasonable notice by Homes England from time to time.

The Grant Recipient's Representative (or, where agreed with Homes England in advance,
such other member of the Grant Recipient's executive management team) shall attend a
review meeting when requested to do so by Homes England with reasonable prior written
notice.

Homes England shall attend a review meeting reasonably requested by the Grant Recipient
provided that:

10.7.1 the date of such meeting is agreed by Homes England; and
10.7.2 the Grant Recipient provides an agenda for such meeting at the time of request.

At each Review Meeting Homes England and the Grant Recipient shall discuss or review
(without limitation):

10.8.1 all changes made to any Firm Scheme or to the Approved Capital Bid in the
period since the immediately preceding Review Meeting (or since the date of this
Agreement where no Review Meeting has been held) and any changes
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10.9

10.10

10.11

10.12

10.8.2

10.8.3

10.8.4

10.8.5

10.8.6

10.8.7

10.8.8

anticipated by the Grant Recipient to be requested during the current Financial
Year;

the capacity of the Grant Recipient to bring forward additional housing supply
under AHP 2021/26;

the Grant Recipient's performance in delivering the Approved Capital Bid;

progress in relation to each Firm Scheme including delivery forecasts, lettings
and sales forecasts and progress against previous such forecasts;

the Contract Monitoring Outputs;

save where Clause 10.21.1 or 10.21.2 (Review, Monitoring and Reporting)
applies, any Change in Control or Restructure which is anticipated in the then
current or upcoming Financial Year;

the Grant Recipient's performance in meeting the Strategic Objectives; and

such other matters in relation to the performance or subject matter of this
Agreement as are notified by either party to the other in writing at least five (5)
Business Days prior to the date of the Review Meeting.

The parties agree that the Regulator shall also be entitled to send a representative to attend
any Review Meeting.

Save as otherwise agreed between the parties, any meeting under this Clause 10 (Review,
Monitoring and Reporting) shall be minuted by the Grant Recipient and such minutes shall
be distributed within ten (10) Business Days following the meeting to Homes England and
any other attendee.

The Grant Recipient shall:

10.11.1

10.11.2

provide Homes England with such information as Homes England shall
reasonably require to support or facilitate the discussions and monitoring referred
to in this Agreement; and

take all reasonable steps to ensure that any information provided to Homes
England pursuant to this Clause 10 (Review, Monitoring and Reporting) is
accurate in all material aspects.

The Grant Recipient shall, as and when requested by Homes England (in connection with
this Agreement, the Approved Capital Bid or Firm Scheme) promptly provide to Homes
England hard and/or electronic copies of:

10.12.1

10.12.2

any and all data, materials, documents and accounts of any nature created,
acquired or brought into existence in any manner whatsoever by or on behalf of
the Grant Recipient (including where the source was created by and/or is held by
a Grant Recipient Party (or the Grant Recipient or Grant Recipient Party's
consultants)) for the purposes of or in connection with this Agreement; and

the elemental breakdown of the construction costs in relation to each Firm
Scheme.
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10.13

10.14

10.15

10.16

10.17

10.18

10.19

On termination of this Agreement, the Grant Recipient shall if requested to do so deliver up
to Homes England or procure the delivery to Homes England of all the data, materials,
documents and accounts referred to in this Clause 10 (Review, Monitoring and Reporting).

The Grant Recipient must for a period of ten (10) years from the date upon which it receives
the Final Tranche retain all of the data, documents, materials and accounts referred to in
this Clause 10 (Review, Monitoring and Reporting) and the Grant Recipient may retain such
data, documents, materials and accounts in electronic form only.

The Grant Recipient agrees that Homes England's auditors (including the Comptroller and
Auditor General) shall have unrestricted rights of access to any and all information to which
Homes England is entitled under this Agreement or to which Homes England's auditors are
entitled pursuant to the National Audit Act 1983 and the Government Resources and
Accounts Act 2000 or otherwise.

The Grant Recipient shall promptly and fully co-operate with any request for information or
evidence from time to time of:

10.16.1 any auditor (whether internal or external) of Homes England; and/or

10.16.2 Homes England, to the extent such request relates to this Agreement (or any
matter associated with it) and which Homes England is required by any
Competent Authority or by Legislation to provide to any third party.

The Grant Recipient shall ensure that for each Firm Scheme it and each Grant Recipient
Affiliate keeps on an Open Book Basis (in accordance with generally accepted accounting
practice) separate books of account for items relating to the AHP Traveller Pitches which
identify items of SPEI Revenue, the Firm Scheme Grant and SPEI Allowable Costs and
such other items required under this Clause 10 (Review, Monitoring and Reporting).

The Grant Recipient shall upon Homes England's written request:

10.18.1 make available upon reasonable notice for Homes England's inspection (and that
of any person referred to in this Clause 10 (Review, Monitoring and Reporting)
or in Clause 20 (Information and Confidentiality) or any person appointed
pursuant to Clause 26 (Dispute resolution)) the books of account referred to in
Clause 10.17 (Review, Monitoring and Reporting) (together with, if specified,
such supporting correspondence, agreements, orders, invoices, receipts and
other documents) and shall submit a report in relation to the same to Homes
England (or such other persons as are referred to in this Clause 10 (Review,
Monitoring and Reporting)) as and when requested to do so; and

10.18.2 procure that a representative of Homes England (or any of its auditors or
advisors) may on reasonable notice visit any place where any records or
information of the type described in this Clause 10 (Review, Monitoring and
Reporting) are held or maintained and examine such records or information.

The Grant Recipient shall ensure that it and any Grant Recipient Affiliate (at its or their cost)
co-operates with Homes England during an SPEI Review and it shall if requested promptly
provide Homes England with SPEI Information and such other information, evidence and/or
explanation as Homes England may reasonably require.
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10.20

10.21

10.22

10.23

11

111

The Grant Recipient shall promptly:

10.20.1 participate in any evaluation of AHP 2021/26 that MHCLG or Homes England or
its or their agents may require from time to time;

10.20.2 supply (subject always to its data protection obligations under Schedule 6 (Data
Protection) any information and data requested by MHCLG, Homes England or
its or their agents in respect of any such evaluation, which may include
information/data pertaining to any AHP Traveller Pitches (including, inter alia,
addresses and tenures of such dwellings); and

10.20.3 accurately update IMS with such information as may be requested by Homes
England from time to time (acting reasonably) in connection with the terms of this
Agreement.

Save where:

10.21.1 the Grant Recipient or its holding company is a public limited company and is
prohibited by listing rules from doing so; or

10.21.2 a Change in Control occurs automatically by operation of law and without the
Grant Recipient being able to notify in advance,

the Grant Recipient shall provide Homes England with a completed Constitutional Change
Notification (in accordance with the requirements of Clause 9.11 (Operational Obligations))
at least ten (10) Business Days prior to any Change in Control or Restructure. Where the
circumstances contemplated in Clause 10.21.1 or Clause 10.21.2 (Review, Monitoring and
Reporting)) apply the Grant Recipient shall provide Homes England with a completed
Constitutional Change Notification within ten (10) Business Days of the relevant Change in
Control or Restructure occurring.

The Grant Recipient will promptly notify Homes England if any Know Your Customer
Information becomes inaccurate or out of date and provide Homes England with revised
Know Your Customer Information promptly upon Homes England's request.

The parties acknowledge and agree that Homes England may review whether the Grant
Recipient continues to meet the requirements for Investment Partner status and the Grant
Recipient will co-operate with such review and will provide Homes England with such further
information, evidence and/or explanation with respect to any such review as Homes England
may request.

Transparency Obligations
The Grant Recipient acknowledges that:

1111 where the Allocated Capital Grant (itself or if aggregated with other AHP 2021/26
Funds or funds made available to it under (i) any subsequent Homes England
capital funding programme or (ii) any Previous Programme) exceeds £3,000,000,
the Grant Recipient must publish details quarterly of all expenditure in excess of
£500 incurred by it in delivering Firm Schemes by such means as ensures that
such details can be accessed by the general public; and
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11.2

11.3

12

121

12.2

12.3

11.1.2 except for any information which is exempt from disclosure in accordance with
the FOIA, and notwithstanding any other term of this Agreement, its consent is
hereby given to Homes England to publish such information as it considers
appropriate in relation to the AHP 2021/26, including, but not limited to, details of
the Approved Capital Bid, Development Costs, other costs and funding for Firm
Schemes, including from time to time agreed changes to this information.

Homes England shall be responsible for determining in its absolute discretion whether any
of the content of this Agreement is exempt from disclosure in accordance with the provisions
of the FOIA either:

11.2.1 following consultation with the Grant Recipient and having taken (or not taken,
as the case may be) its views into account; or

11.2.2 without consulting the Grant Recipient.

The Grant Recipient shall assist and cooperate with Homes England to enable Homes
England to publish the information referred to in Clause 11.1.2 (Transparency Obligations).

Grant Claim Procedures

The parties acknowledge and agree that it is a condition precedent to the Grant Recipient
making any claim for Firm Scheme Grant under this Clause 12 (Grant Claim Procedures)
that with respect to the relevant Firm Scheme:

12.1.1 the Acceptance Date has passed; and

12.1.2 the Grant Recipient possesses a Secure Legal Interest and the parties
acknowledge and agree that for the purposes of this Clause 12.1.2 (Grant Claim
Procedures), a Contractual Interest shall be disregarded and of no effect.

Subiject to the Relevant Claim Stage having been achieved by the Relevant Claim Date, the
Grant Recipient shall be entitled to submit a claim for the Applicable Tranche through IMS
in accordance with the requirements of IMS from time to time and in compliance with the
applicable procedures relating to grant claim and payments set out in the Capital Funding
Guide.

In submitting a claim pursuant to Clause 12.2 (Grant Claim Procedures) the Grant Recipient:

12.3.1 is deemed to repeat the representations and warranties set out in Clause 4.2
(Firm Schemes) other than Clause 4.2.2(b) (Firm Schemes) and for the purposes
of this Clause 12.3.1 (Grant Claim Procedures) the parties acknowledge and
agree that a Contractual Interest shall be disregarded and of no effect;

12.3.2 represents and warrants to Homes England that:

€) the Relevant Claim Stage has been achieved and the date on which the
Relevant Claim Stage was achieved is no later than the date forecast in
IMS;

(b) where the claim is being made for a Tranche with respect to a Flex
Scheme it has incurred Actual Development Costs to at least the value of
the Applicable Tranche;
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12.4

(©)

(d)

(e)

(f)

()]

(h)

)

(k)

it has procured a valuation of the relevant Site in accordance with
Clause 9.12 (Operational Obligations) (where applicable);

all confirmations and certifications made or to be made by the Grant
Recipient in IMS in relation to the Firm Scheme have been, are or will be
correct in all material respects;

the Grant Recipient is a Registered Provider and retains its status as an
Investment Partner;

no Withholding Event or Default Event has occurred or arisen (excluding
any Withholding Event or Default Event which has either been waived in
writing by Homes England or remedied to the satisfaction of Homes
England (in its absolute discretion) and Homes England has confirmed
this in writing);

it has provided Homes England with a Disposal Notification in accordance
with the requirements of Clause 9.10 (Operational Obligations) in respect
of any Disposal of the relevant Site;

any Change in Control or Restructure which has taken place since the
date of the Agreement has been notified to Homes England pursuant to
Clause 10.21 (Review, Monitoring and Reporting);

all information provided to Homes England pursuant to Clause 10
(Review, Monitoring and Reporting) and/or set out on IMS in relation to
progress of the delivery of the Approved Capital Bid and each applicable
Firm Scheme Delivery Timetable remains accurate and correct in all
material respects;

it has obtained all Consents necessary for the lawful Delivery of the Firm
Scheme in accordance with the Firm Scheme Details as are then required
or, with respect to a Firm Scheme which has achieved Practical
Completion, to the extent that they are not obtained the Grant Recipient
has taken all necessary steps to obtain them, is waiting only for the
Relevant Authority to issue them and is not aware (having made all
reasonable enquiries) of any reason why such Consents will not be given
or issued; and

the Firm Scheme will be or has been Delivered (as applicable) in
accordance with the Submitted Standards, the Strategic Objectives, the
Firm Scheme Details and the requirements of this Agreement.

Where any Firm Scheme is identified on IMS as being an MMC Scheme, the parties may
agree alternative Relevant Claim Stages and/or Milestones (which better reflect the nature
and characteristics of Modern Methods of Construction) in IMS or in such other medium as
Homes England may specify and where this Clause 12.4 (Grant Claim Procedures) applies
Homes England reserves the right to require that the Grant Recipient makes additional
representations and warranties as a condition of any claim for Firm Scheme Grant.
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13

131

13.2

13.3

134

14

14.1

Payment of Grant
Subject to:

13.1.1 Homes England (acting reasonably) being satisfied with the Grant Recipient's
application for payment including the information warranted pursuant to
Clause 12.3 (Grant Claim Procedures); and

13.1.2 Clause 5.6 (Changes to Firm Schemes), Clause 13.3 (Payment of Grant),
Clause 13.4 (Payment of Grant), Clause 14 (Adjustments to Final Tranche) and
Clause 15 (Withholding of Grant),

Homes England shall (resources permitting) pay the Applicable Tranche to the Grant
Recipient within fifteen (15) Business Days of receipt of a relevant satisfactory application.

If Homes England is not satisfied with the Grant Recipient's application for payment, it must
notify the Grant Recipient in writing as soon as reasonably practicable and in any event
within ten (10) Business Days of receipt of the application for payment identifying the reason
for its dissatisfaction. Homes England must allow the Grant Recipient a period of up to ten
(10) Business Days to address the issues identified in the notification and to resubmit or
amend its application accordingly in which case the provisions of Clause 12 (Grant Claim
Procedures) and this Clause 13 (Payment of Grant) (as applicable) will be reapplied to the
Grant Recipient's resubmitted or amended application for payment.

Homes England shall not be obliged to pay the Grant Recipient in respect of a Firm Scheme
any:

13.3.1 Acquisition Tranche Grant before the Acquisition Date (as confirmed by Homes
England through IMS);

13.3.2 Start on Site Tranche Grant before the Start on Site Date (as confirmed by Homes
England through IMS);

13.3.3 Practical Completion Tranche Grant before the Practical Completion Date (as
confirmed by Homes England through IMS);

13.3.4 Total Grant Tranche (with respect to a Single Claim Scheme) before the
Completion Date (as confirmed by Homes England through IMS); and/or

13.3.5 Tranche (of any description) if the Firm Scheme has not been accepted by
Homes England through IMS or the Grant Recipient does not possess a
Completed Interest.

Where Homes England pays Firm Scheme Grant to the Grant Recipient, the Allocated
Capital Grant shall be reduced by a commensurate amount.

Adjustments to Final Tranche

If Homes England becomes aware prior to or following receipt of the Grant Recipient's
application for payment of the Final Tranche pursuant to Clause 12.2 (Grant Claim
Procedures) that the Grant Recipient has failed to Deliver the relevant Firm Scheme in
accordance with the agreed Firm Scheme Details (including the Submitted Standards and
the Strategic Objectives), Homes England shall be entitled (at its discretion) either:
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14.2

1411

14.1.2

unless such Firm Scheme is a Single Claim Scheme, to recalculate the Firm
Scheme Grant allocated to the Firm Scheme by reference to the Firm Scheme
that has actually been Delivered; or

to:

€) withhold and cancel the Final Tranche payment due in relation to the
relevant Firm Scheme;

(b) reallocate or redirect an amount equivalent to such Final Tranche
payment due to such other person or purpose as Homes England in its
discretion considers appropriate; and

© recover from the Grant Recipient a sum equivalent to any Firm Scheme
Grant already paid to it in relation to the relevant Firm Scheme.

If Homes England exercises its right under Clause 14.1.1 (Adjustments to Final Tranche),
Homes England will notify the Grant Recipient and the Grant Recipient will have ten (10)
Business Days from the date of receipt of Homes England's notification to advise Homes
England as to whether it wishes to withdraw the Firm Scheme from this Agreement or to
proceed with the Firm Scheme on the basis of the recalculated Firm Scheme Grant figure.

If:

1421

14.2.2

the Grant Recipient wishes to withdraw the Firm Scheme, Homes England will
permanently withdraw the Practical Completion Tranche Grant allocated to such
scheme and the Grant Recipient must repay Homes England a sum equivalent
to such part of the Firm Scheme Grant as has then been received by it, such
repayment to be made within fifteen (15) Business Days of receipt of Homes
England's written demand for the same;

the Grant Recipient wishes to proceed with the Firm Scheme:

@ it must immediately amend the Firm Scheme Details in IMS to reflect the
recalculated Firm Scheme Grant figure and any Tranche already
received. The amended Firm Scheme Details will be deemed to be
effective from the date of their acceptance by Homes England (through
IMS);

(b) the Practical Completion Tranche Grant figure will be adjusted to take
account of the recalculated Firm Scheme Grant figure and of any change
to the sum and percentage amount necessitated by the recalculated Firm
Scheme Grant figure being lower than the original Firm Scheme Grant
figure. If such adjustment would result in the Practical Completion
Tranche Grant being a negative amount (and being therefore an
overpayment of Firm Scheme Grant), the Grant Recipient must pay
Homes England a sum equivalent to the difference (expressed as a
positive sum) between the negative amount and zero within fifteen (15)
Business Days of receipt of Homes England's written demand for the
same; and

(© Homes England will (resources permitting) pay the adjusted Practical
Completion Tranche Grant due (subject to it being a positive amount) to
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14.3

14.4

14.5

15

15.1

the Grant Recipient within fifteen (15) Business Days of the date of
Homes England's acceptance of the Grant Recipient's amendments to
the Firm Scheme Details referred to in Clause 14.2.2(a) (Adjustments to
Final Tranche).

If the Grant Recipient fails to provide a definitive response to Homes England within the
period prescribed in Clause 14.2 (Adjustments to Final Tranche), Homes England shall be
entitled (but not obliged) to treat such failure as a decision by the Grant Recipient to withdraw
the Firm Scheme from this Agreement and the provisions of Clause 14.2.1 (Adjustments to
Final Tranche) shall take effect.

Under no circumstances will Homes England be required to accept or implement any
recalculation pursuant to Clause 14.2 (Adjustments to Final Tranche) which would have the
result of increasing the amount of the Allocated Capital Grant or the Firm Scheme Grant in
relation to the relevant Firm Scheme as reflected in the Firm Scheme Details ante the
amendments referred to in Clause 14.2.2(a) (Adjustments to Final Tranche).

If Homes England exercises its rights under Clause 14.1.2 (Adjustments to Final Tranche),
the Grant Recipient must repay Homes England all sums due thereunder in accordance with
the provisions of Clause 16.5 (Repayment of Grant).

Withholding of Grant
Notwithstanding any other term of this Agreement:
15.11 on or following the occurrence of a GW1 Event, Homes England:

@) shall be entitled to suspend the payment of any Tranche due to the Grant
Recipient;

(b) shall, as soon as reasonably practicable, notify the Grant Recipient of
such suspension and the period within which it (acting reasonably)
requires the failure or breach giving rise to the GW1 Event (the GW1
Failure) to be remedied;

(©) shall, if it is satisfied (acting reasonably) that the GW1 Failure has been
remedied, notify the Grant Recipient to that effect and shall (subject to
Clause 15.3 (Withholding of Grant)) make such payment of any Tranche
as may then be due to the Grant Recipient (assuming no other General
Withholding Event subsists). Such payment to be made within ten (10)
Business Days of the date of Homes England's notification under this
Clause 15.1.1(c) (Withholding of Grant); and

(d) shall be entitled, if the GW1 Failure has not been remedied within the
period prescribed pursuant to Clause 15.1.1(b) (Withholding of Grant) or
it is or becomes apparent that the GW1 Failure is incapable of remedy
either within such period or at all, to exercise the same rights as are set
out in Clauses 15.1.2(a) (Withholding of Grant) to 15.1.2(c) (Withholding
of Grant) (inclusive).

15.1.2 on or following the occurrence of a GW2 Event, Homes England:
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15.1.3

15.1.4

15.15

@

(b)

(©)

shall not be obliged to make the payment of any Tranche due to the Grant
Recipient;

shall (on giving the Grant Recipient not less than ten (10) Business Days
written notice) be entitled to cancel any further payment of Allocated
Capital Grant due to the Grant Recipient under this Agreement; and

shall be entitled to reallocate or redirect such part of the Allocated Capital
Grant as has not yet been paid to the Grant Recipient to such other
person or for such purpose as Homes England in its discretion considers
appropriate.

on or following the occurrence of a GW3 Event, Homes England:

@

(b)

(©)

shall not be obliged to make the payment of any Tranche due to the Grant
Recipient;

shall (on giving the Grant Recipient not less than ten (10) Business Days
written notice) be entitled to cancel any further payment of Allocated
Capital Grant due to the Grant Recipient under this Agreement; and

shall be entitled to reallocate or redirect such part of the Allocated Capital
Grant as has not yet been paid to the Grant Recipient to such other
person or for such purpose as Homes England in its discretion considers
appropriate.

on or following the occurrence of a SW1 Event, Homes England:

@

(b)

(c)

shall not be obliged to make any payment to the Grant Recipient in
relation to the relevant Firm Scheme pending the outcome of the
procedure described in Clause 14 (Adjustments to Final Tranche); and

shall be entitled to exercise its rights under Clause 14 (Adjustments to
Final Tranche);

shall where the provisions of Clause 14.2.1 (Adjustments to Final
Tranche) have effect, be entitled to reallocate or redirect such part of the
Firm Scheme Grant (which has not yet been paid to the Grant Recipient)
to such other person or for such purpose as Homes England in its
discretion considers appropriate.

on or following the occurrence of a SW2 Event, Homes England:

@

(b)

(©)

shall be entitled to suspend the payment of any Tranche due to the Grant
Recipient in relation to the relevant Firm Scheme;

shall, as soon as reasonably practicable, notify the Grant Recipient of
such suspension and the period within which it (acting reasonably)
requires the failure or breach giving rise to the SW2 Event (the SW2
Failure) to be remedied;

shall, if it is satisfied (acting reasonably) that the SW2 Failure has been
remedied, notify the Grant Recipient to that effect and shall (subject to
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15.2

15.3

16

16.1

15.1.6

(d)

Clause 15.3 (Withholding of Grant)) make such payment of any Tranche
as may then be due to the Grant Recipient (assuming no other General
Withholding Event or Scheme Withholding Event (in relation to that Firm
Scheme) subsists). Such payment to be made within ten (10) Business
Days of the date of Homes England's notification under this
Clause 15.1.5(c) (Withholding of Grant); and

shall be entitled, if the SW2 Failure has not been remedied within the
period prescribed pursuant to Clause 15.1.5(b) (Withholding of Grant) or
it is or becomes apparent that the SW2 Failure is incapable of remedy
either within such period or at all, to exercise the same rights as are set
out in Clauses 15.1.6(a) to 15.1.6(c) (inclusive) (Withholding of Grant);

on or following the occurrence of a SW3 Event, Homes England:

@)

(b)

(©)

shall not be obliged to make the payment of any Tranche due to the Grant
Recipient in relation to the relevant Firm Scheme;

shall (on giving the Grant Recipient not less than ten (10) Business Days
written notice) be entitled to cancel any Tranche available to the Grant
Recipient in relation to the relevant Firm Scheme; and

shall be entitled to reallocate or redirect such part of the Firm Scheme
Grant (which has not yet been paid to the Grant Recipient) to such other
person or for such purpose as Homes England in its discretion considers
appropriate.

Homes England shall incur no liability of any description to the Grant Recipient in or as a
result of exercising its rights under this Clause 15 (Withholding of Grant).

Homes England shall not be obliged to make any payment of any Tranche to the Grant
Recipient where the due date for such payment falls after 31 March 2026 unless Homes
England has in its absolute discretion permitted an extension to that date pursuant to
Clause 6.3 (Time extensions).

Repayment of Grant

The parties acknowledge and agree that notwithstanding any other term of this Agreement:

16.1.1

the TP Funding Requirement applies and pursuant to such requirement:

(a)

(b)

(©)

the Recovery Determination has effect (mutatis mutandis) in respect of
grant paid under this Agreement and that each party has the respective
rights and obligations described in such determination;

for the purposes of the Recovery Determination the terms of this
Agreement represent the conditions attached to the making of Capital
Grant; and

on the occurrence of a Relevant Event the Grant Recipient must recycle
or repay (as applicable) the Capital Grant Recoverable in each case in
accordance with the terms of the Recovery Determination.
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16.2

Without prejudice to any other term of this Agreement, Homes England reserves the right
whether following termination of this Agreement or otherwise (which right the Grant
Recipient expressly acknowledges and agrees) at its discretion to recover from the Grant
Recipient the Firm Scheme Grant or such part or aggregation thereof as is determined in
accordance with Clause 16.3 (Repayment of Grant) (the Recoverable Amount) in
circumstances where:

16.2.1

16.2.2

16.2.3

16.2.4

16.2.5

16.2.6

16.2.7

16.2.8

16.2.9

16.2.10

16.2.11

a Prohibited Act has occurred and the Grant Recipient has not satisfied the
Waiver Condition in respect of such Prohibited Act;

the relevant Tranche has been paid to the Grant Recipient on the basis of a
misrepresentation made by or on behalf of the Grant Recipient other than in the
circumstances specified in Clause 16.2.5 (Repayment of Grant);

Homes England has made an overpayment in relation to a Firm Scheme or has
made a payment in error to the Grant Recipient;

a Balancing Sum has arisen;

the Final Tranche has been paid to the Grant Recipient but Homes England
becomes aware (whether following the completion of a Compliance Audit or
otherwise) that the Grant Recipient has failed to Deliver the relevant Firm
Scheme in accordance with the agreed Firm Scheme Details;

the Grant Recipient has breached its obligations under any of Clauses 8 (Delivery
Obligations), Clause 9 (Operational Obligations) or Clause 10 (Review,
Monitoring and Reporting);

a Scheme Termination Event has occurred;
a Total Termination Event has occurred;
Homes England has exercised its rights under:

@) Clause 15.1.1 (Withholding of Grant) (and the GW1 Failure has not been
remedied within the period prescribed in Clause 15.1.1(b) (Withholding of
Grant)); or

(b) Clause 15.1.2 (Withholding of Grant);

Homes England has exercised its rights under or Clause 15.1.3 (Withholding of
Grant);

Homes England has exercised its rights under:

@) Clause 15.1.5 (Withholding of Grant) (and the SW2 Failure has not been
remedied within the period prescribed in Clause 15.1.5(b) (Withholding of
Grant)); or

(b) under Clause 15.1.6 (Withholding of Grant); or
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16.3

16.2.12

16.2.13

Homes England has exercised its rights under Clauses 14.1.2 (Adjustments to
Final Tranche), 14.2.1 (Adjustments to Final Tranche) or 14.3 (Adjustments to
Final Tranche); or

Start on Site (including the actions contemplated thereby) for the relevant Firm
Scheme has not been achieved by 30 September 2025 (or such other date
agreed by Homes England (in its absolute discretion) in IMS) and no Start on Site
Tranche Grant has been paid.

In the circumstances set out in:

16.3.1

16.3.2

16.3.3

Clauses 16.2.1 (Repayment of Grant), 16.2.2 (Repayment of Grant), 16.2.6
(Repayment of Grant) or 16.2.7 (Repayment of Grant), the Recoverable Amount
shall be a sum equivalent to the Firm Scheme Grant paid with respect to any Firm
Scheme deemed by Homes England (acting reasonably) to have been affected;

Clauses 16.2.3 (Repayment of Grant) and 16.2.4 (Repayment of Grant), the
Recoverable Amount shall be a sum equal to the amount of the overpayment,
the sum paid in error or the Balancing Sum as applicable;

Clause 16.2.5 (Repayment of Grant), subject always to Clause 16.4 (Repayment
of Grant) the Recoverable Amount shall be determined in accordance with the
following procedure:

@) the parties (acting in good faith) shall seek to agree within fifteen (15)
Business Days of the Non Compliance Notification Date, a revised figure
for the Firm Scheme Grant figure reflecting the changed nature of the
delivered Firm Scheme as against that described in the Firm Scheme
Detalils;

(b) where a revised figure for Firm Scheme Grant is agreed, the Recoverable
Amount shall be the product of the following calculation:

RA = FSG - RFSG
where
RA is the Recoverable Amount;

FSG is the Firm Scheme Grant paid pursuant to Clause 13.1 (Payment
of Grant) in respect of the relevant Firm Scheme; and

RFSG is the revised Firm Scheme Grant figure agreed pursuant to
Clause 16.3.3(a) (Repayment of Grant);

(c) the Grant Recipient shall immediately amend the relevant information on
IMS to reflect any agreement reached made pursuant to Clause 16.3.3(a)
(Repayment of Grant); and

(d) where the parties are unable to agree a revised Firm Scheme Grant figure
in accordance with Clause 16.3.3(a) (Repayment of Grant) Homes
England shall be entitled to terminate this Agreement in part in
accordance with Clause 17.1 (Default Events and Termination) and the
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16.4

16.5

Recoverable Amount shall be an amount equal to the Firm Scheme Grant
paid pursuant to Clause 13.1 (Payment of Grant) in respect of the relevant
Firm Scheme.

Under no circumstances will Homes England be required to make any
payment to the Grant Recipient if the application of the calculation in
Clause 16.3.3(b) (Repayment of Grant) results in RA being a negative
figure.

16.3.4 Clause 16.2.8 (Repayment of Grant), the Recoverable Amount shall:

(@) where the termination has arisen pursuant to a Fundamental (A) Default,
be a sum equal to the aggregated amount of all Firm Scheme Grant
already paid by Homes England to the Grant Recipient under this
Agreement; and

(b) where the termination has arisen pursuant to a Specified Default, a Bid
Default or a Fundamental (B) Default, be a sum equal to the Fundamental
Termination Amount.

16.3.5 Clause 16.2.9 (Repayment of Grant) the Recoverable Amount shall be a sum
equal to the Fundamental Termination Amount;

16.3.6 Clause 16.2.10 (Repayment of Grant) the Recoverable Amount shall be a sum
equal to the aggregated amount of all Firm Scheme Grant already paid by Homes
England to the Grant Recipient under this Agreement;

16.3.7 Clause 16.2.11 (Repayment of Grant) the Recoverable Amount shall be a sum
equal to any Firm Scheme Grant already paid to the Grant Recipient in relation
to the relevant Firm Scheme;

16.3.8 Clause 16.2.12 (Repayment of Grant) the Recoverable Amount shall be a sum
equivalent to any Firm Scheme Grant already paid in relation to the relevant Firm
Scheme; or

16.3.9 Clause 16.2.13 (Repayment of Grant) the Recoverable Amount shall be a sum
equivalent to any Acquisition Tranche Grant paid.

Where Homes England (acting reasonably) considers that the Grant Recipient acted
fraudulently or dishonestly in claiming the Firm Scheme Grant for the relevant Firm Scheme,
such claim shall be deemed to be a Prohibited Act and Homes England will not be bound
by the terms of Clause 16.3.3 (Repayment of Grant).

The Grant Recipient must pay the Recoverable Amount to Homes England within ten (10)
Business Days of demand together with interest at two per centum (2%) above the base
rate from time to time of the Royal Bank of Scotland plc such interest to run from the date
upon which the Firm Scheme Grant (or relevant part thereof), overpayment or payment in
error was paid to the Grant Recipient until the date upon which Homes England receives
the repayment required from the Grant Recipient under this Clause 16 (Repayment of
Grant).
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16.6

16.7

16.8

17

17.1

17.2

17.3

The Grant Recipient acknowledges and agrees that the disposal or letting of an AHP
Traveller Pitch to any person for any purpose other than the relevant Agreed Purpose
constitutes a failure to comply with a condition attached to the making of Capital Grant for
the purposes of paragraph 7(e) of the Recovery Determination.

The parties acknowledge that the Late Payment of Commercial Debts (Interest) Act 1998
does not apply to this Agreement.

Notwithstanding any other term of this Clause 16 (Repayment of Grant), where a payment
has been made following an administrative error by Homes England (for which the Grant
Recipient was not responsible), the Grant Recipient shall not be liable for interest on the
amount repayable under Clause 16.5 (Repayment of Grant).

Default Events and Termination

On the occurrence of a Scheme Default, Homes England shall (subject to Clause 17.2
(Default Events and Termination)) be entitled (without any liability to the Grant Recipient)
immediately upon serving written notice to:

17.1.1 terminate this Agreement insofar as it relates to the Firm Scheme to which the
Scheme Default relates;

17.1.2 withhold and cancel any further payment of Firm Scheme Grant due to the Grant
Recipient in relation to the Firm Scheme; and

17.1.3 reallocate or redirect such part of the Firm Scheme Grant which has not yet been
paid to the Grant Recipient to such other person or for such purpose as Homes
England in its discretion considers appropriate.

Where the Scheme Default is of a type described in limb (a), (b) or (d) of the definition of
"Scheme Default", Homes England:

17.2.1 must notify the Grant Recipient of the Scheme Default and of the period within
which it (acting reasonably) requires the Scheme Default to be remedied; and

17.2.2 shall be entitled, if the Scheme Default has not been remedied within the period
prescribed pursuant to Clause 17.2.1 (Default Events and Termination) or it is or
becomes apparent that the Scheme Default is incapable of remedy either within
such period or at all, to exercise the rights set out in Clause 17.1 (Default Events
and Termination).

On the occurrence of a Specified Default, Homes England shall (subject to Clause 17.4 and
Clause 17.8 (Default Events and Termination)) be entitled and without any liability to the
Grant Recipient to:

17.3.1 terminate this Agreement in its entirety;

17.3.2 withhold and cancel any further payment of Allocated Capital Grant due to the
Grant Recipient under this Agreement (other than any payments payable in
relation to Continuing Firm Schemes); and

17.3.3 reallocate or redirect such part of the Allocated Capital Grant (which has not yet
been paid to the Grant Recipient and which is not payable in relation to
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17.4

175

17.6

Continuing Firm Schemes) to such other person or for such purpose as Homes
England in its discretion considers appropriate.

Homes England's entitlement to exercise the rights set out in Clause 17.3 (Default Events
and Termination) shall be suspended pending completion of the following procedure within
the timescales prescribed below:

1741

17.4.2

Homes England must serve written notice on the Grant Recipient requiring the
Grant Recipient to remedy the Specified Default;

If within a period of thirty (30) Business Days following service of such notice:
(@) the Specified Default has not been remedied;

(b) where so permitted by Homes England, the Grant Recipient has not given
an undertaking to remedy the Specified Default on terms satisfactory to
Homes England; or

(© it becomes apparent that the Specified Default is incapable of remedy
either within such period or at all,

Homes England shall be entitled immediately and without any liability to the Grant
Recipient to exercise its rights under Clause 17.3 (Default Events and
Termination).

On the occurrence of a Bid Default, Homes England shall (subject to Clause 17.6 (Default
Events and Termination) and Clause 17.8 (Default Events and Termination)) be entitled and
without any liability to the Grant Recipient to:

1751

175.2

1753

terminate this Agreement in its entirety;

withhold and cancel any further payment of Allocated Capital Grant due to the
Grant Recipient under this Agreement (other than any payments payable in
relation to Continuing Firm Schemes); and

reallocate or redirect such part of the Allocated Capital Grant (which has not yet
been paid to the Grant Recipient and which is not payable in relation to
Continuing Firm Schemes) to such other person or for such purpose as Homes
England in its discretion considers appropriate.

Homes England's entitlement to exercise the rights set out in Clause 17.5 (Default Events
and Termination) shall be suspended pending completion of the following procedure within
the timescales prescribed below:

17.6.1

17.6.2

Homes England must notify the Grant Recipient in writing of its intention to call a
Bid Default and to exercise its rights under Clause 17.5 (Default Events and
Termination);

the parties (acting in good faith) shall meet within ten (10) Business Days of the
date of the notice referred to in Clause 17.6.1 (Default Events and Termination)
to seek to agree adjustments to the Approved Capital Bid and/or the Allocated
Capital Grant to reflect any demonstrable underperformance by the Grant
Recipient against its delivery projections as set out in the Approved Capital Bid;
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17.7

17.8

18

18.1

18.2

17.6.3 where adjustments are agreed, the Grant Recipient shall promptly (and in any
event within fifteen (15) Business Days of the date of the above meeting) make
all such amendments to the information contained in IMS in respect of the
Approved Capital Bid as are necessary to reflect the agreement made pursuant
to Clause 17.6.2 (Default Events and Termination) and in that case Homes
England's rights under Clause 17.5 (Default Events and Termination) shall lapse
in respect of that Bid Default which gave rise to the implementation of the
procedure under this Clause 17.6 (Default Events and Termination); and

17.6.4 if the parties are unable to agree adjustments to the Approved Capital Bid
pursuant to Clause 17.6.2 (Default Events and Termination) within fifteen (15)
Business Days of the date of the meeting or the Grant Recipient fails correctly to
amend the information contained in IMS in accordance with Clause 17.6.3
(Default Events and Termination), Homes England shall be entitled immediately
and without any liability to the Grant Recipient to exercise its rights under
Clause 17.5 (Default Events and Termination).

On the occurrence of a Fundamental Default, Homes England shall on the service of written
notice be entitled forthwith and without any liability to the Grant Recipient to:

17.7.1 terminate this Agreement in its entirety;

17.7.2 withhold and cancel any further payment of Allocated Capital Grant due to the
Grant Recipient under this Agreement; and

17.7.3 reallocate or redirect such part of the Allocated Capital Grant (which has not yet
been paid to the Grant Recipient) to such other person or for such purpose as
Homes England in its discretion considers appropriate.

Where Clause 17.3 (Default Events and Termination) or Clause 17.5 (Default Events and
Termination) applies and:

17.8.1 there are no Continuing Firm Schemes, Homes England may terminate this
Agreement in its entirety in accordance with the terms of Clause 17.3 (Default
Events and Termination) or Clause 17.5 (Default Events and Termination) (as
applicable); and

17.8.2 there are Continuing Firm Schemes, Homes England may terminate this
Agreement in relation to all but the Continuing Firm Schemes, such termination
to take effect in accordance with the timescales specified in Clause 17.4 (Default
Events and Termination) or Clause 17.6 (Default Events and Termination) as
applicable.

Subsidy

This Agreement is drafted with the intention that it is lawful and complies with the
requirements of the United Kingdom Competition Requirement.

The Grant Recipient acknowledges and accepts the SPEI Entrustment. If the Agreement
Funding gives rise to an SPEI Overpayment or otherwise constitutes Unlawful Subsidy then
Homes England shall be entitled to recover from the Grant Recipient the amount of such
SPEI Overpayment and/or Unlawful Subsidy together with such interest as it is required by
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18.3

18.4

19

20

21

22

23

23.1

23.2

23.3

23.4

Legislation to recover and the Grant Recipient must pay such amount(s) within ten (10)
Business Days of Homes England requesting repayment.

The Grant Recipient shall promptly give written notice to Homes England of any Public
Sector Funding it receives from a third party in relation to any AHP Traveller Pitches.

If, following the date of this Agreement, Legislation requires Homes England to amend this
Agreement to comply with a United Kingdom Competition Requirement then Homes
England may, acting reasonably, provide written notice to the Grant Recipient to vary this
Agreement to the extent necessary to comply with such change in Legislation.

Anti-Bribery and Anti-Corruption

The Grant Recipient must comply with the terms of Schedule 4 (Anti-Bribery and Anti-
Corruption).

Information and Confidentiality

The Grant Recipient must comply with the terms of Schedule 5 (Information and
Confidentiality).

Data Protection

The Grant Recipient must comply with the terms of Schedule 6 (Data Protection).
Intellectual Property

The Grant Recipient must comply with the terms of Schedule 7 (Intellectual Property).
Health and Safety

The Grant Recipient will comply in all material respects with all relevant Legislation including
but not limited to Legislation relating to health and safety, welfare at work, equality and
diversity, modern slavery and other relevant employment matters and will use reasonable
endeavours to procure that all Grant Recipient Parties engaged in the delivery of the
Approved Capital Bid do likewise.

The Grant Recipient confirms that it has, and is in full compliance with, a policy covering
equal opportunities designed to ensure that discrimination prohibited by the Equality Act
2010 or which is made on any other unjustifiable basis is avoided at all times and will provide
a copy of that policy and evidence of the actual implementation of that policy upon request
by Homes England.

The Grant Recipient shall have due regard to the public sector equality duty under Part 11
of the Equality Act 2010 insofar as its activities under this Agreement could reasonably be
deemed to be functions of a public nature for the purposes of that Part.

To the extent that Homes England is a 'client' for the purposes of the CDM Regulations:

23.4.1 where the Grant Recipient is engaging consultants and a contractor or
contractors as Subcontractors to Deliver the Firm Scheme the Grant Recipient
elects to be the only client in relation to such Firm Scheme; or
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23.5

23.6

23.7

23.8

23.9

23.4.2 where the Grant Recipient is contracting with a developer as a Subcontractor to
Deliver a Firm Scheme the Grant Recipient shall procure that such developer
shall elect to be the only client in relation to the Firm Scheme on or before the
date that such scheme becomes a Firm Scheme,

and Homes England hereby agrees to such election.

The Grant Recipient shall not seek to withdraw, terminate or in any manner derogate from
such election pursuant to Clause 23.4.1 (Health and Safety) or (if appropriate) shall procure
that any developer/employer shall not withdraw, terminate or in any manner derogate from
any election pursuant to Clause 23.4.1 (Health and Safety) without Homes England's prior
written consent, which Homes England may in its absolute discretion withhold.

The Grant Recipient shall at all times comply with all obligations, requirements and duties
arising under the HS Act and the CDM Regulations in connection with the Works.

The Grant Recipient shall at all times procure the compliance with all obligations,
requirements and duties arising under the HS Act by any and all parties appointed in
connection with the Works or allowed on the Site.

The Grant Recipient shall at all times maintain and procure that there is maintained an
accurate record of all health, safety and environmental incidents which occur on or in
connection with each Firm Scheme in the form set out in Schedule 3 (Form of Health and
Safety Report) to this Agreement.

Without prejudice to any other provision of this Agreement, the Grant Recipient shall notify
Homes England's Safety Health and Environmental (SHE) Team on 0300 1234 500 or
enquiries@homesengland.gov.uk within five (5) Business Days of the occurrence of any of
the following events which arise out of or in connection with a Firm Scheme:

23.9.1 any specified (major) injuries, requiring reporting under RIDDOR,;
23.9.2 a fatal accident to any worker or a member of the public;

23.9.3 any injury to a member of the public requiring reporting under RIDDOR;
23.9.4 any dangerous occurrence, as defined by RIDDOR,;

23.9.5 any enforcement action taken by the Health and Safety Executive, Local Fire
Authority, the Police and Statutory Environmental Regulators (including the
serving of enforcement, warning, improvement or prohibition notices);

23.9.6 any incident having health, safety or environmental implications which attracts
the attention of the police and/or the media;

23.9.7 the commencement of any criminal prosecution under health and safety or
environmental legislation; and

23.9.8 any environmental incident that may be brought to the attention of the regulatory
authorities, either directly or indirectly, which has the potential to give rise to a
formal warning or prosecution, either as a single occurrence or as a contributory
occurrence in a series of events.
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23.10

24

24.1

24.2

243

25

25.1

25.2

26

26.1

26.2

The Grant Recipient will procure that all its Subcontractors and Professional Team comply
at all times with the HS Act and the CDM Regulations and will procure that the Grant
Recipient and each Subcontractor and member of the Professional Team shall at all times
have due regard to the protection and safety of members of the public and their property on
the Site, adjoining land owners and their property, visitors to the Site and their property and
will at all times comply with the requirements of the Health and Safety Executive, the HS Act
and all rules codes and regulations (including the CDM Regulations) and legislation relating
to the health and safety of workers, and to the undertaking of construction works.

Construction Industry Scheme
In this Clause 24 (Construction Industry Scheme), the following definitions shall apply:

CIS means the provisions of chapter 3 of part 3 of the Finance Act 2004 together with any
regulations made pursuant to those provisions including (without limitation) the Income Tax
(Construction Industry Scheme) Regulations 2005;

Construction Contract has the same meaning as in Section 57(2) of the Finance Act 2004;
and

HMRC means HM Revenue & Customs.

The Grant Recipient warrants to Homes England that it holds gross payment status for the
purposes of the CIS (pursuant to paragraph CISR13040 of the Construction Industry
Scheme Reform manual or otherwise) such that the Grant Recipient is entitled to receive
payments under Construction Contracts without any deduction under the CIS. The Grant
Recipient undertakes to notify Homes England within two (2) Business Days of ceasing to
hold gross payment status.

The Grant Recipient will, on demand, pay to Homes England an amount equal to any tax
liability, interest or penalties imposed on Homes England under the CIS as a result of, or in
connection with, any payments made by Homes England pursuant to this Agreement,
together with any reasonable costs incurred by Homes England in connection with such tax
liability, interest or penalty.

Assignment and sub-contracting

Homes England will be entitled to transfer or assign all or part of this Agreement at any time
without the consent of the Grant Recipient.

The Grant Recipient will not be entitled to transfer or assign all or part of this Agreement.
Dispute resolution

All disputes and differences arising out of or in connection with this Agreement including in
relation to any non-contractual obligation (a Dispute) shall be resolved pursuant to the terms
of this Clause 26 (Dispute resolution).

Negotiation

26.2.1 In the event that a party considers that a Dispute exists, such party shall serve a
notice upon the other party (a Notice of Dispute) giving brief details of the
Dispute and in the first instance the Grant Recipient's Representative and Homes
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26.3

26.2.2

26.2.3

England Senior Officer (Senior Officers) shall use their reasonable endeavours
to resolve such Dispute amicably and in good faith and in accordance with this
Clause 26.2 (Negotiation).

If there has been no resolution of the dispute within thirty (30) days of the referral
to Senior Officers, the Dispute shall be referred to directors of the Grant Recipient
and the chief executive officer of Homes England (together, the Chief
Executives).

The Chief Executives shall meet within ten (10) Business Days (or such other
longer period not exceeding twenty (20) Business Days as the parties may agree)
of such referral to attempt to resolve the Dispute. Any unanimous resolution of
the Chief Executives shall be recorded in writing and signed by them and shall
be final and binding unless the parties agree otherwise.

Referral to Expert

26.3.1

26.3.2

26.3.3

26.3.4

26.3.5

26.3.6

26.3.7

If there has been no resolution of the Dispute within twenty (20) days of the
referral to Chief Executives either party may give to the other written notice
referring the dispute to a suitably qualified independent Expert for determination
in accordance with this Clause 26.3 (Referral to Expert).

The Expert shall be required to prepare a written decision and give notice
(including a copy) of the decision to the Parties within a maximum of three (3)
months of the matter being referred to the Expert.

If the Expert dies or becomes unwilling or incapable of acting, or does not deliver
the decision within the time required by this Clause 26.3 (Referral to Expert) then:

(@ either party may apply to the Relevant Body to discharge the Expert and
to appoint a replacement Expert with the required expertise; and

(b) this Clause 26.3 (Referral to Expert) shall apply in relation to the new
Expert as if they were the first Expert appointed.

All matters under this Clause 26.3 (Referral to Expert) must be conducted, and
the Expert’s decision shall be written, in the English language.

The Parties shall be entitled to make submissions to the Expert (including oral
submissions) and shall provide (or procure the provision to) the Expert with such
assistance and documents as the Expert reasonably requires for the purpose of
reaching a decision.

To the extent not provided for by this Clause 26.3 (Referral to Expert), the Expert
may in their reasonable discretion determine such other procedures to assist with
the conduct of the determination as they consider just or appropriate, including
(to the extent they consider necessary) instructing professional advisers to assist
them in reaching their determination.

Each party shall (with reasonable promptness) supply each other with all
information and give each other access to all documentation and personnel as
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26.4

26.5

27

27.1

28

the other party reasonably requires to make a submission under this Clause 26.3
(Referral to Expert).

26.3.8 The Expert shall act as an expert and not as an arbitrator. The Expert shall
determine the matter in dispute (which may include any issue involving the
interpretation of any provision of this Agreement, their jurisdiction to determine
the matters and issues referred to them or their terms of reference). The Expert’s
written decision on the matters referred to them shall be final and binding on the
parties in the absence of manifest error or fraud.

26.3.9 Each party shall bear its own costs in relation to the reference to the Expert. The
Expert's fees and any costs properly incurred by them in arriving at their
determination (including any fees and costs of any advisers appointed by the
Expert) shall be borne by the Parties equally or in such other proportions as the
Expert shall direct.

Submission to Courts

Notwithstanding the foregoing, at any time Homes England, at its sole discretion, may
choose to submit any Dispute to the courts of England. If a process pursuant to either
Clause 26.2 (Negotiation) and/or 26.3 (Referral to Expert) has been initiated, at the time that
Homes England chooses to submit the matter to the courts of England and Wales, then it is
agreed that such process is to be immediately discontinued without any binding
determination being made. Each party hereby irrevocably submits to the exclusive
jurisdiction of the courts of England.

Continued Performance

No reference of any dispute to an Expert pursuant to this Clause 26 (Dispute resolution)
shall relieve any party from any liability for the due and punctual performance of its
obligations under this Agreement.

Further assurance
At any time upon the written request of Homes England the Grant Recipient:

27.11 shall promptly execute and deliver or procure the execution and delivery of any
and all such further instruments and documents as may be necessary for the
purpose of obtaining for Homes England the full benefit of this Agreement and of
the rights and powers herein granted and the Grant Recipient hereby irrevocably
appoints Homes England as its attorney solely for that purpose; and

27.1.2 shall perform and use its reasonable endeavours to procure that any third party
performs such acts as may be reasonably required for the purposes of giving full
effect to this Agreement.

No fetter on statutory functions

Notwithstanding anything apparently or impliedly to the contrary in this Agreement or any of
the deeds and documents referred to herein, in carrying out its statutory duties or functions
the discretion of Homes England shall not be fettered, constrained or otherwise unlawfully
affected by the terms of this Agreement or any such other deed or document.
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29

29.1

29.2

30

31

31.1

31.2

32

33

33.1

33.2

34

34.1

No agency

Nothing in this Agreement or otherwise shall be held, implied or deemed to constitute a
partnership, joint venture or other association or, save as expressly provided, the
relationship of principal and agent between the parties.

The Grant Recipient shall at all times be independent and nothing in this Agreement shall
be construed as creating the relationship of employer and employee between Homes
England and the Grant Recipient. Neither the Grant Recipient nor any of its employees
shall at any time hold itself or themselves out to be an employee of Homes England.

Exclusion of third party rights

Except as otherwise expressly provided, no person who is not a party to this Agreement
shall be entitled to enforce any terms of this Agreement solely by virtue of the Contracts
(Rights of Third Parties) Act 1999.

Entire Agreement

This Agreement and the Clauses herein contained together with the Schedules constitute
the entire agreement between the parties and may only be varied or modified in writing by
deed.

The Grant Recipient hereby acknowledges that save as set out or referred to in the
Agreement there are and have been no representations made by or on behalf of Homes
England of whatsoever nature on the faith of which the Grant Recipient is entering into this
Agreement.

Severability

If any term, Clause or provision contained in this Agreement shall be held to be invalid,
unlawful or unenforceable to any extent, such term, Clause or provision shall to that extent
be omitted from this Agreement and shall not affect the validity, legality or enforceability of
the remaining parts of this Agreement.

Cumulative rights and enforcement

Any rights and remedies provided for in this Agreement whether in favour of Homes England
or the Grant Recipient are cumulative and in addition to any further rights or remedies which
may otherwise be available to those parties.

The parties acknowledge that money damages alone may not properly compensate Homes
England for any breach of the Grant Recipient's obligations hereunder and the parties
hereby expressly agree that in the event of the breach or threatened breach of any such
obligation in addition to any other rights or remedies Homes England may have in law, in
equity or otherwise Homes England shall be entitled to seek injunctive or other equitable
relief compelling specific performance of and other compliance with the terms of such
obligations.

Waiver

Neither the failure of any party at any one time to enforce any provision of this Agreement
nor the payments by Homes England of Firm Scheme Grant under Clause 13.1 (Payment
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34.2

34.3

35

35.1

35.2

35.3

35.4

of Grant) in any way affects the relevant party's right thereafter to require complete
performance by the other party, nor may the waiver of any breach or any provision be taken
or held to be a waiver of any subsequent breach of any provision or be a waiver of the
provision itself.

Where in this Agreement any obligation of a party is to be performed within a specified time
that obligation shall be deemed to continue after that time if the party fails to comply with
that obligation within the time.

Any waiver or release of any right or remedy of either party must be specifically granted in
writing signed by that party and shall:

3431 be confined to the specific circumstances in which it is given;

34.3.2 not affect any other enforcement of the same or any other right; and

34.3.3 (unless it is expressed to be irrevocable) be revocable at any time in writing.
VAT

All payments made by Homes England under or in connection with this Agreement are
inclusive of any VAT, including for the avoidance of doubt, payments of grant funding under
or in connection with this Agreement to the Grant Recipient.

The Grant Recipient considers that the payment of grant funding under or in connection with
this Agreement is outside the scope of VAT. In the event that Homes England is the
recipient of a supply or supplies of specified services (as such term is defined in the Value
Added Tax (Section 55A) (Specified Services and Excepted Supplies) Order 2019 (the
Order)) under or in connection with this Agreement, Homes England confirms that the
requirements specified in article (8)(1)(b) of the Order are satisfied in respect of the supply
or supplies with the result that Section 55A(6) of the Value Added Tax Act 1994 will not
apply to such supply or supplies. The Grant Recipient acknowledges that it will account for
and pay any VAT on any taxable supply or supplies it makes to Homes England under or in
connection with this Agreement.

Any consideration (whether monetary consideration or non-monetary consideration) paid or
provided under or in connection with this Agreement for any supply by Homes England is to
be treated as exclusive of any VAT and if Homes England (or the representative member of
any VAT group of which it is a member) is required to account for VAT on a supply, the
Grant Recipient shall pay (in addition to paying or providing any other consideration) an
amount equal to the amount of any VAT upon the earlier of:

35.3.1 the time for payment or provision of the consideration; and
35.3.2 the time of the supply for VAT purposes,

and within ten (10) Business Days of receipt of such payment Homes England shall issue a
VAT invoice in respect of that VAT.

Notwithstanding any other provision in this Agreement, Homes England is entitled to deduct
any amount from a payment it is required to make under this Agreement where such
deduction is required by law.
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36

36.1

36.2

36.3

37

37.1

38

39

39.1

Survival of this Agreement

Insofar as any of the rights and powers of Homes England provided for in this Agreement
shall or may be exercised or exercisable after the termination or expiry of this Agreement
the provisions of this Agreement conferring such rights and powers shall survive and remain
in full force and effect notwithstanding such termination or expiry.

Insofar as any of the obligations of the Grant Recipient provided for in this Agreement remain
to be discharged after the termination or expiry of this Agreement the provisions of this
Agreement shall survive and remain in full force and effect notwithstanding such termination
or expiry.

Without limitation the provisions of Clauses 3 (Acknowledgements, Representations and
Warranties), 4.3 (Firm Schemes), 5 (Changes to Firm Schemes), 7.7 (Firm Scheme
substitution and additions), 8 (Delivery Obligations), 9 (Operational Obligations), 10
(Review, Monitoring and Reporting), 11 (Transparency Obligations), 12 (Grant Claim
Procedures), 13 (Payment of Grant), 14 (Adjustments to Final Tranche), 15 (Withholding of
Grant), 16 (Repayment of Grant), 17 (Default Events and Termination), 18 (Subsidy), 19
(Anti-Bribery and Anti-Corruption), 20 (Information and Confidentiality), 21 (Data
Protection), 22 (Intellectual Property), 26 (Dispute resolution), 33 (Cumulative rights and
enforcement), 34 (Waiver), 37 (Execution), 38 (Governing law), Schedule 4(Anti-Bribery and
Anti-Corruption), Schedule 5 (Information and Confidentiality), Schedule 6 (Data
Protection), Schedule 7 (Intellectual Property) and this Clause 36 (Survival of this
Agreement) and such other provisions of this Agreement as are necessary to give effect to
such Clauses and/or Schedules are expressly agreed by the parties to survive the
termination or expiry of this Agreement.

Execution
This Agreement may be executed:

37.1.1 by the electronic application of a party's authorised signatory's signature and
provision of an electronic copy of the same; and

37.1.2 in any number of counterparts and each counterpart will when executed be an
original of this Agreement and all counterparts together will constitute one
instrument.

Governing law

This Agreement shall be governed by and construed in accordance with the laws of England
and Wales and subject to the provisions of Clause 26 (Dispute resolution) the parties
irrevocably submit to the exclusive jurisdiction of the courts of England and Wales.

Notices

Any notice to be given hereunder shall be in writing addressed to Homes England Senior
Officer (in the case of notices to be given to Homes England) or the Grant Recipient's
Representative (in the case of notices to be given to the Grant Recipient) and shall be
sufficiently served if delivered by hand and receipted for by the recipient or sent by recorded
delivery and addressed in the case of any party to the other party's registered office as set
out at the beginning of this Agreement or to such other addresses a party may from time to
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39.2

time notify to the other in writing provided that such other address is within England and
Wales.

Any notice shall be deemed to be given by the sender and received by the recipient:
39.2.1 if delivered by hand, when delivered to the recipient; or

39.2.2 if delivered by recorded delivery, three (3) Business Days after and including the
date of postage,

provided that if the delivery or receipt is:
39.2.3 on a day which is not a Business Day; or
39.24 is after 4.00 pm,

it will be deemed to have been received at 9.00 am on the following Business Day.
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9.1

9.2

10

Schedule 1
Acknowledgements, Representations and Warranties
Part 1
Agreed Principles

The provisions of this Agreement represent the conditions upon which Homes England
makes the Allocated Capital Grant available to the Grant Recipient for the purposes of
Sections 19 and 31 HRA 2008.

The Allocated Capital Grant is being made available by Homes England on the express
understanding that it is applied solely for the purposes of funding the Development Costs in
respect of AHP Traveller Pitches which are to be let at an Affordable Rent.

All RCGF Proceeds identified in the Firm Scheme Details must be applied solely for the
purposes of funding the Development Costs in respect of the relevant Firm Scheme and are
subject to the terms of the Recovery Determination.

The Public Sector Funding in respect of a Firm Scheme may not exceed an amount equal
to the Actual Development Costs incurred by the Grant Recipient in respect of the Delivery
of that Firm Scheme nor may the Public Sector Funding in respect of the Approved Capital
Bid exceed an amount equal to the aggregated Actual Development Costs in respect of the
delivery of the Approved Capital Bid.

All Firm Scheme Grant paid under this Agreement is subject to the provisions of the HRA
2008 and any applicable determinations made under such provisions.

Any failure by the Grant Recipient to comply with the terms of this Agreement or the
occurrence of a Default Event or Withholding Event constitutes a failure to comply with a
condition attached to the making of Capital Grant for the purposes of paragraph 7(e) of the
Recovery Determination.

The terms of the Capital Funding Guide are incorporated within this Agreement (mutatis
mutandis).

The Grant Recipient must hold Registered Provider status at the point at which any AHP
Traveller Pitches provided pursuant to this Agreement are made available for rent.

Where the Grant Recipient applies RCGF Proceeds towards the delivery of any Traveller
Pitch or any dwelling in any year of the AHP 2021/26:

the terms of this Agreement will be construed as applying to such RCGF Proceeds (mutatis
mutandis); and

the Grant Recipient must comply with any applicable terms of the Capital Funding Guide
with respect to such Traveller Pitch or dwelling.

The Grant Recipient acknowledges that, pursuant to the programme requirements of the
AHP 2021/26, where the Grant Recipient possesses or will possess a Secure Legal Interest
in the form of a lease, the unexpired term of such lease must be of the longest duration that
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the Grant Recipient can reasonably negotiate and comply with any applicable requirements
of the Capital Funding Guide.
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11

1.2

13

1.4

15

1.6

1.7

1.8

1.9

Part 2
Representations and Warranties
Powers, vires and consents

It is duly incorporated under the law of England and Wales and has the corporate power to
own its assets and to carry on the business which it conducts or proposes to conduct.

It has the power to enter into and to exercise its rights and perform its obligations under this
Agreement and has taken all necessary action to authorise the execution by it of and the
performance by it of its obligations under this Agreement.

It is not subject and will not become subject to any other obligation, compliance with which
will or is likely to, have a Material Adverse Effect in relation to the Approved Capital Bid or
any Firm Scheme.

Its obligations under this Agreement constitute its legal, valid and binding obligations,
enforceable in accordance with its terms.

The execution, delivery and performance by it of this Agreement do not:

151 insofar as it is aware contravene any applicable law or directive or any judgement,
order or decree of any court having jurisdiction over it;

1.5.2 conflict with, or result in any breach of any of the terms of, or constitute a default
under, any agreement or other instrument to which it is a party or any licence or
other authorisation to which it is subject or by which it or any of its property is
bound; or

1.5.3 contravene or conflict with its memorandum and articles of association or rules
(as applicable) from time to time.

All consents, required by it in connection with the execution, delivery, issue, validity or
performance or enforceability of this Agreement have been obtained and have not been
withdrawn.

So far as it is aware, it is not in breach of or in default under any agreement to which it is a
party or which is binding on it or any of its assets which has or could have a Material Adverse
Effect.

To the best of its knowledge, no claim is presently being asserted and no litigation,
arbitration or administrative proceeding is presently in progress or, to the best of its
knowledge, pending or threatened against it or any of its assets which will or might have a
Material Adverse Effect in relation to the Approved Capital Bid or any Firm Scheme.

To the best of its knowledge, no proceedings or other steps have been taken and not
discharged (nor, to the best of its knowledge threatened) for its winding-up or dissolution or
for the appointment of a receiver, administrative receiver, administrator, liquidator or similar
officer in relation to any of its assets or revenues and without limitation no Insolvency Event
has occurred in relation to it.
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1.10

2.1

2.2

2.3

24

25

2.6

2.7

2.8

29

2.10

2.11

2.12

2.13

It has not committed any Prohibited Act.
Deliverability

No person having any Security over the property or any other assets of the Grant Recipient
has enforced or given notice of its intention to enforce such Security.

It has obtained or will by Firm Scheme Completion have obtained all Consents and to the
extent that such Consents have been obtained they have not been withdrawn.

It is not aware, after due enquiry, of anything which materially threatens the success or
successful completion of the intention or purpose of this Agreement.

No Default Event has occurred and is continuing.

All information supplied by or on behalf of it to Homes England or its agents or employees
in connection with the Grant Recipient's initial application for grant funding or in the course
of the subsequent discussions was at the time of submission and as far as it was aware (or
ought to have been aware) having made all reasonable and proper enquiries true, complete
and accurate in all respects.

It has informed Homes England of any material change that has occurred since:
the date of submission of the Approved Capital Bid prior to the date of this Agreement; and

the Approved Capital Bid, as the same may be amended, added to, supplemented,
substituted or varied in accordance with this Agreement, on each occasion of its
amendment, addition, supplementation, substitution or variation of which it is aware (or
ought to be aware) having made all reasonable and proper enquiries which would render
such information untrue, incomplete or inaccurate in any material respect including without
limitation the provision or offer of any additional Public Sector Funding.

It is not aware of any material fact or circumstance that has not been disclosed to Homes
England and which might, if disclosed materially, adversely affect the decision of anyone
considering whether or not to contract with it.

All data or other information submitted on IMS in respect of the Approved Capital Bid,
Substitute Scheme, Additional Scheme and each Firm Scheme is accurate and the Grant
Recipient is not aware (having made all reasonable enquiries) of any circumstances which
would give rise to that information becoming inaccurate.

All data or other information supplied to Homes England and/or the Regulator in connection
with, or related to the Approved Capital Bid, any Firm Scheme (including that submitted
pursuant to Clause 10 (Review, Monitoring and Reporting)) any Disposal Notification and/or
Constitutional Change Notification is complete and accurate.

The Grant Recipient is not in breach of its Transparency Obligations.

Save where expressly agreed by Homes England, no Firm Scheme which is a Planning
Scheme is being subsidised by Firm Scheme Grant or RCGF.
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2.14

2.15

2.16

2.17

51

5.2

Save where expressly agreed by Homes England, all AHP Traveller Pitches have been let
or disposed of (as applicable) in accordance with the terms of the applicable Firm Scheme
Details.

So far as the Grant Recipient is aware (having made all reasonable enquiries) each Firm
Scheme (including, inter alia, each Start on Site Date and Firm Scheme Completion Date)
is capable of being Delivered without the need for a change to the Firm Scheme Details.

The Grant Recipient has issued any Disposal Notification and/or Constitutional Change
Notification in accordance with the requirements of this Agreement where required to do so
under this Agreement.

The Grant Recipient will not advance or on-lend any Firm Scheme Grant to a third party (in
whole or in part).

Application of Approved Capital Bid

Save where expressly agreed by Homes England, none of the AHP Traveller Pitches to be
provided pursuant to this Agreement has received or is intended to receive funding from
Homes England other than as provided for in this Agreement nor has it been included
amongst the projected units to be delivered under any Previous AHP Programme.

Authority of Grant Recipient's Representative

The Grant Recipient's Representative is empowered to act on behalf of the Grant Recipient
for all purposes connected with this Agreement.

Propriety

No member, employee, agent or consultant of the Grant Recipient or of any partner
organisation of the Grant Recipient has any personal, proprietary or pecuniary interest in:

5.1.1 any person from whom the Grant Recipient is purchasing land or property for the
purposes of or in connection with this Agreement;

5.1.2 any contractor engaged or to be engaged by the Grant Recipient in connection
with this Agreement; and/or

5.1.3 any land or other property to be acquired or developed or improved by the Grant
Recipient for the purposes of or in connection with this Agreement.

No member, employee, agent or consultant of the Grant Recipient or any partner
organisation of the Grant Recipient is, has or will be entitled to any preferential treatment by
virtue of their position or associations whether in terms of:

5.2.1 access to properties delivered or, disposed of pursuant to this Agreement; or
5.2.2 the prices at which such properties are let or disposed of.
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Schedule 2
Development Costs
Part 1

Development Costs

Heads of expenditure

1

11

1.2

2

21

2.2

2.3

2.4

2.5

3.1

3.2

3.3

3.4

3.5

3.6

3.7

3.8

Acquisition

Purchase price of land/Site/buildings.

Stamp Duty Land Tax on the purchase price of land/Site.

Works Costs

Main works contract costs (excluding any costs defined as on costs).

Major Site development works (where applicable). These include piling, soil stabilisation,
road/sewer construction, major demolition.

Statutory agreements, associated bonds and party wall agreements (including all fees and
charges directly attributable to such works) where applicable.

Additional costs associated with complying with archaeological works and party wall
agreement awards (including all fees, charges and claims attributable to such works) where
applicable.

Irrecoverable VAT on the above (where applicable).

On costs

Legal fees and disbursements.

Net gains/losses via interest charges on development period loans.
Building society or other valuation and administration fees.

Fees for building control and Planning Permission.

Fees and charges associated with compliance with European Community directives, and
Homes England's requirements relating to energy rating of dwellings and Eco-Homes
certification.

In-house or external consultants' fees, disbursements and expenses (where the
development contract is a design and build contract) (see note below).

Insurance premiums including building warranty and defects/liability insurance (except
contract insurance included in Works costs).

Contract performance bond premiums.
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3.9

3.10

3.11

Borrowing administration charges (including associated legal and valuation fees).

An appropriate proportion of the Grant Recipient's development and administration costs.
Irrecoverable VAT on the above.

Note 1

Where the development contract is a design and build contract, the on-costs are deemed to
include the builder's design fee element of the contract sum. The amount included by the
builder for design fees should be deducted from the Works cost element referred to above,
as should other non-works costs that may be submitted by the builder such as fees for
building and Planning Permission, building warranty, defects liability insurance, contract
performance bond and energy rating of dwellings.

Note 2

Some items will not qualify as Development Costs unless the Grant Recipient can clearly
demonstrate that such costs are properly chargeable to the development, i.e. for the sole
use of the residents or to comply with any statutory obligations that may have been imposed.

Examples of these are as follows:

. works to any roads which do not exclusively serve the development;

. landscaping to areas of land which lie outside the boundaries of the Site;
. district heating systems;

. trunk sewers and sewage disposal works;

. special refuse treatment buildings;

. public conveniences; and

. community halls, club rooms, recreation rooms.

Note 3

Subject to the above, where any cost incurred or to be incurred by the Grant Recipient is
common both to the development of the AHP Traveller Pitches within any Firm Scheme and
to any other activity, asset or property of the Grant Recipient, only such part of that cost as
is attributable to the development of the AHP Traveller Pitches may be treated as a cost in
respect of which grant under this Agreement may be paid.
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Part 2
Costs which are not Development Costs
1 Capital costs incurred:

1.1 on land (forming part of the total site acquired) which will not be used exclusively for Traveller
Pitches or other purposes directly related to the Firm Scheme;

1.2 on estate offices, factories, letting offices;

1.3 on stores;

1.4 on medical or dental surgeries, clinics;

15 on police stations, public libraries, bus shelters;

1.6 on shops, restaurants, public houses, offices;

1.7 on transformer and other related buildings;

1.8 on maintenance depots, tools, plant and vehicles;

1.9 on greenhouses; and

1.10 on separate commercial laundry blocks and related equipment.
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Grant Recipient:
Firm Scheme:
To:

Reporting period:

Schedule 3
Form of Health and Safety Report
[ ]
[ ]

Homes and Communities Agency (trading as Homes England)

[ Ito] ]

period.

Average number of workers on site per day during reporting

Total number of all personal injury accidents.

(RIDDOR).

Accidents resulting in greater than seven (7) days' lost time

Specified (major) injuries (RIDDOR).

Fatalities (RIDDOR).

Reportable work-related diseases (RIDDOR).

(RIDDOR).

Reportable injuries to members of the public as defined under

Dangerous occurrences as defined under RIDDOR.

by workers.

No of person days lost due to accidents or ill-health incurred

Accident investigations carried out in the period.

Site inspections, tool-box talks etc. completed.

Visits by the HSE, Local Fire Authority, the Police and
Environment Agency to the site.

Enforcement notices served by the regulatory authorities e.g.
improvement, prohibition, warning notices.
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11

1.2

13

1.4

15

1.6

1.7

1.8

Schedule 4
Anti-Bribery and Anti-Corruption
The Grant Recipient must:

comply with all applicable laws, statutes, regulations and codes relating to anti-bribery and
anti-corruption including but not limited to the Bribery Act 2010 (Requirements);

not engage in any activity, practice or conduct which would constitute an offence under
Sections 1, 2 or 6 of the Bribery Act 2010 if such activity, practice or conduct had been
carried out in the UK;

comply with Homes England's ethical, anti-bribery and anti-corruption policies, a copy of
which is available here: https://www.gov.uk/government/collections/homes-england-ethical-
policies, in each case as Homes England or the relevant industry body may update from
time to time (Relevant Policies);

have and maintain in place throughout the duration of this Agreement its own policies and
procedures, including but not limited to adequate procedures under the Bribery Act 2010, to
ensure compliance with the Requirements, the Relevant Policies and paragraph 1.2 of this
Schedule 4 (Anti-Bribery and Anti-Corruption), and will enforce them where appropriate;

if required by Homes England, produce a written certificate to it signed by an officer of the
Grant Recipient, confirming compliance with this Schedule 4 (Anti-Bribery and Anti-
Corruption) by the Grant Recipient and all persons associated with it under paragraph 1.6
of this Schedule 4 (Anti-Bribery and Anti-Corruption). The Grant Recipient shall provide
such supporting evidence of compliance as Homes England may reasonably request;

ensure that any person associated with the Grant Recipient who is performing services or
providing goods in connection with this Agreement does so only on the basis of a written
contract which imposes on and secures from such person terms equivalent to those
imposed on the Grant Recipient in this Schedule 4 (Anti-Bribery and Anti-Corruption)
(Relevant Terms). The Grant Recipient shall be responsible for the observance and
performance by such persons of the Relevant Terms, and shall be directly liable to Homes
England for any breach by such persons of any of the Relevant Terms;

immediately report to Homes England's Head of Financial Crime Compliance and
Assurance Services from time to time (or any person holding a successor post) any request
or demand for any undue financial or other advantage of any kind received by the Grant
Recipient in connection with the performance of this Agreement; and

for the purpose of this Schedule 4 (Anti-Bribery and Anti-Corruption), the meaning of
adequate procedures and foreign public official and whether a person is associated with
another person shall be determined in accordance with Section 7(2) of the Bribery Act 2010
(and any guidance issued under Section 9 of that Act), Sections 6(5) and 6(6) of that Act
and Section 8 of that Act respectively. For the purposes of this Schedule 4 (Anti-Bribery
and Anti-Corruption), a person associated with the Grant Recipient includes any
subcontractor of the Grant Recipient.
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3.1

3.2

3.3

Where the Grant Recipient is aware that it is in breach of an obligation under this Schedule
4 (Anti-Bribery and Anti-Corruption) it must promptly notify Homes England of the fact and
take all such steps as are appropriate in the circumstances to remedy the breach.

If the Grant Recipient has any grounds for suspecting financial irregularity in the use of any
Agreement Funding, it must:

notify Homes England immediately;

explain to Homes England what steps are being taken to investigate the suspicion; and
keep Homes England informed about the progress of the investigation.

For the purpose of this paragraph 3 “financial irregularity” includes fraud or other

impropriety, mismanagement, and the use of Allocated Capital Grant for purposes other
than the purposes permitted under this Agreement.
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3.1

3.2

3.3

3.4

4.1

4.2

4.3

4.4

51

Schedule 5
Information and Confidentiality

Each party recognises that under this Agreement it may receive Confidential Information
belonging to the other.

Each party agrees to treat all Confidential Information belonging to the other as confidential
and not to disclose such Confidential Information or any other confidential information
relating to Homes England arising or coming to its attention during the currency of this
Agreement to any third party without the prior written consent of the other party and agrees
not to use such Confidential Information for any purpose other than that for which it is
supplied under this Agreement.

The obligations of confidence referred to in this Schedule 5 (Information and
Confidentiality) shall not apply to any Confidential Information which:

is in, or which comes into, the public domain otherwise than by reason of a breach of this
Agreement or of any other duty of confidentiality relating to that information;

is obtained from a third party without that third party being under an obligation (express or
implied) to keep the information confidential;

is lawfully in the possession of the other party before the date of this Agreement and in
respect of which that party is not under an existing obligation of confidentiality; or

is independently developed without access to the Confidential Information of the other party.

Each party will be permitted to disclose Confidential Information to the extent that it is
required to do so:

to enable the disclosing party to perform its obligations under this Agreement or any loan
agreement or proposed loan agreement or funding documentation with a commercial lender;

by any applicable law or by a court, arbitral or administrative tribunal in the course of
proceedings before it, including without limitation any requirement for disclosure under FOIA
or EIR and the Grant Recipient acknowledges that any lists or schedules provided by it
outlining Confidential Information are of indicative value only and Homes England may
nevertheless be obliged to disclose such Confidential Information;

by any Regulatory Body (including any investment exchange and the Regulator) acting in
the course of proceedings before it or acting in the course of its duties; or

in order to give proper instructions to any professional adviser of that party who also has an
obligation to keep any such Confidential Information confidential.

The Grant Recipient shall ensure that all Confidential Information obtained from Homes
England under or in connection with this Agreement:

is given only to such of its employees, professional advisors or consultants engaged to
advise it in connection with this Agreement as is strictly necessary for the performance of
this Agreement and only to the extent necessary for the performance of this Agreement;
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5.2

5.3

6.1

6.2

9.1

is treated as confidential and not disclosed (without Homes England's prior written approval)
or used by any such staff or professional advisors or consultants otherwise than for the
purposes of this Agreement; and

where it is considered necessary in the opinion of Homes England the Grant Recipient shall
ensure that such staff, professional advisors or consultants sign a confidentiality undertaking
before commencing work in connection with this Agreement.

Nothing in this Schedule 5 (Information and Confidentiality) shall prevent Homes England
from:

disclosing any Confidential Information for the purpose of:
6.1.1 the examination and certification of Homes England's accounts; or

6.1.2 any examination pursuant to Section 6(1) of the National Audit Act 1983 of the
economy, efficiency and effectiveness with which Homes England has used its
resources;

disclosing any Confidential Information obtained from the Grant Recipient:
6.2.1 to any other department, office or agency of the Crown;

6.2.2 to Parliament and Parliamentary Committees or if required by any Parliamentary
reporting requirement;

6.2.3 on a confidential basis to a proposed successor body in connection with any
assignment, novation or disposal of any of its rights obligations or liabilities under
this Agreement; or

6.2.4 to any person engaged in providing any services to Homes England for any
purpose relating to or ancillary to this Agreement or any person conducting an
Office of Government Commerce gateway review,

provided that in disclosing information under any of paragraphs 6.2.1 (Information and
Confidentiality) to 6.2.4 (Information and Confidentiality) of this Schedule 5 (Information and
Confidentiality) inclusive, Homes England discloses only the information which is necessary
for the purpose concerned and requires that the information is treated in confidence and
that a confidentiality undertaking is given where appropriate.

Nothing in this Schedule 5 (Information and Confidentiality) shall prevent either party from
using any techniques, ideas or know-how gained during the performance of the Agreement
in the course of its normal business, to the extent that this does not result in a disclosure of
Confidential Information or an infringement of Intellectual Property Rights.

The Grant Recipient acknowledges that Homes England is subject to legal duties which may
require the release of information under FOIA and/or EIR and that Homes England may be
under an obligation to provide Information subject to a Request for Information.

Homes England shall be responsible for determining in its absolute discretion whether:

any Information is Exempted Information or remains Exempted Information; and/or
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9.2

10

10.1

10.2

11

12

12.1

12.2

12.3

13

14

15

any Information is to be disclosed in response to a Request for Information,

and in no event shall the Grant Recipient respond directly to a Request for Information to
which Homes England is required to respond to, except to confirm receipt of the Request
for Information and that the Request for Information has been passed to Homes England
unless otherwise expressly authorised to do so by Homes England.

Notwithstanding any other provision of this Agreement but subject to paragraph 9 of this
Schedule 5 (Information and Confidentiality) below, the Grant Recipient acknowledges that
Homes England may be obliged under FOIA or EIR to disclose Information:

without consulting the Grant Recipient; or

following consultation with the Grant Recipient and having taken (or not taken, as the case
may be) its views into account.

Without in any way limiting paragraph 9 of this Schedule 5 (Information and Confidentiality)
or paragraph 10 of this Schedule 5 (Information and Confidentiality), in the event that Homes
England receives a Request for Information, Homes England will, where appropriate, as
soon as reasonably practicable notify the Grant Recipient.

The Grant Recipient will assist and co-operate with Homes England as requested by Homes
England to enable Homes England to comply with its disclosure requirements under FOIA
and EIR within the prescribed periods for compliance and in particular without limitation will
(and shall procure that its agents contractors and sub-contractors will), at their own cost:

transfer any Request for Information received by the Grant Recipient to Homes England as
soon as practicable after receipt and in any event within two (2) Business Days of receiving
a Request for Information;

provide all such assistance as may be required from time to time by Homes England and
supply such data or information as may be requested by Homes England; and

provide Homes England with any Information already in its possession or power in the form
that Homes England requires within five (5) Business Days (or such other period as Homes
England may specify) of Homes England requesting that Information.

Nothing in this Agreement will prevent Homes England from complying with any valid order,
decision, enforcement or practice recommendation notice issued to it by the Information
Commissioner under FOIA and/or EIR in relation to any Exempted Information.

The obligations in this Schedule 5 (Information and Confidentiality) will survive the expiry or
termination of this Agreement for a period of two (2) years or, in respect of any particular
item of Confidential Information, until such earlier time as that item of Confidential
Information reaches the public domain otherwise than by reason of a breach of this
Agreement or of any other duty of confidentiality relating to that information.

The Grant Recipient must regularly review its security arrangements in relation to its access
to and operation of IMS and in particular the Grant Recipient must:
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15.2

15.3

154
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notify Homes England immediately if there is any change in the identity of the individual
discharging the role of the security administrator on behalf of the Grant Recipient or if such
person leaves the Grant Recipient's employment or relinquishes that role;

maintain a list of those of its employees and consultants authorised to use IMS and keep
such list under regular review to ensure that access to IMS is given only to appropriate
persons;

ensure that IMS passwords are kept confidential and not shared by or with its employees or
consultants; and

ensure that systems are in place to prevent any person accessing IMS under a 'User ID'
other than their own.

The Grant Recipient acknowledges and agrees that Homes England may in its absolute
discretion redact all or part of the Information within a Request for Information prior to its
publication. In so doing and in its absolute discretion, Homes England may take account of
any EIR Exceptions and FOIA Exemptions. Homes England may in its absolute discretion
consult with the Grant Recipient regarding any redactions to the Information to be published
pursuant to this Schedule 5 (Information and Confidentiality). Homes England will make the
final decision regarding publication and/or redaction of the Information.
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Schedule 6
Data Protection

In so far that Shared Personal Data is Processed under this Agreement it is understood that
the parties will each act in the capacity of an independent Data Controller.

The Grant Recipient (including its employees agents or officers) shall at all times during the
period of this Agreement comply with the provisions and obligations imposed by this
Schedule 6 (Data Protection) and the Data Protection Legislation generally, including any
requirement to obtain registrations, consents, and provide notifications and relevant privacy
information to Data Subjects as required for the purposes of their obligations under this
Agreement.

The Grant Recipient warrants and represent that they each have in place appropriate
technical and organisational measures to protect the Shared Personal Data against
accidental or unlawful destruction or accidental loss, alteration, unauthorised disclosure or
access, and which provide a level of security appropriate to the risk represented by the
processing and the nature of the data to be protected.

The Grant Recipient shall notify Homes England without undue delay on becoming aware
of any breach of the applicable Data Protection Legislation in relation to the Shared Personal
Data.

Whilst each party shall be responsible for responding to any complaint in relation to the
Shared Personal Data Processed pursuant to this Agreement, or any request by individuals
to exercise the Data Subject's rights, if necessary the parties will co-operate with each other
and provide reasonable assistance with any request, proceedings or inquiry by any affected
Data Subject and/or the Information Commissioner or other body authorised by statute
which are concerned with the Data Protection Legislation in connection with the Shared
Personal Data Processed under this Agreement.

The provision of this Schedule 6 (Data Protection) shall apply during the continuance of the
Agreement and indefinitely after its termination.

The Grant Recipient shall indemnify Homes England against all claims and proceedings and
all liability, losses, costs and expenses incurred in connection therewith by Homes England
as a result of the Grant Recipient's destruction of and/or damage to any of the Shared
Personal Data processed by the Grant Recipient, its employees, agents, or any breach of
or other failure to comply with the obligations in the DPA and/or this Schedule 6 (Data
Protection) by the Grant Recipient, its employees, agents or sub-contractors.

The Grant Recipient shall appoint and identify an individual within its organisation authorised
to respond to enquiries from Homes England concerning the Grant Recipient's Processing
of the Shared Personal Data and will deal with all enquiries from Homes England relating to
such Personal Data promptly, including those from the Information Commissioner.

The Grant Recipient undertakes to include obligations no less onerous than those set out in
this Schedule 6 (Data Protection) in all contractual arrangements with agents engaged by
the Grant Recipient in performing its obligations under this Agreement to Homes England.
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52

Schedule 7
Intellectual Property

Subject to paragraph 5 of this Schedule 7 (Intellectual Property) the Grant Recipient shall,
to the extent that it is able to do so without incurring material cost, grant to Homes England
a perpetual, transferable, non-exclusive, royalty-free licence (carrying the right to grant sub-
licences) to copy and use (from computer disk or otherwise) all and any Intellectual Property
Rights in any, drawings, reports, specifications, calculations and other documents provided
by the Grant Recipient or which are or become owned by the Grant Recipient and which
relate to the Firm Schemes, for any purpose relating to this Agreement.

To the extent that any of the data, materials and documents referred to in paragraph 2 of
this Schedule 7 (Intellectual Property) are generated by or maintained on a computer or in
any other machine readable format, the Grant Recipient shall if requested by Homes
England use its reasonable endeavours (without having to incur material cost) procure for
the benefit of Homes England for the duration of this Agreement at the cost of the Grant
Recipient the grant of a licence or sub-licence and supply any relevant software and/or
database to enable Homes England making such request to access and otherwise use such
data for the purposes referred to in paragraph 1 of this Schedule 7 (Intellectual Property).

Neither party shall infringe any third party's Intellectual Property Rights in connection with
this Agreement.

The Grant Recipient shall fully indemnify Homes England within five (5) Business Days of
demand under this paragraph 4 of this Schedule 7 (Intellectual Property) against any action,
claim, demand, proceeding, cost, charge or expense arising from or incurred by it by reason
of any infringement or alleged infringement of any Intellectual Property Rights of any third
party by the activities described in this Schedule 7 (Intellectual Property), any breach by the
Grant Recipient of this Schedule 7 (Intellectual Property) and against all costs and damages
of any kind which Homes England may incur in connection with any actual or threatened
proceedings before any court or adjudication body.

The Grant Recipient shall only be entitled to revoke the licence granted to Homes England
under paragraph 1 of this Schedule 7 (Intellectual Property) in the following circumstances
and upon the following terms:

on the termination of the whole of this Agreement in circumstances where no Allocated
Capital Grant has been paid to the Grant Recipient; or

on the termination of this Agreement (in whole or in part) in circumstances where some
Allocated Capital Grant has been paid to the Grant Recipient provided that nothing in this
paragraph 5.2 of this Schedule 7 (Intellectual Property) shall entitle the Grant Recipient to
revoke such licence insofar as it relates to:

5.2.1 Firm Schemes in respect of which Firm Scheme Grant has been paid or in
respect of which a valid entitlement to claim Firm Scheme Grant has arisen; or

5.2.2 Continuing Firm Schemes.
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Schedule 8
SPEI Entrustment

Tasks entrusted under this Agreement: as set out at Clause 2.1 (Purpose) of this Agreement (the
Tasks).

Compensation for delivery of Tasks: the Firm Scheme Grant, subject to the terms of this Agreement.
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1.2

13

1.4

Schedule 9
Affordable Rent
The parties acknowledge and agree that in relation to each AHP Traveller Pitch:

the rent (inclusive of service charge) must, subject to paragraph 1.2 of this Schedule 9
(Affordable Rent), be set at a level which is no more than eighty per centum (80%) of the
estimated market rent for an equivalent pitch of the relevant size and location (an
Equivalent Pitch) in the Broad Market Rental Area (inclusive of service charges) based on
a valuation undertaken in accordance with a method recognised by the Royal Institution of
Chartered Surveyors; and

in setting the level of rent:

1.2.1 it may not be possible for the Grant Recipient to identify a comparable market
rent for an Equivalent Pitch in the Broad Market Rental Area. In such a case the
Grant Recipient will submit to Homes England a comparable market rent based
on Equivalent Pitches in alternative comparator areas (the Alternative Market
Rent);

1.2.2 if Homes England (acting reasonably) does not approve the Grant Recipient's
proposed Alternative Market Rent, the Grant Recipient will engage a valuer (in
accordance with any method identified by Homes England, acting reasonably) to
identify a comparable market rent from areas outside the Broad Market Rental
Area and determine the market rent that will be applicable to the pitches in the
Broad Market Rental Area (the Comparable Market Rent); and

1.2.3 in the circumstance contemplated in this paragraph 1.2 the Grant Recipient
should set the level of rent by reference to the Comparable Market Rent.

the rent may not increase by more than:
1.3.1 the percentage increase in CPI +1% since the last review date; or
1.3.2 any other percentage as permitted by the Mobile Homes Act 1983,

and otherwise any increases or decreases must be made in accordance with the Mobile
Homes Act 1983.

the rent must be reset, based on a new valuation (such valuation to be undertaken in
accordance with any methodology identified by Homes England), each time the relevant
Traveller Pitch is:

1.4.1 let to a new tenant; or

1.4.2 re-let to the same tenant provided that the resulting rent would be no more than
the previous year's rent increased by CPI +1% (but for the avoidance of doubt
any automatic conversion of a probationary period shall not be deemed to be
constitute a re-letting for the purposes of this Schedule 9 (Affordable Rent)).
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2.1

2.2

2.3

In this Schedule 9 (Affordable Rent):

Broad Market Rental Area has the meaning specified in paragraph 4 of Schedule 3B Rent
Officers (Housing Benefit Functions) Order 1997, or article 3 Rent Officers (Universal Credit
Functions) Order 2013 as appropriate;

CPI means the general index of consumer prices (for all items) published by the Office for
National Statistics or, if that index is not published for any month, any substituted index or
index figures published by that Office; and

use of the term rent shall include all pitch fees and equivalent charges levied on occupants
of the AHP Traveller Pitches.
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13

1.4

Schedule 10
TP Funding Requirement

The parties acknowledge and agree that although the AHP Traveller Pitches funded under
this Agreement may not comprise built sleeping accommodation:

the provisions of the Recovery Determination will be applied to any AHP Traveller Pitches
funded pursuant to this Agreement (mutatis mutandis);

the Firm Scheme Grant paid and any RCGF Proceeds used under this Agreement to
facilitate the provision of such AHP Traveller Pitches shall be treated by the parties as
Capital Grant (mutatis mutandis);

for the purposes of interpreting paragraph 7(e) of the Recovery Determination the terms of
this Agreement shall represent the conditions attached to the making of Capital Grant; and

on the occurrence of a Relevant Event the Grant Recipient must recycle or repay (as
applicable) the Capital Grant Recoverable in accordance with the terms of the Recovery
Determination (mutatis mutandis), as applied by paragraph 1.1 of this Schedule 10 (TP
Funding Requirement), and this Agreement.
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EXECUTION PAGE TO THE GRANT AGREEMENT

This Agreement has been executed as a deed and is delivered and takes effect on the date stated at
the beginning of it.

Homes and Communities Agency (trading as Homes England)

THE COMMON SEAL of )
HOMES AND COMMUNITIES AGENCY )
was hereunto affixed in the presence of: )

Authorised Signatory:

Print name;

[Grant Recipient]

OPTION FOR SOCIETY

Executed as a deed by affixing the Common
Seal of [RP NAME]
In the presence of:

~— N

Authorised Signatory

Print name:

OPTION FOR LIMITED COMPANY

Executed as a deed by [COMPANY NAME]
acting by a Director and
a Director or Secretary

— N

Director

Print name:

Director or Secretary

Print name;
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