

CONTENTS

CLAUSE	PAGE
1. INTERPRETATION	9
2. PURPOSE AND SCOPE OF THIS AGREEMENT	38
3. DURATION.....	40
4. REVIEW PROCEDURE.....	42
5. CORRUPT GIFTS AND PAYMENTS OF COMMISSION.....	44
6. FORCE MAJEURE.....	45
7. DEFAULT TERMINATION.....	48
8. RIGHTS AND REMEDIES ON DEFAULT TERMINATION.....	52
9. CONSEQUENTIAL TERMINATION ARRANGEMENTS	53
10. PAYMENTS	54
11. THE LMARS MOVE.....	58
12. THE SCATCC (MIL) (SINGLE PLATFORM) MOVE.....	59
13. GAINSHARE	59
14. SET OFF OF AMOUNTS DUE	79
15. MOD CHANGES.....	79
16. MINOR CHANGES.....	82
17. NATS CHANGES.....	83
18. NATS QUALIFYING CHANGE IN LAW	86
19. MOD CHANGE IN LAW	87
20. PERFORMANCE REGIME.....	87
21. EMERGENCY POWERS	89
22. INSURANCE.....	89
23. INDEMNITIES	93
24. IPR.....	94
25. SUB-CONTRACTING/SUPPLIERS	95
26. ASSIGNMENT OF AGREEMENT	95
27. ACCOUNTING SYSTEMS AND AVAILABILITY OF NATS RECORDS	97
28. AVAILABILITY OF MOD RECORDS	98
29. ACCESS TO NATS FACILITIES.....	99
30. ACCESS TO MOD FACILITIES.....	99
31. HEALTH & SAFETY OBLIGATIONS	101

32. PUBLIC RELATIONS/PUBLICITY/ANNOUNCEMENTS.....	101
33. INFORMATION AND CONFIDENTIALITY	101
34. DISCRIMINATION POLICIES.....	105
35. DATA PROTECTION	105
36. DUTY OF CARE	106
37. PROCEDURE TO VARY AGREEMENT	106
38. PRECEDENCE OF MAIN BODY OF AGREEMENT OVER SCHEDULES	107
39. NO DEROGATION	107
40. PARTNERING AGREEMENT.....	107
41. SEVERABILITY	108
42. GUARANTEE	108
43. NOTICES	108
44. WAIVERS	109
45. REMEDIES CUMULATIVE	110
46. NOTIFICATION AND CO-OPERATION UNDERTAKINGS.....	110
47. LIMIT ON LIABILITY.....	110
48. DISPUTE RESOLUTION.....	111
49. ENTIRE AGREEMENT AND RELIANCE ON STATEMENTS.....	115
50. COUNTERPARTS.....	115
51. GOVERNING LAW	115
52. SUPPLIER DEVELOPMENT SCHEME PERFORMANCE STANDARD	115
SCHEDULE 1 MANAGEMENT.....	117
1. Roles	117
2. Watch Rosters.....	117
3. ATMI	118
4. Supervisor Role	118
SCHEDULE 2 OPERATIONAL ACCOMMODATION	119
SCHEDULE 3 BRIEFING.....	134
SCHEDULE 4 COMMUNICATIONS SERVICE.....	135
1. Telephone Communications.....	135
2. Radio Communications.....	136
3. Communications Services for Specific Roles	138
SCHEDULE 5 RECORD AND REPLAY	139
1. General Requirements.....	139
2. Work Session Data	140
3. Voice Communications.....	140
4. Flight Data.....	141
5. Transmissions on the UHF Emergency Frequency	141

6.	Surveillance Data.....	142
7.	ATMI	143
8.	Aircraft Service Requests.....	143
SCHEDULE 6	ALERTING AND FIXING.....	144
SCHEDULE 7	AERONAUTICAL INFORMATION	145
SCHEDULE 8	FLIGHT DATA PROCESSING.....	147
SCHEDULE 9	SURVEILLANCE	149
1.	General	149
2.	Track Data Blocks	152
3.	Alerts.....	152
4.	Maps.....	153
SCHEDULE 10	ONWARD ROUTED DATA.....	155
PART A	GENERAL	155
PART B	NATS DATA SOURCES	156
SCHEDULE 11	VOLMET SERVICE	158
SCHEDULE 12	TRAINING SERVICE.....	160
ANNEX A	NATS MAPPING OF TRAINING ROLES TO FUNCTIONS	
FMARS TRAINING ROLES	164	
SCHEDULE 13	NON-OPERATIONAL ACCOMMODATION SERVICE.....	170
SCHEDULE 14	GAINSHARE	172
PART 1:	CALCULATION OF GAINSHARE.....	172
PART 2:	PAYMENT TIMING	175
PART 3:	INDEXATION.....	177
PART 4:	GAINSHARE ON EXPIRY OR TERMINATION.....	178
PART 5:	WORKED EXAMPLE OF GAINSHARE CALCULATION.....	181
Annex 1	Gainshare Certificate.....	187
SCHEDULE 15	REQUIRED INSURANCES.....	188
PART A :	INSURANCE POLICIES.....	188
1.	Property Damage Insurance	188
2.	Aviation Third Party Liability Insurance	189
3.	Third Party Public and Products Liability Insurance.....	189
PART B :	BROKER'S LETTER OF UNDERTAKING.....	191
SCHEDULE 16	MOD SERVICES	194
PART A	SAXA VORD SERVICE (RADIO TRANSMITTER SITE)	194
PART B	HIGH BUSTON SERVICE	196
SCHEDULE 17	MIGRATION SUPPORT.....	197
1.	Migration Manager	197
2.	Provision of Information, Advice Etc.....	197
3.	Migration Overview and Management Plan	197
4.	Payment for Migration Support.....	197

SCHEDULE 18 INTERIM SERVICES	199
PART A GENERAL PROVISIONS.....	199
PART B INTERIM SERVICE / DEROGATIONS	201
PART C INTERIM SAFETY REQUIREMENTS	204
SCHEDULE 19 THE NATS PRICES	206
PART A NATS PRICES	206
PART B INDEXED SERVICE FAILURE EVENT UNIT VALUES.....	208
PART C LINKAGE UNIT VALUES	209
SCHEDULE 20 HIGH LEVEL DATA SUMMARY	210
PART A HIGH LEVEL DATA SUMMARY (HLDS)	210
PART B SERVICE COST BREAKDOWN.....	211
SCHEDULE 21 PROCEDURE FOR EXPERT DETERMINATION	212
PART A REFERENCE OF A DISPUTE TO EXPERT DETERMINATION	212
PART B TERMS OF APPOINTMENT OF EXPERT ON NOMINATION	215
SCHEDULE 22 REPORTING REQUIREMENTS	219
PART A : REPORTING REQUIREMENTS	219
PART B : PERFORMANCE REPORT	221
SCHEDULE 23 PERFORMANCE REGIME	222
PART A PERFORMANCE DEDUCTIONS	222
PART B SERVICE FAILURE EVENTS	229
PART C LINKAGES	252
SCHEDULE 24 PREVENTATIVE MAINTENANCE	253
PART A PREVENTATIVE MAINTENANCE.....	253
PART B GENERAL	258
SCHEDULE 25 AREAS OF INTEREST AND RESPONSIBILITY	259
PART A AREA OF INTEREST.....	259
PART B AREA OF RESPONSIBILITY	260
SCHEDULE 26 INFORMATION AND CONFIDENTIALITY	261
PART A COMMERCIALLY SENSITIVE INFORMATION.....	261
PART B CONFIDENTIAL INFORMATION.....	262
SCHEDULE 27 NATS GROUP SUB-CONTRACTOR RATES	263
SCHEDULE 28 SAFETY MANAGEMENT	264
SCHEDULE 29 FORM OF GUARANTEE	267
SCHEDULE 30 MISCELLANEOUS SERVICES	272
PART A BELFAST UHF FREQUENCY SERVICE	272

PART B UHF AUTO-TRIANGULATION DISPLAY SYSTEM MAINTENANCE SERVICE.....	273
PART C M-ALFENS SERVICES.....	274
PART D LFBC SERVICES.....	275
SCHEDULE 31	276
PART A CHANGE REQUESTS ACCEPTED IN ACCORDANCE WITH THIS CONTRACT..	276
SCHEDULE 32	285
PART A CP3 GAIN SHARE.....	285
PART B PRICE ADJUSTMENTS.....	287
PART C PAYMENT TERMS DURING THE PERIOD FROM 1 APRIL 2011 TO 31 MARCH 2015	288
PART D RISK AND REGULATORY CHANGE	289
PART E ROADMAP ENABLING PROJECTS.....	290
PART F GAINSHARE INFORMATION	295
PART G INFLATION	296
PART H CALCULATION OF 'ROADMAP ENABLING PROJECT' CHARGES	297
PART I ASSUMPTIONS TO BE USED IN GAINSHARE CALCULATIONS FROM 2015/16 ONWARDS	305
PART J 'ROADMAP ENABLING' PROJECTS	307
PART K	315
CAPEX SCHEDULE FOR DEPRECIATION.....	315
SCHEDULE 33	318
PART A RP2 GAIN SHARE.....	318
PART B PRICE ADJUSTMENTS.....	320
PART C PAYMENT TERMS DURING THE PERIOD FROM 1 APRIL 2015 TO 31 MARCH 2020	321
PART D RISK AND REGULATORY CHANGE	322
PART E RP2 SUSTAINMENT PROJECTS	323
PART F	326
NOT USED	326
PART G INFLATION	327
The price cap for the period 1 April 2015 to 31 March 2020 is below	327
TAKING THE EXAMPLE OF 16/17:	327
PART H CALCULATION OF 'RP 2 SUSTAINMENT PROJECT' CHARGES	328
PART I	332
PART K CAPEX SCHEDULE FOR DEPRECIATION	338