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Contract Termsand Conditions

1. Definitionsin the Contract
Act means the Procurement Act 2023;

Articles means an object which during production is given a special shape, surface or design which determines its
function to a greater degree than does its chemical composition;

Assets Subject to Special Controls (ASSC) means a Contractor Deliverable which is: (1) subject to the United
States International Traffic In Arms Regulations (ITAR); (2)/subject to the 600 series of the United States Export
Administration Regulations (EAR); or (3) classified as Attractive to Criminal and Terrorist Organisations (ACTO),
meaning that it includes material which represents an immediate risk to Defence personnel or the public; or whichis
considered as attractive to criminal and terrorist organisations;

ASSC Indicator means for Contractor Deliverables subject to ITAR, aUnited States Munitions List (USML) or for
Contractor Deliverables subject to the 600 series ofthe EAR, anExport Control Classification Number (ECCN);

The Authority means the Secretary of State for Defence of/the United Kingdom of Great Britain and Northern
Ireland, (referred to in this document as "the Authority"), acting as part of the Crown;

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and statutory holidays;

Control means the power of a person to secure that the affairs of the Contractor (or Subcontractor) are conducted in
accordance with the wishes of that person by the means of holding shares, or possession of voting powersin, or in
relation to the Contractor; or by virtueof-any powerscconferred by the constitutional or corporate documents, or by
any other document regulating the Contractor (or Subcontractor, as the case may be); and a change of Control occurs
if a person who Controls the Contractor ceasesto do so or if another person acquires Control of the Contractor;

Contract means the agreement concluded between the Authority and the Contractor, including all terms and
conditions, schedules, specifications, plans; drawings, and other documentation, expressly made part of the
agreement in accordance with Clause 2.b;

Contract Price means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of
packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper
performance by the Contractor of its obligations under the Contract;

Contractor means the person, firm or company specified as such in the Contract. Where the Contractor is an
individual or a partnership, the expression shall include the personal representatives of the individual or of the
partners, as the case may be;

Contractor Deliverables means the goods and / or servicesincluding packaging (and supplied in accordance with
any QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with
the schedule of requirements.

Covered Procurement shall have the same meaning asin section 1 of the Procurement Act 2023;

Debarment List meansthelist of debarred suppliers kept by a Minister of the Crown pursuant to section 62 of the
Act;

Effective Date of Contract means the date upon which both Parties have signed the Contract;



Firm Price means a price excluding Vaue Added Tax (VAT) which is not subject to variation;

First-Tier Sub-Contractor means a Sub-contractor directly engaged by the Contractor to provide Contractor
Deliverables wholly or substantially for the purpose of performing (or contributing to the performance of) the whole
or any part of the Contract;

Government Furnished Assets (GFA) isageneric term for any MOD asset such as equipment, information or
resources issued or made available to the Contractor in connection with the Contract by or on behalf of the
Authority;

Hazar dous Contractor Deliverable means a Contractor Deliverable or.a component of a Contractor Deliverable
that isitself ahazardous material or substance or that may in the course of its use, maintenance, disposal, or in the
event of an accident, release one or more hazardous materials or substances and.each material or substance that may
be so released;

I ssued Property means any item of Government Furnished Assets (GFA), including any materiel issued or
otherwise furnished to the Contractor in connection with the:Contract by or on behalf of the Authority;

L egislation means, in relation to the United Kingdom, any Act of Parliament, any subordinate legislation within the
meaning of section 21 of the Interpretation Act 1978; any,exercise of Royal Prerogative or any enforceable
community right within the meaning of Section 2 of the European Communities Act 1972;

Mixtur e means a mixture or solution composed of two or more substances,

Notices means all notices, orders, or other forms of communication required to be given in writing under or in
connection with the Contract;

Parties means the Contractor and the Authority, and Party shall be construed accordingly;

Plastic Packaging Component(s) shall have the same meaning as set out in Part 2 of the Finance Act 2021 together
with any associated secondary legislation;

PPT means atax called "plastic packaging tax"/charged in accordance with Part 2 of the Finance Act 2021;
PPT L egidation means the legidlative provisions set out in Part 2 and Schedules 9-15 of the Finance Act 2021
together with any secondary legislation made under powers contained in Part 2 of the Finance Act 2021. This

includes, but is not limited to, The Plastic Packaging Tax (Descriptions of Products) Regulations 2021 and The
Plastic Packaging Tax (General) Regulations 2022;

Quality Assurance Requirements means those requirements specified in Schedule 3 - Contract Data Sheet
Sensitive I nfor mation means the information listed as such in Schedule 4 (Contractor's Sensitive Information),
being information notified by the Contractor to the Authority, which is acknowledged by the Authority as being
sensitive, at the point which this Contract is entered into or amended (as relevant) and remains sensitive information
at the time of publication, being information which is either:

(1) exempt from disclosure (in the Authority's sole determination) in accordance with Freedom of
Information Act 2000 (FOIA) or the Environmental Information Regulations 2004 (EIR); or

(2) information which has been notified to the Authority by the Contractor under a Covered Procurement as
sensitive commercia information and the Authority determines (in its sole discretion) that such information:

(a) constitutes a trade secret; or

(b) would be likely to prejudice the commercia interests of the Contractor if it were published or



disclosed,and thereis an overriding public interest in withholding its publication; or
(3) information which is exempt from disclosure on national security ground;

Subcontract shall have the meaning a contract substantially for the purpose of performing (or contributing to the
performance of) al or any part of a public contract; and Subcontractor shall be interpreted accordingly;

Substance means a chemical element and its compounds in the natural state or obtained by any manufacturing
process, including any additive necessary to preserveits stability and any impurity deriving from the process used,
but excluding any solvent which may be separated without affectingthe stability of the substance or changing its
composition;

Transparency Information means the content of the Contract in'its entirety, including from time to time agreed
changes to the Contract except any Sensitive Information;

Quality Assurance Requirements means those requirements specified in Schedule 3 - Contract Data Sheet.

Unique Item Identifier (Ull) means a unique and unambiguousidentifier that distinguishes an item from all other
like and unlike items, consisting of: (1) NATO Stock Number (NSN); (2) NATO Commercial and Government
Entity (NCAGE) code; (3) ASSC Indicator, where applicable;(4) serial number; and (5) part number.

2. General

a. The Contractor shall comply with all applicable Legislation, whether specifically referenced in this Contract or
not.

b. If there is any inconsistency between these terms and conditions and the associated documents expressly referred
to therein, the conflict shall be resolved according to the following descending order of priority:

(2) these terms and conditions;
(2) the schedules; and
(3) the documents expressly referred to in the agreement.

c. Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent of the
other Party.

d. Failure or delay by either Party in enforcing or partially enforcing any provision of the Contract shall not be
construed as awaiver of itsrights or remedies. No waiver in respect of any right or remedy shall operate as awaiver
in respect of any other right or remedy.

e. Save where expressly set out el sewhere in the Contract, the Parties to the Contract do not intend that any term of
the Contract shall be enforceable by virtue of the Contracts (Rights of Third Parties) Act 1999 by any person that is
not a Party toit.

f. The Contract and any non-contractual obligations arising out of or in connection with it shall be governed by and
construed in accordance with English Law, and subject to Clause 15 and without prejudice to the dispute resolution
procedure set out therein, the Parties submit to the exclusive jurisdiction of the English courts. Other jurisdictions
may apply solely for the purpose of giving effect to this Clause 2.f and for enforcement of any judgement, order or
award given under English jurisdiction.

g. This Contract comesinto effect on the Effective Date of Contract and will expire automatically on the date
identified in Schedule 3 (Contract Data Sheet) unlessit is otherwise terminated in accordance with the provisions of
the Contract, or otherwise lawfully terminated.



h. This Contract constitutes the entire agreement between the Parties relating to the subject matter of the Contract.
The Contract supersedes, and neither Party has relied upon, any prior negotiations, representations and undertakings,
whether written or oral, except that this condition shall not exclude liability in respect of any fraudulent
misrepresentation.

i. In addition to any other rights and remedies, the Authority shall have the right to terminate the Contract (in whole
or in part) with immediate effect by giving written notice to the Contractor where the Contractor isin material
breach of its obligations under the Contract. Where the Authority has terminated the Contract under Clause 2.i the
Authority shall have the right to claim such damages as may have beenisustained as a result of the Contractor's
meateria breach of the Contract.

j- The Authority shall have the right to terminate the Contract if the Contractor is declared bankrupt or goes into
liquidation or administration. Thisiswithout prejudice to any other rights or remedies under this Contract.

3. Severability
If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:

a. such provision shall (to the extent that it isinvalid, illegal or unenforceable) be given no effect and shall be
deemed not to be included in the Contract but without-invalidating any of the remaining provisions of the Contract;
and

b. the Parties shall use al reasonable endeavours to replacethe invalid, illegal or unenforceable provision by avalid,
legal and enforceable substitute provision the effect of whichiis as close as possible to the intended effect of the
invalid, illegal or unenforceable provision.

4. Transparency

a. Notwithstanding any other Condition of the Contract, including Clause 5, the Contractor agrees that the Authority
may publish the Transparency Informationte the general public.

b. The Authority shall publish and maintain an up-to-date version of the Transparency Information in aformat
readily accessible and reusable’bysthe general public under an open licence where applicable.

¢. The Contractor shall assist and cooperate with the Authority as reasonably required to enable the Authority to
publish the Transparency Information. Where the Authority publishes Transparency Information, it shall redact any
Sensitive Information and, where reasonably practicable, consult with the Contractor on the proposed redactions
prior to publication.

d. The Authority shall present information in aformat that assists the general public in understanding the relevance
and completeness of the information being published to ensure the public obtain afair view on how the Contract is
being performed.

e. The parties agree that they will not disclose information in relation to the Contract in contravention of their
obligations under data protection legislation. In this clause, "data protection legidation" has the same meaning asin
the Data Protection Act 2018.

5. Disclosur e of I nformation

Information received or in connection with the Contract shall be managed in accordance with DEFCON 531 (1SC)
and Clause 4.

6. Publicity and Communications with the Media
The Contractor shall not, and shall ensure that any employee or Subcontractor shall not, communicate with



representatives of the press, television, radio or other media on any matter concerning the Contract unless the
Authority has given its prior written consent.

7. Notices
a. A Notice served under the Contract shall be:
(2) inwriting in the English language;
(2) authenticated by signature or such other method as may e agreed between the Parties,
(3) sent for the attention of the other Party's representative, and to the address set out in the Contract;
(4) marked with the number of the Contract; and

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in the Contract, by
electronic mail.

b. Notices shall be deemed to have been received:

(2) if delivered by hand, on the day of delivery.if it is therecipient's Business Day and otherwise on the first
Business Day of the recipient immediately following the day of delivery;

(2) if sent by prepaid post, on the fourth' Business Day. (or the tenth Business Day in the case of airmail)
after the day of posting;

(3) if sent by facsimile or electronic means:

(a) if transmitted between 09:00'and.17:00 hours on a Business Day (recipient's time) on completion
of receipt by the sender of verification of the transmission from the receiving instrument; or

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient's time) following
the completion of receipt by the sender of verification of transmission from the receiving instrument.

8. Change of Control of Contractor
a. The Contractor shall notify the representative of the Authority in writing at the address given in Clause 8.c:

(1) as soon as practicable, of any intended, planned or actual change of Control of the Contractor and/or
their First-Tier Subcontractors; and

(2) immediately on the Contractor becoming aware of any actual change of control of any Lower-Tier Sub-
Contractor.

b. The Contractor shall include in any such notification any concerns the Contractor may have with the change of
control. Such concerns may include but are not limited to potential threats to national security and security of
supply. The Contractor shall not be required to submit any Notice which is unlawful or isin breach of either any
pre-existing non-disclosure agreement or any regulations governing the conduct of the Contractor in the UK or other
jurisdictions where the Contractor may be subject to legal sanction arising from issuing such a Notice.

c. Each Notice of change of Control shall be taken to apply to all contracts with the Authority. Notices shall be
submitted to:

Mergers & Acquisitions Section



Strategic Supplier Management Team
Spruce 3b #1301

MOD Abbey Wood,

Bristol, BS34 8JH

and emailed to: Def Comrcl SSM-M ergersandA cqg@mod.gov.uk

d. The representative of the Authority shall consider the Notice of change of Control and advise the Contractor in
writing of any concerns the Authority may have. Such concerns may include but are not limited to potential threats
to national security, the ability of the Authority to comply with itsstatutory obligations or matters covered by the
declarations made by the Contractor prior to Effective Date of Contract. The Contractor shall be required to submit a
response to the concerns raised by the Authority, including any_plans to mitigatethose concerns, within 14 calendar
days (or as agreed by the parties) of receipt of the Authority'swritten concerns, for the Authority's consideration.

e. To the extent that the Authority considers that it is reasonable to do so, the Authority shall work with the
Contractor to seek to resolve the Authority's concerns. The Contractor agrees to answer the Authority's questions or
requests for clarification promptly.

f. Where the Authority considers, in its absol ute discretion; that the risk may be appropriately mitigated, the
Contractor shall implement any agreed mitigations promptly and, in‘any case, within the timescales required by the
Authority. Where the Contractor fails to do so, clause 8.¢. shall apply.

g. The Authority may, acting reasonably, terminate the Contract by giving written notice to the Contractor (and/or
request the Contractor to terminate any relevant First-Tier or Lower-Tier Sub-Contractor's contract) within six
months of the Authority being notified in accordance with.Clause 8.a. The Authority shall act reasonably in
exercising its right of termination, including, but not limited to, taking account of the Contractor's own assessment
of the change of control.

h. Where the Authority terminates the Contract in accordance with Clause 8.9, subject to clause 8.i, the Contractor
may request payment for any unavoidable commitments, liabilities or expenditure incurred by the Contractor in
connection with the Contract up/to the point of termination. The Authority shall act reasonably when ng the
Contractor's request for payment although the parties agree that the Authority shall retain the sole discretion, acting
reasonably, to decide whether to makesuch requested payment in accordance with clause 8.i.

i. Any requests for payment by the Contractor must be submitted promptly and the Contractor shall demonstrate to
the reasonabl e satisfaction of the Authority that such request for payment: (1) is reasonable and properly chargeable
; (2) would otherwise represent an unavoidable loss by the Contractor by reason of the termination of the Contract;
and (3) isfully supported by documentary evidence.

j- Inthe event that the Contractor fails to demonstrate any of the conditions set out at 8.i.(1)-(3), the Authority may
reject such request for payment.

k. Notification by the Contractor of any intended, planned or actual change of Control shall not prejudice the
existing rights of the Authority or the Contractor under the Contract nor create or imply any rights of either the
Contractor or the Authority additional to the Authority's rights set out in this condition. |. The Contractor shall
include provisions equivalent to those set out in this condition in all relevant sub-contracts.

I. The Contractor shall include provisions equivalent to those set out in this condition in all relevant sub-contracts.

9. Progress Monitoring, Meetings and Reports

The Contractor shall attend progress meetings and deliver reports at the frequency or times (if any) specified in the
Contract and shall ensure that its Contractor's representatives are suitably qualified to attend such meetings. Any
additional meetings reasonably required shall be at no cost to the Authority.
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10. Supply of Contractor Deliverables and Quality Assurance
a. The Contractor shall supply the Contractor Deliverables to the Authority at the Contract Price. Unless otherwise
stated in Schedule 3, the Contract Price shall be aFirm Price.
b. The Contractor shall ensure that the Contractor Deliverables:
(2) correspond with Schedule 2;

(2) are of satisfactory quality (within the meaning of the Sale of Goods Act 1979, as amended) except that
fitness for purpose shall be limited to the goods being fit for the particular purpose held out expressly by or
made known expressly to the Contractor and in this respect the Authority relies on the Contractor's skill and
judgement; and

(3) comply with any applicable Quality Assurance Requirements specified in the Contract.

(4) unless otherwise specified in this Contract, any matter related to import and export licences will be
managed under DEFCON 528 (1SC).

11. Delivery / Collection

a. The Contract shall specify whether the Contractor Deliverables are to be delivered to the consignee by the
Contractor or collected from the consignor by the Authority.

b. Title and risk in the Contractor Deliverables shall pass from the Contractor to the Authority on delivery or on
collection in accordance with Clause 11.a

c. The Authority shall be deemed to have accepted the Contractor Deliverables within a reasonable time after title
and risk has passed to the Authority unlessit hasrejected the Contractor Deliverables within the same period.

12. Third Party Intellectual Property Rights I ndemnity and Notification of Restrictions

a. Claims, liabilities and indemnities.in respect of infringements or aleged infringements of third party intellectual
property rights shall be handled in accordancewith the provisions of DEFCON 632.

b. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the Contract by the
Authority and placement of any contract task under it does not constitute an authorisation by the Crown under
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. The Contractor
acknowledges that any such authorisation by the Authority under its statutory powers must be expressly provided in
writing, with reference to the acts authorised and the specific intellectual property involved.

Notification of Intellectual Property Rights (IPR) Restrictions
c. Where any of the Conditions listed below (1 to 3) have been added to the these Conditions of the Contract as
Project Specific DEFCONs at Clause 21, the Contractor warrants and confirms that all Intellectual Property Rights
restrictions and associated export restrictions relating to the use or disclosure of the Contractor Deliverablesthat are
notifiable under those Conditions, or of which the Contractor is or should reasonably be aware as at Effective Date
of Contract, are disclosed in Schedule 5 (Natification of Intellectual Property Rights (IPR) Restrictions).

(1) DEFCON 15 - including natification of any self-standing background Intellectual Property;

(2) DEFCON 90 - including copyright material supplied under clause 5;

(3) DEFCON 91 - limitations of Deliverable Software under clause 3b.



d. The Contractor shall promptly notify the Authority in writing if they become aware during the performance of the
Contract of any required additions, inaccuracies or omissions in Schedule 5.

e. Any amendment to Schedule 5 shall be made in accordance with DEFCON 503 (ISC).

13. Payment

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting any claims for
payment under Clause 13.b the Contractor will be required to register their details (supplier on-boarding) on the
electronic procurement tool.

b. Where the Contractor submits an invoice to the Authority in accordance with Clause 13.a, the Authority will
consider and verify that invoice without undue delay.

c. The Authority shall pay the Contractor any sums due to be paid under the invoice before the end of the period of
30 days beginning with the day on which avalid and undisputed invoice is received by the Authority in respect of
the sum or, if later, the day on which the payment falls due in.accordance with the invoice.

d. Where the Authority failsto comply with Clause 13.b and thereis undue delay in considering and verifying the
invoice, the invoice shall be regarded as valid and undisputed for the purpose of Clause 13.c after areasonable time
has passed.

e. The approval for payment of avalid and undisputed invoice by the Authority shall not be construed as acceptance
by the Authority of the performance of the Contractor's obligeations nor as awaiver of its rights and remedies under
the Contract.

f. Without prejudice to any other right or'remedy, the Authority reserves the right to set off any amount owing at any
time from the Contractor to the Authority against any amount payable by the Authority to the Contractor under the
Contract or under any other contract with the Autherity, or with any other Government Department.

14. Subcontracting and Prompt Payment

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of their obligations, duties or
liabilities under the Contract.

b. Where the Contractor entersinto a Subcontract, they shall cause aterm to be included in the Subcontract:

(2) providing that where the Subcontractor submits an invoice to the Contractor, the Contractor will consider
and verify that invoice without undue delay;

(2) providing that the Contractor shall pay the Subcontractor any sums due under the Subcontract no later
than a period of thirty (30) days from the date on which the Contractor has determined that the invoice is
valid and undisputed;

(3) providing that where the Contractor fails to comply with Clause 14.b.(1) above, and there is an undue
delay in considering and verifying the invoice, that the invoice shall be regarded as valid and undisputed for
the purposes of Clause 14.b.(2) after a reasonable time has passed; and

(4) requiring the Subcontractor to include in any Subcontract which they award, provisions having the same
effect as Clauses 14.b.(1) to 14.b.(3) and to procure that the counterparty to that contract include provisions
having the same effect as Clauses 14.b.(1) to 14.b.(4).

¢. The Contractor shall not agree with the Subcontractor a payment date for avalid and undisputed invoice of more
than 30 days.



15. Dispute Resolution

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the Contract
through negotiations between the respective representatives of the Parties having authority to settle the matter,
which attempts may include the use of any alternative dispute resolution procedure on which the Parties may agree.

b. In the event that the dispute or claim is not resolved pursuant to Clause 15.a the dispute shall be referred to
arbitration and shall be governed by the Arbitration Act 1996. For the purposes of the arbitration, the arbitrator shall
have the power to make provisional awards pursuant to Section 39 of the Arbitration Act 1996.

c. For the avoidance of doubt it is agreed between the Parties that the arbitration process and anything said, done or
produced in or in relation to the arbitration process (including any awards) shall be confidential as between the
Parties, except as may be lawfully required in judicial proceedings related to.the arbitration or otherwise. No report
relating to the same shall be made beyond the tribunal, the Parties, their legal representative and any person
necessary to the conduct of the arbitration, without the concurrence of al the Parties to the arbitration.

16. Termination for Corrupt Gifts

The Authority may terminate the Contract with immediate effect, without compensation, by giving written notice to
the Contractor at any time after any of the following events:

a. where the Authority becomes aware that the Contractor, its emplayees, agents or any Subcontractor (or anyone
acting on its behalf or any of its or their employees):

(2) has offered, promised or given to any-Crown servant any gift or financial or other advantage of any kind
as an inducement or reward;

(2) commits or has committed any prohibited act or any offence under the Bribery Act 2010 with or without
the knowledge or authority of the Contractor in relation to this Contract or any other contract with the
Crown;

(3) has entered into this or‘any other contract with the Crown in connection with which commission has
been paid or has been agreed to be paid by it or on its behalf, or to its knowledge, unless before the contract
is made particulars of any:such commission and of the terms and conditions of any such agreement for the
payment thereof have been disclosed in writing to the Authority.

b. In exercising its rights or remedies to terminate the Contract under Clause 16.a. the Authority shall:

(2) act in areasonable and proportionate manner having regard to such matters as the gravity of, and the
identity of the person committing the prohibited act;

(2) give due consideration, where appropriate, to action other than termination of the Contract, including
(without being limited to):

(@) requiring the Contractor to procure the termination of a Subcontract where the prohibited act is
that of a Subcontractor or anyone acting on its or their behalf;

(b) requiring the Contractor to procure the dismissal of an employee (whether its own or that of a
Subcontractor or anyone acting on its behalf) where the prohibited act is that of such employee.

¢. Where the Contract has been terminated under Clause 16.a. the Authority shall be entitled to purchase substitute

Contractor Deliverables from elsewhere and recover from the Contractor any costs and expenses incurred by the
Authority in obtaining the Contractor Deliverables in substitution from another supplier.

17. Termination for Convenience



a. The Authority shall have the right to terminate the Contract in whole or in part at any time by giving the
Contractor at least 20 (twenty) business days written notice (or such other period as may be stated Schedule 3 -
Contract Data Sheet).

b. Subject to Clause 17.d, the Authority shall indemnify the Contractor against any commitments, liabilities or
expenditure which would otherwise represent an unavoidable loss by the Contractor, subject to:

(2) the Contractor taking al reasonable steps to mitigate such loss; and

(2) the Contractor submitting a fully itemised and costed list/of such loss, with supporting evidence,
reasonably and actually incurred by the Contractor as a result of, the termination of the Contract or relevant
part thereof.

¢. The Contractor shall include in any Subcontract over £250,000 which it may enter into for the purpose of the
Contract the right to terminate the Subcontract under the terms of Clauses 17.ato 17.b except that:

(2) the notice period for termination shall be as specified in the Subcontract, or if no period is specified 20
(twenty) business days, and

(2) the Contractor's right to terminate shall berestricted by including the following additional clause
"Provided that this right is not exercised unless the main contract, or relevant part, has been terminated by
the Secretary of State for Defence in accordance with the provisions of Clause 17".

d. The Authority's total liability under the pravisions of this Clause shall be limited to the total price of the
Contractor Deliverables payable under the Contract (or relevant part), including any sums paid, due or becoming
due to the Contractor at the date of termination.

18. Contractor's Records
a. The Contractor and its Subcontractors shall.maintain'all records specified in and connected with the Contract
(expressly or otherwise) and make them available to the Authority when requested on reasonable notice.

b. The Contractor and its Subcontractors shall also permit access to relevant records that relate to the contractual
obligations to supply goods or servicesunder the Contract, held by or controlled by them and reasonably required by
the Comptroller and Auditor General, their staff and any appointed representative of the National Audit Office, and
provide such explanations and information as reasonably necessary for the following purposes:

(2) to enable the National Audit Office to carry out the Authority's statutory audits and to examine and/or
certify the Authority's annual and interim report and accounts; and

(2) to enable the National Audit Office to carry out an examination pursuant to Part 11 of the National Audit
Act 1983 of the economy, efficiency and effectiveness with which the Authority has used its resources.

c. With regard to the records made available to the Authority under Clause 18.a, and subject to the provisions of
Clause 5, the Contractor shall permit records to be examined and if necessary copied, by the Authority, or
representative of the Authority, as the Authority may require.

d. Unless the Contract specifies otherwise the records referred to in this Condition shall be retained for a period of at
least 6 years from:;

(2) the end of the Contract term;
(2) the termination of the Contract; or

(3) the final payment,



whichever occurs latest.

19. Goods Specific Conditions
a. Supply of Datafor Hazardous Substances, Mixtures and Articlesin Contractor Deliverables

(1) Nothing in this Clause 19 shall reduce or limit any statutory or legal obligation of the Authority or the
Contractor.

(2) As soon as possible and in any event within the period specified in the Contract (or if no such period is
specified no later than one month prior to the delivery date), the Contractor shall provide to the Authority's
representatives in the manner and format prescribed in the Contract:

(a) confirmation asto whether or not to the best of its knowledge any of the Contractor Deliverables
contain hazardous Substances, Mixtures or Articles; and

(b) for each Substance, Mixture or Article supplied in meeting the criteria of classification as
hazardous in accordance with the GB Classification, Labelling and Packaging (GB CLP) aUK
REACH compliant Safety Data Sheet (SDS);

(c) where Mixtures supplied do not meet the criteriafor classification as hazardous according to GB
CLP but contain a hazardous Substance an SDS is to be made available on request; and

(d) for each Article whether supplied on itsown or part of an assembly that contains a Substance on
the UK REACH Authorisation List, Restriction List and / or the Candidate List of Substances of
Very High Concern (SVHC) in a proportion.greater than 0.1% w/w of the Article, sufficient
information, available to'the supplier, to allow safe use of the Article including, as a minimum, the
name of that Substance.

(3) For Substances, Mixturesor Articles that meet the criterialist in Clause 19.b above:

(a) if the Contractor becomes aware of new information which may affect the risk management
measures or new information on the hazard, the Contractor shall update the SDS/safety Information
and forward it to the Authority/and to the address listed in Schedule 3; and

(b) if the Authority becomesaware of new information that might call into question the
appropriateness of the risk management measures identified in the safety information supplied, shall
report this information in writing to the Contractor.

(4) If the Substances, Mixtures or Articlesin Contractor Deliverables are Ordnance, Munitions or
Explosives (OME), in addition to the requirements of the GB CLP and UK REACH the Contractor shall
comply with hazard reporting requirements of DEF STAN 07-085 Design Requirements for Weapons and
Associated Systems. For Information Purposes Only

(5) If the Substances, Mixtures or Articlesin Contractor Deliverables, are or contain or embody a
radioactive substance as defined in the lonising Radiation Regulations Sl 2017/1075, the Contractor shall
additionally provide details on DEFFORM 68 of:

(@) activity; and

(b) the substance and form (including any isotope).
(6) If the Substances, Mixtures and Articlesin Contractor Deliverables have magnetic properties which emit

amagnetic field, the Contractor shall additionally provide details on DEFFORM 68 of the magnetic flux
density at a defined distance, for the condition in which it is packed.



(7) Failure by the Contractor to comply with the requirements of this Condition shall be grounds for
rejecting the affected Substances, Mixtures and Articlesin Contractor Deliverables. Any withholding of
information concerning hazardous Substance, Mixtures or Articles in Contractor Deliverables shall be
regarded as a material breach of Contract under Condition 2.i (material breach) for which the Authority
reserves the right to require the Contractor to rectify the breach immediately at no additional cost to the
Authority or to terminate the Contract in accordance with Condition 2.i.

(8) Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team Leidos location /
building, the Contractor must comply with the Logistic Commodities and Services Transformation Supplier
Manual.

b. Marking of Contractor Deliverables

(1) Each Contractor Deliverable shall be marked in accordance with the required particulars specified in the
Contract.

(2) Each ASSC shall be marked with a Ull, to beaffixed by way of a 2D data matrix label, in accordance
with DEF-STAN 05-132.

(3) Where the Contract requires a non-ASSC.Contractor Deliverable to be marked with a UlI, to be affixed
by way of a 2D data matrix label, this shall aso beinaccordance with DEF-STAN 05-132.

(4) Any marking method used shall not have a detrimental effect on the strength, serviceability or corrosion
resistance of the Contractor Deliverables. Where a2D data matrix label is affixed, it shall last for the life of
a Contractor Deliverable.

(5) Where because of its size or nature it is not possible to mark a Contractor Deliverable with the required
particulars, they shall be included onithe package or carton in which the Contractor Deliverable is packed, in
accordance with Clause 19.c (Packaging and Labelling (excluding Contractor Deliverables containing
Ammunition or Explosives)).

c. Packaging and Labelling of Cantractor Deliverables (Excluding Contractor Deliverables Containing Ammunition
or Explosives):

(1) The Contractor shall pack or havepacked the Contractor Deliverables in accordance with any
requirements specified in the Contract and Def Stan 81-041 (Part 1 and Part 6).

(2) The Contractor shall establish if the Contractor Deliverables are, or contain, Dangerous Goods as defined
in the Regulations set out in this Clause 19.c.(2). Any that do shall be packaged for UK or worldwide
shipment by all modes of transport in accordance with the following unless otherwise specified in the
Contract:

(a) the Technical Instructions for the Safe Transport of Dangerous Goods by Air (ICAO), IATA
Dangerous Goods Regulations;

(b) the International Maritime Dangerous Goods (IMDG) Code;
(c) the Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID); and

(d) the European Agreement Concerning the International Carriage of Dangerous Goods by Road
(ADR).

(3) Certification markings, incorporating the UN logo, the package code and other prescribed information
indicating that the package corresponds to the successfully designed type shall be marked on the packaging
in accordance with the relevant regulation.



d. Plastic Packaging Tax

(1) The Contractor shall ensure that any PPT due in relation to the Contract is paid in accordance with the
PPT Legidlation.

(2) The Contract Price includes any PPT that may be payable by the Contractor in relation to the Contract.

(3) On reasonabl e notice being provided by the Authority, the Contractor shall provide and make available
to the Authority details of any PPT they have paid that relatesto the Contract.

(4) The Contractor shall notify the Authority, in writing, inthe.event that there is any adjustment required to
the Contract Price in accordance with section 70 of the Finance'/Act;,2021 and, on reasonable notice being
provided by the Authority, the Contractor shall provide any such information that the Authority requiresin
relation to any such adjustment.

(5) In accordance with Condition 18 the Contractor (and their Subcontractors) shall maintain all records
relating to PPT and make them available to the Autherity when requested on reasonabl e notice for reasons
related to the Contract.

(6) Where the Contractor manufactures, purchases.or imports into the UK any Plastic Packaging Component
in relation to the Contract the Contractor shall; on reasonablenotice being given, provide the Authority with
such information and documentation that it requires to enable the Authority to carry out due diligence
checks and satisfy itself that the Contractor has complied with the requirements of the PPT Legidation. This
shall include, but is not limited to the Contractor providing:

() confirmation of the tax/status of any Plastic Packaging Component;
(b) documents to confirm'that,PPT has been properly accounted for;

(c) product specifications for.the packaging components, including, but not limited to, the weight
and composition of the products and any other product specifications that may be required; and

(d) copies of any certifications or audits that have been obtained or conducted in relation to the
provision of Plastic Packaging.Components.

(7) The Authority shall have the right, on providing reasonable notice, to physically inspect or conduct an
audit on the Contractor, to ensure any information that has been provided in accordance with Clause 19.c.(6)
aboveisaccurate.

(8) In the event the Contractor is not required to register for PPT they (and to the extent applicable, their
Subcontractors) shall provide the Authority with a statement to this effect and, to the extent reasonably
required by the Authority on reasonable notice, supporting evidence for that statement.

(9) The Contractor shall provide, on the Authority providing reasonable notice, any information that the

Authority may require from the Contractor for the Authority to comply with any obligations it may have
under the PPT Legidation.

20. Limitations on Liability
Unlimited liabilities
a. Neither Party limitsits liability for:

(1) death or personal injury caused by its negligence, or that of its employees, agents or sub-contractors (as
applicable);



(2) fraud or fraudulent misrepresentation by it or its employees;

(3) breach of any obligation asto title implied by section 12 of the Sale of Goods Act 1979 or section 2 of
the Supply of Goods and Services Act 1982; or

(4) any liability to the extent it cannot be limited or excluded by law.
b. The financia caps on the Contractor's liability set out in Clause 20.d below shall not apply to the following:
(2) for any indemnity given by the Contractor to the Authority under this Contact.

(2) the Contractor's indemnity in relation to DEFCON 91/(Intellectual Property in Software) and condition
12 (Third Party 1P - Rights and Restrictions);

(3) the Contractor's indemnity in relation to TUPE at Schedule8; and
(4) breach by the Contractor of DEFCON 532A and Data Protection Legidation.
c. Thefinancial caps on the Authority's liability set out in Clause 20.e below shall not apply to the following:

(2) for any indemnity given by the Authorityto.the Cantractor under this Contract, including but not limited
to DEFCON 514A and condition 17; and

(2) the indemnity given by the Authority inrelationto, TUPE under Schedule 8 shall be unlimited.
Financial limits
d. Subject to Clauses 20.a and 20.b and to the maximum extent permitted by Law:

(2) [throughout the Term] the Contractor's total liability in respect of losses that are caused by Defaults of
the Contractor shall in no‘event exceed:

(@) in respect of DEFCON 76 (ISC) £ 5 million pounds (£5,000,000) in aggregate;

(b) in respect of condition 2i £ 5 million pounds (£5,000,000) in aggregate;

(c) in respect of DEFCON 611 (1SC) £ 5 million pounds (£5,000,000) in aggregate; and
(d) in respect of condition 11b £ 5 million pounds (£5,000,000) in aggregate.

(2) without limiting Clause 20.d.(1) and subject always to Clauses 20.a, 20.b and 20.d.(3), the Contractor's
total liability throughout the Term in respect of al other liabilities (but, if applicable, excluding any Service
Credits paid or payable), whether in contract, in tort (including negligence), arising under warranty, under
statute or otherwise under or in connection with this Contract shall be £ 5 million pounds (£5,000,000) in
aggregate.

(3) on the exercise of any and, where more than one, each option period or agreed extension to the Term, the
limitation of the Contractor's total liability (in aggregate) set out in Clauses 20.d.(1) and 20.d.(2) above shall
be fully replenished such that on and from each such exercise or extension of the Term, the Authority shall
be able to claim up to the full value of the limitation set out in Clauses 20.d.(1) and 20.d.(2) of this Contract.

e. Subject to Clauses 20.a, 20.c and 20.f, and to the maximum extent permitted by Law the Authority's total liability
(in aggregate) whether in contract, in tort (including negligence), under warranty, under statute or otherwise under or
in connection with this Contract shall in respect of all liabilities (taken together) be limited to the Charges paid by
the Authority in the relevant Contract Y ear in respect of any and al claimsin that Contract Y ear.



f. Clause 20.e shall not exclude or limit the Contractor's right under this Contract to claim for this Charges.
Consequential loss
0. Subject to Clauses 20.a, 20.b and 20.h, neither Party shall be liable to the other Party or to any third party,
whether in contract (including under any warranty), in tort (including negligence), under statute or otherwise for or
in respect of:

(2) indirect loss or damage;

(2) special loss or damage;

(3) consequentia loss or damage;

(4) loss of profits (whether direct or indirect);

(5) loss of turnover (whether direct or indirect);

(6) loss of business opportunities (whether direct or indirect); or

(7) damage to goodwill (whether direct or indirect),

even if that Party was aware of the possibility of such loss or damage to the other Party.

h. The provisions of Clause 20.g shall not restrict the Authority’s ability to recover any of the following losses
incurred by the Authority to the extent that they arise asaresult of a Default by the Contractor:

(2) any additional operational and administrative costs and expenses arising from the Contractor's Default,
including any costs paid or payable by the Authority:

(a) to any third party;

(b) for putting in place workarounds for the Contractor Deliverables and other deliverables that are
reliant on the Contractor.Deliverables; and

(c) relating to time spent by or on behalf of the Authority in dealing with the consegquences of the
Default;

(2) any or all wasted expenditure and losses incurred by the Authority arising from the Contractor's Defaullt,
including wasted management time;

(3) the additional cost of procuring and maintaining in place transitional assistance and replacement
deliverables for the remainder of the Term and any option period or agreed extension to the Term (including
legal and other consultants fees, re-procurement project costs, other expenses associated with such exercise
and any increase in the fees for the replacement services over and above the Contract Price that would have
been payable for the relevant Contractor Deliverables);

(4) any losses arising in connection with the loss, destruction, corruption, inaccuracy or degradation of
Authority data, or other data or software, including, to the extent the Authority data, other data or software
can be recovered or reconstituted, the fees, costs and expenses of reconstituting such Authority data, data or
software;

(5) damage to the Authority's physical property and tangible assets, including damage under DEFCONs 76
(ISC) and 611 (I1SC);



(6) costs, expenses and charges arising from, or any damages, account of profits or other award made for,
infringement of any third-party Intellectual Property Rights or breach of any obligations of confidence;

(7) any additional costs incurred by the Authority in relation to the Authority's contracts with athird party
(including any compensation or interest paid to athird party by the Authority) as aresult of the Default
(including the extension or replacement of such contracts);

(8) any fine or penalty incurred by the Authority pursuant to Law and any costs incurred by the Authority in
defending any proceedings which result in such fine or penalty;or

(9) any savings, discounts or price reductions during the Term,and any option period or agreed extension to
the Term committed to by the Contractor pursuant to thisContract:

Invalidity

i. If any limitation or provision contained or expressly referred to inthis Clause 20 is held to be invalid under any
Law, it will be deemed to be omitted to that extent, and if‘any. Party becomes liable for loss or damage to which that
limitation or provision applied, that liability will be subject tothe remaining limitations and provisions set out in this
Clause 20.

Third party claimsor losses

j- Without prejudice to any other rights or remedies the Authority may have under this Contract (including but not
limited to any indemnity claim under DEFCONs:91 and condition 12 or at Law), the Authority shall be entitled to
make a claim under this Contract against the Contractor in respect of any losses incurred by the Authority which
arise out of aclaim made against the Authority by athird party under any contract with that third party provided that
such third party claim:

(2) arises naturally and ordinarily as aresult of the Contractor's failure to provide the Contractor
Deliverables or failure to perform any of itsabligations under this Contract; and

(2) isatype of claim or loss that would have been recoverable under this Contract if the third party were a
party to this Contract (whether as the Authority or the Contractor), such claim to be construed as direct
losses for the purpose of this Contract.

No double recovery

k. Neither Party shall be entitled to employ such rights and remedies available to it so as to seek to recover more
than once in respect of the same loss, but the Authority shall be entitled to use (singly or together) such rights and
remedies available to the Authority so asto recover the full extent of any recoverable losses suffered or incurred,
including any remedies the Authority may have against any guarantor.

21. Cyber
Further to DEFCON 658 (SC1) the Cyber Risk Profile of the Contract is [ |, as defined in Def Stan 05-138



22. DEFCONS
The following DEFCONS and DEFCONS SC variants that apply to this Contract are:

DEFCON 126 (Edn 06/21) - International Collaboration

DEFCON 503 (1SC Edn 06/22) - Formal Amendments to the Contract

DEFCON 514A (Edn 03/16) - Failure of Performance under Research and Devel opment Contracts

DEFCON 531 ISC (Edn 09/21) - Disclosure of Information

DEFCON 532A (1SC Edn 05/22) - Protection of Personal Data (Where Personal Datais not being processed on
behalf of the Authority)

DEFCON 534 (Edn 02/25) - Subcontracting and Prompt Payment

DEFCON 538 (Edn 06/02) - Severability

DEFCON 540 (1SC Edn 05/23) Conflicts of Interest

DEFCON 601 (SC Edn 03/15) ~Redundant Materiel

DEFCON 608 (Edn 10/14) - Access and\Facilities to Be Provided By the Contractor

DEFCON 611 (ISC Edn 12/22) - Issued Property

DEFCON 632 (Edn 11/21) - Third Party Intellectual Property - Rights and Restrictions

DEFCON 646 (Edn 10/98) - Law and Jurisdiction (Foreign Suppliers)

DEFCON 658 (ISC Edn 07/25) - Cyber

DEFCON 705 (Edn 06/21) - Intellectual Property Rights - Research and Technology

23. Special Conditions
The following Special Conditions apply to this Contract:



Contractor s Personnel - Research Workers

a. The Contractor (and any sub-contractor) shall take all reasonable steps to avoid changesin the Research Workers
once accepted. Where such a change is necessary, the Contractor shall obtain the prior written consent of the
Authority, which shall not be unreasonably withheld.

b. Should it be necessary to change the Research Workers assigned to and accepted for the work under the Contract
the Contractor shall notify the Authority in writing prior to the personnel starting work on the Contract, a Personal
Particulars Form shall be completed for each additional Research Worker and sent to the Authority's Project
Manager representative. The Contractor shall obtain written permission from the Authorities representative before
an additional Research Worker may start work under this Contract,

c. All Research Workers engaged in support of the Contract shall have appropriate qualifications and competence
and bein all respects acceptable to the Authority. The Authority reserves the right to reject any proposed Research
Worker(s) whom it considers unsuitable for any reason. Thedecision of the Authority shall be final and it shall not
be obliged to provide any reasons.

d. The only exception to process described in this condition iswhen all of the Contractors proposed Research
Workers hold afull current SC clearance with no restrictions. In that case, even if the classification of the contract
work is SECRET, a Personal Particulars form is not required. The SC provides the Authority with the requisite level
of assurance that the individual is who they say they are and'is appropriate to work on the contract. The Contractor
will be required to provide appropriate evidence to demenstrate to the satisfaction of the Authority that the proposed
Research Workers hold afull current SC clearance.

Deliverable Report Marking

e. All Reportsincluded as Deliverables under the Contract eg Progress and/or Final Reports etc must comply with
the Defence Research Reports Specification (DRRS) @ https.//www.gov.uk/guidance/submit-a-report-to-athena
which defines the requirements for the presentation, format and production of scientific and technical reports
prepared for MOD.

f. Interim or Progress Reports: The report should detail, document, and summarise the results of work done during
the period covered and shall belinsufficient detail to comprehensively explain the results achieved; substantive
performance; a description of current'substantive performance and any problems encountered and/or which may
exist along with proposed corrective action. An explanation of any difference between planned progress and actual
progress, why the differences have occurred, and if behind planned progress what corrective steps are planned.

g. Final Reports: shall describe the entire work performed under the Contract in sufficient detail to explain
comprehensively the work undertaken and results achieved including all relevant technical details of any hardware,
software, process or system developed there under. The technical detail shall be sufficient to permit independent
reproduction of any such process or system.

h. The Contractor isto supply, at no additional cost to the Authority, a Minutes Secretary and produce minutes of
the meetings if necessary.

i. Thefront page of any Minutes produced as aresult of any Meeting between the Authority and the Contractor shall
state:

"Nothing in these Minutes shall be construed as giving authority to proceed on work beyond that
provided in the Contract or vary the terms and conditions of the Contract."

j- Reports shall be signed on the Contractor's behalf by a person authorised to commit the Contractor.

k. Marking of Deliverables (Documents)


https://www.gov.uk/guidance/submit-a-report-to-athena

(2) In accordance with DEFCON 705 there are two categories of Technical Deliverable;
* Full Rights Version
* Limited Rights Version

(2) In accordance with DEFCON 705 there are two categories of Technical Information:
* Full Rights Information
+ Limited Rights Information

(3) In accordance with DEFCON 705 the Contractor shall provide a Full'Rights Version of each specified
Technical Deliverable.

(4) In any instance where the Full Rights Version‘does notjprovide all of the Technical Information the
Contractor shall also provide a Limited Rights Version containing the balance of deliverable Technical
Information.

(5) In accordance with DEFCON 705, the Contractor shall mark each Technical Deliverablein such a
manner that the ownership of the Intellectual Property Rights and the rights of the Authority under
DEFCON 705 are clearly stated. For this purpose the Contractor shall follow the Document Marking
Scheme attached at Schedule 5.

(6) If subcontractor information isto be included in reports subject to DEFCON 705 then, unlessthe IPR in
that information is owned by the Contractor, the name of the subcontractor(s) should be entered in the
bracketed fields below in addition tothe name of the Contractor.

IPR - Subcontracts

I. The Contractor shall not place@ny subcontract or order involving the design or development of equipment
required under this contract without the prior written consent of the Authority. Unless otherwise agreed, such
consent will be conditional on the proposed subcontractor concluding a direct agreement with the Authority in the
form set out in Schedule 6 to the Contract. Wherever possible the request for approval should be accompanied by
two copies of the agreement signed by the subcontractor. If, in any case the Contractor is unable to comply with this
condition he shall report the matter to the Authority's Commercial Representative (See Purchase Order) and await
further instructions before placing the subcontract or order.

Government Furnished Assets

m. The Government Furnished Assets as detailed at Schedule 7 to the Contract shall be made available to the
Contractor by the Authority, free of charge, for the purpose of performing the Contract under the loan terms of either
contract embodiment item, contract support item, or contract work item as specified by the Authority. Any such
issue shall be in accordance with the provisions of DEFCON 611 (1SC) and DEFCON 694 (1SC).

n. The Government Furnished Assets provided to the Contractor will be returned on completion of the Contract or
disposed of with written consent.

Government Furnished | nfor mation

0. The Authority does not give any warranty or undertaking as to the completeness, accuracy or fitness for any
purpose of any of the Authority provided information and neither the Authority nor its agents or employees shall be
liable to the Contractor in contract (save as expressly provided el sewhere in the Contract), tort, statute or otherwise
as aresult of any inaccuracy, omission, unfitness for any purpose, or inadequacy of any kind in the Authority



provided information.
Test and Evaluation
p. The Contractor shall provide the Authority's Project Representative (See Purchase Order) with all appropriate
paperwork, to the requirements of the Authority's Representative to support conduct of test and evaluation; including
but not limited to:

(2) Trial Plans;

(2) Evaluation Plans;

(3) Risk Assessment;

(4) Health and Safety;

(5) Certificates of Insurance;
Contractor Acquired Material
g. Upon purchase, legal title in any items costing £10,000 or more and with an economic life of more than 12
months purchased by the Contractor within the total contract price for the purposes of performing the contract shall
vest with the Authority. Such items shall become Government Furnished Equipment provided to the Contractor by
the Authority on loan in accordance with DEFCON 611 (I1SC), (Issued Property).

Russian / Bellarussian products and/or Services

r. The Contractor shall, and shall procure that their Sub-contractors shall, notify the Authority in writing as soon as
they become aware that:

(2) the Contract Deliverables and/or Services contain any Russian/Belarussian products and/or services; or

(2) that the Contractor ‘or any. part of the Contractor's supply chain islinked to entities who are constituted or
organised under the law of Russia or Belarus, or under the control (full or partial) of a Russian/Belarusian
person or entity. Please note that this'does not include companies:

(a) registered in the UK or in a country with which the UK has arelevant international agreement
providing reciprocal rights of accessin the relevant field of public procurement; and/or

(b) which have significant business operationsin the UK or in a country with which the UK hasa
relevant international agreement providing reciprocal rights of accessin the relevant field of public
procurement.

s. The Contractor shall, and shall procure that their Sub-contractors shall, include in such notification (or as soon as
reasonably practicable following the notification) full details of the Russian products, services and/or entities and
shall provide all reasonable assistance to the Authority to understand the nature, scope and impact of any such
products, services and/or entities on the provision of the Contract Deliverables and/or Services.

t. The Authority shall consider the notification and information provided by the Contractor and advise the Contractor
inwriting of any concerns the Authority may have and/or any action which the Authority will require the Contractor
to take. The Contractor shall be required to submit a response to the concerns raised by the Authority, including any
plans to mitigate those concerns, within 14 business days of receipt of the Authority's written concerns, for the
Authority's consideration.

u. The Contractor shall include provisions equivalent to those set out in this clause in al relevant Sub-contracts.



24. Processes
The following Processes apply to this Contract:

2
N
Q



Schedule 1 - Additional Definitions of Contract
The additional Definitions of Contract are:

1. Research Workers means a student, employee, agent or representative of the contractor or its subcontractors that

directly work on the Intellectual Property in the contract.

Schedule 2 - Schedule of Requirements

The detailed schedule of requirement is contained within the individual purchase order documentation.

Schedule 3 Contract Data Sheet

Condition 2.g -

Contract Period

As per the individual/Purchase Order(s) (PO).

Condition 7 -

Notices

Notices senved under the Contract
can be transmitted by electronic
mail.

Notices served under the Contract
shall be sent to the Commercid
Officer named in the DEFFORM
111 (Box 1) within the individual
POs.

Condition 9 -

Progress M eetings

The Contractor shall be required to
attend meetings in accordance with
individual POs.

Condition 9 -

Progress Reports

The Contractor isrequired to
submit Reports in accordance with
individual POs.

Condition 10.a -

Contract Price

All itemsidentified in individual
POs shall be FIRM Price and
inclusive of any UK custom and
excise or other duty payable other
than those stated in the individual
POs.

Condition 10.b -

Quality Assurance

Where applicable such
reguirements shall be specified
within the individual POs.

Condition 11 -

All Contract Deliverables shall be




Delivery/Collection consigned to the Authority's Project
Manager as specified on the
DEFFORM 111 (Box 2) of the

individual POs.
Condition 17 - The Notice period for terminating
the Contract shall be twenty (20)
Termination for Convenience days unless otherwise specified
here:

The Notice period for termination
shall be 20 Business Days




Schedule 4 Contractor's Sensitive I nformation Form (i.a.w. Condition 4)

NOTE: Thetable below is provided for information only; Contractor's Sensitive Information shall be captured,
where applicable, within the individual Purchase Orders.

Contract No:

Description of Contractor's Commercially Sensitive Information:

Cross Reference(s) to location of sensitive information:

Explanation of Sensitivity:

Details of potential harm resulting from disclesure:

Period of Confidence (if applicable):

Contact Details for Transparency / Freedom of Information matters:
Name:

Position:

Address:

Telephone Number:

Email Address:




Schedule 5: DEFENCE RESEARCH REPORT SEPCIFICATIONS (DRRS) - DOCUMENT

MARKING SCHEME

Reports comprising technical information DEFCON 705

Full RightsVersion

Limited RightsVersion

Conditions Of Supply - Full Rights

This document is supplied in confidence to
MOD in accordance with Contract No
[ABC/1234, task XY Z/9876]. (see note 1) The
document comprises information proprietary
to [Rights Owner] and whose unauthorised
disclosure may cause damage to the interests
of [Rights Owner]. (see note 2)

The document is supplied to MOD asa FULL
RIGHTS VERSION under the terms of
DEFCON 705 (Edn 09/20) and, except with
the prior written permission of [Rights
Owner], MOD'srights of use and
dissemination in the document are limited to
those set out in that Condition and the
Contract for the use of Full Rights Versions of
Technical Deliverables.

Requests for permission for wider use or
dissemination should be made to the relevant
[Rights Owner] Account Manager:

Conditions Of Supply - Limited Rights

This document iSsupplied in confidence to
MOD in accordance with Contract No
[ABC/1234, task XY Z/9876]. (see note 1) The
document comprises information proprietary
to [Rights Owner] and whose unauthorised
disclosure may cause damage to the interests
of [Rights Owner]. (see note 2)

The document is;supplied to MOD asa
LIMITED RIGHTS VERSION under the
terms of DEFCON 705 (Edn 09/20) and,
except with the prior written permission of
[Rights Owner], MOD's rights of
dissemination of the document are limited to
UK government departments and to service
providers under the terms of Clause 14 of
DEFCON 705.

Requests for permission for wider use or
dissemination should be made to the relevant
[Rights Owner] Account Manager. (see note
3)

Notes:

1. This must always be the customer's contract number.

2. Include name of the Rights Owner(s), for example: supplier name, sub-contractor name(s) or a combination, as

appropriate.

3. If conditions other than DEFCON 705 apply to third party information included in reports subject to DEFCON

705, then this should be clearly indicated.




Sschedule 6: Design Rights and Patents (Subcontractor's agreement)
Ministry of Defence

Design Rights and Patents (Sub-Contractor's Agreement)

THIS AGREEMENT is made the [xxx] day of 20[xX]
BETWEEN [XXXXXX]
whose registered officeis at [XXXXXXXX]

(hereinafter called "the Sub-Contractor") of the one part and THE SECRETARY OF STATE FOR DEFENCE
(hereinafter called "the Secretary of State") of the other part

WHEREAS:-

1. The Secretary of State has placed with [xxxxx] (hereinafter called "the main contractor") a contract bearing the
reference number [xxxxx] (hereinafter called "the main contract") for,[xxxxx] the effect of which isthat the costs of
such design and development (including the cost referable toany sub-contracts hereinafter referred to) will be
substantially borne by the Secretary of State.

2. The main contractor contemplates that thedesign devel opment and supply of certain components needed for
performance of the main contract will be undertaken by various third parties in pursuance of sub-contracts made
between them and the main contractor.

3. With aview to securing to the Secretary of State rights as regards inventions designs and other related mattersin
respect of any sub-contract the main contract providesthat the main contractor shall not enter into any sub-contract
for any component aforesaid without obtaining,the prior approval of the Secretary of State.

4. The main contractor has now! informed the Secretary of State that for the purpose of performing the main contract
he wishes to place with the Sub-Contractor a sub-contract for the design and development of the items described in
the First Schedule (hereinafter called “the sub“contracted items") and has requested the Secretary of State's approval
of the sub-contract accordingly.

5. The Secretary of State has signified his willingness to approve the sub-contract on condition that in consideration
of his giving approval the Sub-Contractor entersinto a direct Agreement with the Secretary of State concerning the
matters hereinafter appearing and the Sub-Contractor has signified his willingness to enter into such an agreement.

NOW THIS AGREEMENT made in consideration of the premises and of the rights and liabilities hereunder
mutually granted and undertaken WITNESSETH AND IT ISHEREBY AGREED AND DECLARED asfollows:-

1. The Sub-Contractor and the Secretary of State hereby agree to be bound to each other by the provisions of the
Conditions as set out in the Second Schedule hereto.

2. No extension alteration or variation in the terms of the sub-contract between the main contractor and the sub-
contractor and no other agreement between the main contractor and the sub-contractor relating to the work to be
done under the sub-contract or any modification now or hereafter made thereto shall prejudice the operation of this
Agreement which shall in all respects apply to the sub-contract as so extended altered varied supplemented or
modified as if such extension alteration variation supplementation or modification had been originally provided for
in the sub-contract and the expression "the sub-contract items" shall have effect accordingly.

IN WITNESS whereof the parties hereto have set their hands the day and yearsfirst before written



Signed on behalf of

the Sub-Contractor

(in capacity of [xxxxxx] )
Signed on behalf of [xxxxxxx]
The Secretary of

State for Defence

THE FIRST SCHEDULE
The Sub-Contract Items are:-

[XxxxX]

THE SECOND SCHEDULE

The Clauses which apply to this Agreement are:-

[Xxxxx]

except that:
i.  Where "the Contractor” is stated "the Sub-Contractor" shall be substituted.
ii.  Where"the Authority" is stated "the Secretary of State" shall be substituted.
iii. Where "Contract" is stated "sub-contract" shall be substituted.

iv. Where "sub-contractor" is stated "further sub-contractor" shall be substituted.
v. Where"sub-contract" is stated "further sub-contract”" shall be substituted.



25. Schedules 7 & 8
Schedule 7 - Gover nment Furnished Assets (GFA)

Any GFA issued shall be captured against individua Purchase Orders.
Schedule 8 - TUPE

This scheduleis not used.
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