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Contract Terms and Conditions
 

 
1. Definitions in the Contract

Act means the Procurement Act 2023;

Articles means an object which during production is given a special shape, surface or design which determines its 
function to a greater degree than does its chemical composition;

Assets Subject to Special Controls (ASSC) means a Contractor Deliverable which is: (1) subject to the United 
States International Traffic In Arms Regulations (ITAR); (2) subject to the 600 series of the United States Export 
Administration Regulations (EAR); or (3) classified as Attractive to Criminal and Terrorist Organisations (ACTO), 
meaning that it includes material which represents an immediate risk to Defence personnel or the public; or which is 
considered as attractive to criminal and terrorist organisations; 

ASSC Indicator means for Contractor Deliverables subject to ITAR, a United States Munitions List (USML) or for 
Contractor Deliverables subject to the 600 series of the EAR, an Export Control Classification Number (ECCN);

The Authority means the Secretary of State for Defence of the United Kingdom of Great Britain and Northern 
Ireland, (referred to in this document as "the Authority"), acting as part of the Crown;

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and statutory holidays;

Control means the power of a person to secure that the affairs of the Contractor (or Subcontractor) are conducted in 
accordance with the wishes of that person by the means of holding shares, or possession of voting powers in, or in 
relation to the Contractor; or by virtue of any powers conferred by the constitutional or corporate documents, or by 
any other document regulating the Contractor (or Subcontractor, as the case may be); and a change of Control occurs
if a person who Controls the Contractor ceases to do so or if another person acquires Control of the Contractor;

Contract means the agreement concluded between the Authority and the Contractor, including all terms and 
conditions, schedules, specifications, plans, drawings, and other documentation, expressly made part of the 
agreement in accordance with Clause 2.b;

Contract Price means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of 
packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper 
performance by the Contractor of its obligations under the Contract;

Contractor means the person, firm or company specified as such in the Contract. Where the Contractor is an 
individual or a partnership, the expression shall include the personal representatives of the individual or of the 
partners, as the case may be;

Contractor Deliverables means the goods and / or services including packaging (and supplied in accordance with 
any QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with
the schedule of requirements.

Covered Procurement shall have the same meaning as in section 1 of the Procurement Act 2023;

Debarment List means the list of debarred suppliers kept by a Minister of the Crown pursuant to section 62 of the 
Act;

Effective Date of Contract means the date upon which both Parties have signed the Contract;
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Firm Price means a price excluding Value Added Tax (VAT) which is not subject to variation;

First-Tier Sub-Contractor means a Sub-contractor directly engaged by the Contractor to provide Contractor 
Deliverables wholly or substantially for the purpose of performing (or contributing to the performance of) the whole 
or any part of the Contract;

Government Furnished Assets (GFA) is a generic term for any MOD asset such as equipment, information or 
resources issued or made available to the Contractor in connection with the Contract by or on behalf of the 
Authority;

Hazardous Contractor Deliverable means a Contractor Deliverable or a component of a Contractor Deliverable 
that is itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in the 
event of an accident, release one or more hazardous materials or substances and each material or substance that may 
be so released;

Issued Property means any item of Government Furnished Assets (GFA), including any materiel issued or 
otherwise furnished to the Contractor in connection with the Contract by or on behalf of the Authority;

Legislation means, in relation to the United Kingdom, any Act of Parliament, any subordinate legislation within the 
meaning of section 21 of the Interpretation Act 1978, any exercise of Royal Prerogative or any enforceable 
community right within the meaning of Section 2 of the European Communities Act 1972;

Mixture means a mixture or solution composed of two or more substances;

Notices means all notices, orders, or other forms of communication required to be given in writing under or in 
connection with the Contract;

Parties means the Contractor and the Authority, and Party shall be construed accordingly;

Plastic Packaging Component(s) shall have the same meaning as set out in Part 2 of the Finance Act 2021 together
with any associated secondary legislation;

PPT means a tax called "plastic packaging tax" charged in accordance with Part 2 of the Finance Act 2021;

PPT Legislation means the legislative provisions set out in Part 2 and Schedules 9-15 of the Finance Act 2021 
together with any secondary legislation made under powers contained in Part 2 of the Finance Act 2021. This 
includes, but is not limited to, The Plastic Packaging Tax (Descriptions of Products) Regulations 2021 and The 
Plastic Packaging Tax (General) Regulations 2022;

Quality Assurance Requirements means those requirements specified in Schedule 3 – Contract Data Sheet

Sensitive Information means the information listed as such in Schedule 4 (Contractor's Sensitive Information), 
being information notified by the Contractor to the Authority, which is acknowledged by the Authority as being 
sensitive, at the point which this Contract is entered into or amended (as relevant) and remains sensitive information 
at the time of publication, being information which is either:

(1) exempt from disclosure (in the Authority's sole determination) in accordance with Freedom of 
Information Act 2000 (FOIA) or the Environmental Information Regulations 2004 (EIR); or

(2) information which has been notified to the Authority by the Contractor under a Covered Procurement as 
sensitive commercial information and the Authority determines (in its sole discretion) that such information:

(a) constitutes a trade secret; or

(b) would be likely to prejudice the commercial interests of the Contractor if it were published or 
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disclosed,and there is an overriding public interest in withholding its publication; or

(3) information which is exempt from disclosure on national security ground;

Subcontract shall have the meaning a contract substantially for the purpose of performing (or contributing to the 
performance of) all or any part of a public contract; and Subcontractor shall be interpreted accordingly;

Substance means a chemical element and its compounds in the natural state or obtained by any manufacturing 
process, including any additive necessary to preserve its stability and any impurity deriving from the process used, 
but excluding any solvent which may be separated without affecting the stability of the substance or changing its 
composition;

Transparency Information means the content of the Contract in its entirety, including from time to time agreed 
changes to the Contract except any Sensitive Information;

Quality Assurance Requirements means those requirements specified in Schedule 3 – Contract Data Sheet.

Unique Item Identifier (UII) means a unique and unambiguous identifier that distinguishes an item from all other 
like and unlike items, consisting of: (1) NATO Stock Number (NSN); (2) NATO Commercial and Government 
Entity (NCAGE) code; (3) ASSC Indicator, where applicable; (4) serial number; and (5) part number.

 
2. General

a. The Contractor shall comply with all applicable Legislation, whether specifically referenced in this Contract or 
not.

b. If there is any inconsistency between these terms and conditions and the associated documents expressly referred 
to therein, the conflict shall be resolved according to the following descending order of priority:

(1) these terms and conditions;

(2) the schedules; and

(3) the documents expressly referred to in the agreement.

c. Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent of the 
other Party.

d. Failure or delay by either Party in enforcing or partially enforcing any provision of the Contract shall not be 
construed as a waiver of its rights or remedies. No waiver in respect of any right or remedy shall operate as a waiver 
in respect of any other right or remedy.

e. Save where expressly set out elsewhere in the Contract, the Parties to the Contract do not intend that any term of 
the Contract shall be enforceable by virtue of the Contracts (Rights of Third Parties) Act 1999 by any person that is 
not a Party to it.

f. The Contract and any non-contractual obligations arising out of or in connection with it shall be governed by and 
construed in accordance with English Law, and subject to Clause 15 and without prejudice to the dispute resolution 
procedure set out therein, the Parties submit to the exclusive jurisdiction of the English courts. Other jurisdictions 
may apply solely for the purpose of giving effect to this Clause 2.f and for enforcement of any judgement, order or 
award given under English jurisdiction.

g. This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date 
identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the provisions of 
the Contract, or otherwise lawfully terminated.
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h. This Contract constitutes the entire agreement between the Parties relating to the subject matter of the Contract. 
The Contract supersedes, and neither Party has relied upon, any prior negotiations, representations and undertakings,
whether written or oral, except that this condition shall not exclude liability in respect of any fraudulent 
misrepresentation.

i. In addition to any other rights and remedies, the Authority shall have the right to terminate the Contract (in whole 
or in part) with immediate effect by giving written notice to the Contractor where the Contractor is in material 
breach of its obligations under the Contract. Where the Authority has terminated the Contract under Clause 2.i the 
Authority shall have the right to claim such damages as may have been sustained as a result of the Contractor's 
material breach of the Contract.

j. The Authority shall have the right to terminate the Contract if the Contractor is declared bankrupt or goes into 
liquidation or administration. This is without prejudice to any other rights or remedies under this Contract.

 
3. Severability

If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:

a. such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect and shall be 
deemed not to be included in the Contract but without invalidating any of the remaining provisions of the Contract; 
and

b. the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable provision by a valid,
legal and enforceable substitute provision the effect of which is as close as possible to the intended effect of the 
invalid, illegal or unenforceable provision.

 
4. Transparency

a. Notwithstanding any other Condition of the Contract, including Clause 5, the Contractor agrees that the Authority 
may publish the Transparency Information to the general public.

b. The Authority shall publish and maintain an up-to-date version of the Transparency Information in a format 
readily accessible and reusable by the general public under an open licence where applicable.

c. The Contractor shall assist and cooperate with the Authority as reasonably required to enable the Authority to 
publish the Transparency Information. Where the Authority publishes Transparency Information, it shall redact any 
Sensitive Information and, where reasonably practicable, consult with the Contractor on the proposed redactions 
prior to publication.

d. The Authority shall present information in a format that assists the general public in understanding the relevance 
and completeness of the information being published to ensure the public obtain a fair view on how the Contract is 
being performed.

e. The parties agree that they will not disclose information in relation to the Contract in contravention of their 
obligations under data protection legislation. In this clause, "data protection legislation" has the same meaning as in 
the Data Protection Act 2018.

 
5. Disclosure of Information

Information received or in connection with the Contract shall be managed in accordance with DEFCON 531 (ISC) 
and Clause 4.

 
6. Publicity and Communications with the Media

The Contractor shall not, and shall ensure that any employee or Subcontractor shall not, communicate with 
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representatives of the press, television, radio or other media on any matter concerning the Contract unless the 
Authority has given its prior written consent.

 
7. Notices

a. A Notice served under the Contract shall be:

(1) in writing in the English language;

(2) authenticated by signature or such other method as may be agreed between the Parties;

(3) sent for the attention of the other Party's representative, and to the address set out in the Contract;

(4) marked with the number of the Contract; and

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in the Contract, by 
electronic mail.

b. Notices shall be deemed to have been received:

(1) if delivered by hand, on the day of delivery if it is the recipient's Business Day and otherwise on the first 
Business Day of the recipient immediately following the day of delivery;

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of airmail) 
after the day of posting;

(3) if sent by facsimile or electronic means:

(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient's time) on completion
of receipt by the sender of verification of the transmission from the receiving instrument; or

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient's time) following 
the completion of receipt by the sender of verification of transmission from the receiving instrument.

 
8. Change of Control of Contractor

a. The Contractor shall notify the representative of the Authority in writing at the address given in Clause 8.c: 

(1) as soon as practicable, of any intended, planned or actual change of Control of the Contractor and/or 
their First-Tier Subcontractors; and 

(2) immediately on the Contractor becoming aware of any actual change of control of any Lower-Tier Sub-
Contractor. 

b. The Contractor shall include in any such notification any concerns the Contractor may have with the change of 
control. Such concerns may include but are not limited to potential threats to national security and security of 
supply. The Contractor shall not be required to submit any Notice which is unlawful or is in breach of either any 
pre-existing non-disclosure agreement or any regulations governing the conduct of the Contractor in the UK or other
jurisdictions where the Contractor may be subject to legal sanction arising from issuing such a Notice.

c. Each Notice of change of Control shall be taken to apply to all contracts with the Authority. Notices shall be 
submitted to:

Mergers & Acquisitions Section
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Strategic Supplier Management Team

Spruce 3b #1301

MOD Abbey Wood,

Bristol, BS34 8JH

and emailed to: DefComrclSSM-MergersandAcq@mod.gov.uk

d. The representative of the Authority shall consider the Notice of change of Control and advise the Contractor in 
writing of any concerns the Authority may have. Such concerns may include but are not limited to potential threats 
to national security, the ability of the Authority to comply with its statutory obligations or matters covered by the 
declarations made by the Contractor prior to Effective Date of Contract. The Contractor shall be required to submit a
response to the concerns raised by the Authority, including any plans to mitigate those concerns, within 14 calendar 
days (or as agreed by the parties) of receipt of the Authority's written concerns, for the Authority's consideration. 

e. To the extent that the Authority considers that it is reasonable to do so, the Authority shall work with the 
Contractor to seek to resolve the Authority's concerns. The Contractor agrees to answer the Authority's questions or 
requests for clarification promptly. 

f. Where the Authority considers, in its absolute discretion, that the risk may be appropriately mitigated, the 
Contractor shall implement any agreed mitigations promptly and, in any case, within the timescales required by the 
Authority. Where the Contractor fails to do so, clause 8.g. shall apply. 

g. The Authority may, acting reasonably, terminate the Contract by giving written notice to the Contractor (and/or 
request the Contractor to terminate any relevant First-Tier or Lower-Tier Sub-Contractor's contract) within six 
months of the Authority being notified in accordance with Clause 8.a. The Authority shall act reasonably in 
exercising its right of termination, including, but not limited to, taking account of the Contractor's own assessment 
of the change of control. 

h. Where the Authority terminates the Contract in accordance with Clause 8.g, subject to clause 8.i, the Contractor 
may request payment for any unavoidable commitments, liabilities or expenditure incurred by the Contractor in 
connection with the Contract up to the point of termination. The Authority shall act reasonably when assessing the 
Contractor's request for payment although the parties agree that the Authority shall retain the sole discretion, acting 
reasonably, to decide whether to make such requested payment in accordance with clause 8.i. 

i. Any requests for payment by the Contractor must be submitted promptly and the Contractor shall demonstrate to 
the reasonable satisfaction of the Authority that such request for payment: (1) is reasonable and properly chargeable 
; (2) would otherwise represent an unavoidable loss by the Contractor by reason of the termination of the Contract; 
and (3) is fully supported by documentary evidence. 

j. In the event that the Contractor fails to demonstrate any of the conditions set out at 8.i.(1)-(3), the Authority may 
reject such request for payment. 

k. Notification by the Contractor of any intended, planned or actual change of Control shall not prejudice the 
existing rights of the Authority or the Contractor under the Contract nor create or imply any rights of either the 
Contractor or the Authority additional to the Authority's rights set out in this condition. l. The Contractor shall 
include provisions equivalent to those set out in this condition in all relevant sub-contracts.

l. The Contractor shall include provisions equivalent to those set out in this condition in all relevant sub-contracts.

 
9. Progress Monitoring, Meetings and Reports

The Contractor shall attend progress meetings and deliver reports at the frequency or times (if any) specified in the 
Contract and shall ensure that its Contractor's representatives are suitably qualified to attend such meetings. Any 
additional meetings reasonably required shall be at no cost to the Authority.

mailto:DefComrclSSM-MergersandAcq@mod.gov.uk
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10. Supply of Contractor Deliverables and Quality Assurance

a. The Contractor shall supply the Contractor Deliverables to the Authority at the Contract Price. Unless otherwise 
stated in Schedule 3, the Contract Price shall be a Firm Price.

b. The Contractor shall ensure that the Contractor Deliverables:

(1) correspond with Schedule 2;

(2) are of satisfactory quality (within the meaning of the Sale of Goods Act 1979, as amended) except that 
fitness for purpose shall be limited to the goods being fit for the particular purpose held out expressly by or 
made known expressly to the Contractor and in this respect the Authority relies on the Contractor's skill and 
judgement; and

(3) comply with any applicable Quality Assurance Requirements specified in the Contract.

(4) unless otherwise specified in this Contract, any matter related to import and export licences will be 
managed under DEFCON 528 (ISC).

 
11. Delivery / Collection

a. The Contract shall specify whether the Contractor Deliverables are to be delivered to the consignee by the 
Contractor or collected from the consignor by the Authority.

b. Title and risk in the Contractor Deliverables shall pass from the Contractor to the Authority on delivery or on 
collection in accordance with Clause 11.a.

c. The Authority shall be deemed to have accepted the Contractor Deliverables within a reasonable time after title 
and risk has passed to the Authority unless it has rejected the Contractor Deliverables within the same period.

 
12. Third Party Intellectual Property Rights Indemnity and Notification of Restrictions

a. Claims, liabilities and indemnities in respect of infringements or alleged infringements of third party intellectual 
property rights shall be handled in accordance with the provisions of DEFCON 632.

b. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the Contract by the
Authority and placement of any contract task under it does not constitute an authorisation by the Crown under 
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. The Contractor 
acknowledges that any such authorisation by the Authority under its statutory powers must be expressly provided in 
writing, with reference to the acts authorised and the specific intellectual property involved.

Notification of Intellectual Property Rights (IPR) Restrictions

c. Where any of the Conditions listed below (1 to 3) have been added to the these Conditions of the Contract as 
Project Specific DEFCONs at Clause 21, the Contractor warrants and confirms that all Intellectual Property Rights 
restrictions and associated export restrictions relating to the use or disclosure of the Contractor Deliverables that are 
notifiable under those Conditions, or of which the Contractor is or should reasonably be aware as at Effective Date 
of Contract, are disclosed in Schedule 5 (Notification of Intellectual Property Rights (IPR) Restrictions).

(1) DEFCON 15 - including notification of any self-standing background Intellectual Property;

(2) DEFCON 90 - including copyright material supplied under clause 5;

(3) DEFCON 91 - limitations of Deliverable Software under clause 3b.
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d. The Contractor shall promptly notify the Authority in writing if they become aware during the performance of the
Contract of any required additions, inaccuracies or omissions in Schedule 5.

e. Any amendment to Schedule 5 shall be made in accordance with DEFCON 503 (ISC).

 
13. Payment

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting any claims for 
payment under Clause 13.b the Contractor will be required to register their details (supplier on-boarding) on the 
electronic procurement tool.

b. Where the Contractor submits an invoice to the Authority in accordance with Clause 13.a, the Authority will 
consider and verify that invoice without undue delay.

c. The Authority shall pay the Contractor any sums due to be paid under the invoice before the end of the period of 
30 days beginning with the day on which a valid and undisputed invoice is received by the Authority in respect of 
the sum or, if later, the day on which the payment falls due in accordance with the invoice.

d. Where the Authority fails to comply with Clause 13.b and there is undue delay in considering and verifying the 
invoice, the invoice shall be regarded as valid and undisputed for the purpose of Clause 13.c after a reasonable time 
has passed.

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be construed as acceptance 
by the Authority of the performance of the Contractor's obligations nor as a waiver of its rights and remedies under 
the Contract.

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount owing at any
time from the Contractor to the Authority against any amount payable by the Authority to the Contractor under the 
Contract or under any other contract with the Authority, or with any other Government Department.

 
14. Subcontracting and Prompt Payment

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of their obligations, duties or 
liabilities under the Contract.

b. Where the Contractor enters into a Subcontract, they shall cause a term to be included in the Subcontract:

(1) providing that where the Subcontractor submits an invoice to the Contractor, the Contractor will consider
and verify that invoice without undue delay;

(2) providing that the Contractor shall pay the Subcontractor any sums due under the Subcontract no later 
than a period of thirty (30) days from the date on which the Contractor has determined that the invoice is 
valid and undisputed;

(3) providing that where the Contractor fails to comply with Clause 14.b.(1) above, and there is an undue 
delay in considering and verifying the invoice, that the invoice shall be regarded as valid and undisputed for 
the purposes of Clause 14.b.(2) after a reasonable time has passed; and

(4) requiring the Subcontractor to include in any Subcontract which they award, provisions having the same 
effect as Clauses 14.b.(1) to 14.b.(3) and to procure that the counterparty to that contract include provisions 
having the same effect as Clauses 14.b.(1) to 14.b.(4).

c. The Contractor shall not agree with the Subcontractor a payment date for a valid and undisputed invoice of more 
than 30 days.
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15. Dispute Resolution

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the Contract 
through negotiations between the respective representatives of the Parties having authority to settle the matter, 
which attempts may include the use of any alternative dispute resolution procedure on which the Parties may agree.

b. In the event that the dispute or claim is not resolved pursuant to Clause 15.a the dispute shall be referred to 
arbitration and shall be governed by the Arbitration Act 2025. For the purposes of the arbitration, the arbitrator shall 
have the power to make provisional awards pursuant to Section 39 of the Arbitration Act 2025.

c. For the avoidance of doubt it is agreed between the Parties that the arbitration process and anything said, done or 
produced in or in relation to the arbitration process (including any awards) shall be confidential as between the 
Parties, except as may be lawfully required in judicial proceedings related to the arbitration or otherwise. No report 
relating to the same shall be made beyond the tribunal, the Parties, their legal representative and any person 
necessary to the conduct of the arbitration, without the concurrence of all the Parties to the arbitration.

 
16. Termination for Corrupt Gifts

The Authority may terminate the Contract with immediate effect, without compensation, by giving written notice to 
the Contractor at any time after any of the following events:

a. where the Authority becomes aware that the Contractor, its employees, agents or any Subcontractor (or anyone 
acting on its behalf or any of its or their employees):

(1) has offered, promised or given to any Crown servant any gift or financial or other advantage of any kind 
as an inducement or reward;

(2) commits or has committed any prohibited act or any offence under the Bribery Act 2010 with or without 
the knowledge or authority of the Contractor in relation to this Contract or any other contract with the 
Crown;

(3) has entered into this or any other contract with the Crown in connection with which commission has 
been paid or has been agreed to be paid by it or on its behalf, or to its knowledge, unless before the contract 
is made particulars of any such commission and of the terms and conditions of any such agreement for the 
payment thereof have been disclosed in writing to the Authority.

b. In exercising its rights or remedies to terminate the Contract under Clause 16.a. the Authority shall:

(1) act in a reasonable and proportionate manner having regard to such matters as the gravity of, and the 
identity of the person committing the prohibited act;

(2) give due consideration, where appropriate, to action other than termination of the Contract, including 
(without being limited to):

(a) requiring the Contractor to procure the termination of a Subcontract where the prohibited act is 
that of a Subcontractor or anyone acting on its or their behalf;

(b) requiring the Contractor to procure the dismissal of an employee (whether its own or that of a 
Subcontractor or anyone acting on its behalf) where the prohibited act is that of such employee.

c. Where the Contract has been terminated under Clause 16.a. the Authority shall be entitled to purchase substitute 
Contractor Deliverables from elsewhere and recover from the Contractor any costs and expenses incurred by the 
Authority in obtaining the Contractor Deliverables in substitution from another supplier.

 
17. Termination for Convenience
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a. The Authority shall have the right to terminate the Contract in whole or in part at any time by giving the 
Contractor at least 20 (twenty) business days written notice (or such other period as may be stated Schedule 3 – 
Contract Data Sheet).

b. Subject to Clause 17.d, the Authority shall indemnify the Contractor against any commitments, liabilities or 
expenditure which would otherwise represent an unavoidable loss by the Contractor, subject to:

(1) the Contractor taking all reasonable steps to mitigate such loss; and

(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting evidence, 
reasonably and actually incurred by the Contractor as a result of the termination of the Contract or relevant 
part thereof.

c. The Contractor shall include in any Subcontract over £250,000 which it may enter into for the purpose of the 
Contract the right to terminate the Subcontract under the terms of Clauses 17.a to 17.b except that:

(1) the notice period for termination shall be as specified in the Subcontract, or if no period is specified 20 
(twenty) business days; and

(2) the Contractor's right to terminate shall be restricted by including the following additional clause 
"Provided that this right is not exercised unless the main contract, or relevant part, has been terminated by 
the Secretary of State for Defence in accordance with the provisions of Clause 17".

d. The Authority's total liability under the provisions of this Clause shall be limited to the total price of the 
Contractor Deliverables payable under the Contract (or relevant part), including any sums paid, due or becoming 
due to the Contractor at the date of termination.

 
18. Contractor's Records

a. The Contractor and its Subcontractors shall maintain all records specified in and connected with the Contract 
(expressly or otherwise) and make them available to the Authority when requested on reasonable notice.

b. The Contractor and its Subcontractors shall also permit access to relevant records that relate to the contractual 
obligations to supply goods or services under the Contract, held by or controlled by them and reasonably required by
the Comptroller and Auditor General, their staff and any appointed representative of the National Audit Office, and 
provide such explanations and information as reasonably necessary for the following purposes:

(1) to enable the National Audit Office to carry out the Authority's statutory audits and to examine and/or 
certify the Authority's annual and interim report and accounts; and

(2) to enable the National Audit Office to carry out an examination pursuant to Part II of the National Audit 
Act 1983 of the economy, efficiency and effectiveness with which the Authority has used its resources.

c. With regard to the records made available to the Authority under Clause 18.a, and subject to the provisions of 
Clause 5, the Contractor shall permit records to be examined and if necessary copied, by the Authority, or 
representative of the Authority, as the Authority may require.

d. Unless the Contract specifies otherwise the records referred to in this Condition shall be retained for a period of at
least 6 years from:

(1) the end of the Contract term;

(2) the termination of the Contract; or

(3) the final payment,
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whichever occurs latest.

 
19. Goods Specific Conditions

a. Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor Deliverables

(1) Nothing in this Clause 19 shall reduce or limit any statutory or legal obligation of the Authority or the 
Contractor.

(2) As soon as possible and in any event within the period specified in the Contract (or if no such period is 
specified no later than one month prior to the delivery date), the Contractor shall provide to the Authority's 
representatives in the manner and format prescribed in the Contract:

(a) confirmation as to whether or not to the best of its knowledge any of the Contractor Deliverables 
contain hazardous Substances, Mixtures or Articles; and

(b) for each Substance, Mixture or Article supplied in meeting the criteria of classification as 
hazardous in accordance with the GB Classification, Labelling and Packaging (GB CLP) a UK 
REACH compliant Safety Data Sheet (SDS);

(c) where Mixtures supplied do not meet the criteria for classification as hazardous according to GB 
CLP but contain a hazardous Substance an SDS is to be made available on request; and

(d) for each Article whether supplied on its own or part of an assembly that contains a Substance on 
the UK REACH Authorisation List, Restriction List and / or the Candidate List of Substances of 
Very High Concern (SVHC) in a proportion greater than 0.1% w/w of the Article, sufficient 
information, available to the supplier, to allow safe use of the Article including, as a minimum, the 
name of that Substance.

(3) For Substances, Mixtures or Articles that meet the criteria list in Clause 19.b above:

(a) if the Contractor becomes aware of new information which may affect the risk management 
measures or new information on the hazard, the Contractor shall update the SDS/safety Information 
and forward it to the Authority and to the address listed in Schedule 3; and

(b) if the Authority becomes aware of new information that might call into question the 
appropriateness of the risk management measures identified in the safety information supplied, shall 
report this information in writing to the Contractor.

(4) If the Substances, Mixtures or Articles in Contractor Deliverables are Ordnance, Munitions or 
Explosives (OME), in addition to the requirements of the GB CLP and UK REACH the Contractor shall 
comply with hazard reporting requirements of DEF STAN 07-085 Design Requirements for Weapons and 
Associated Systems. For Information Purposes Only

(5) If the Substances, Mixtures or Articles in Contractor Deliverables, are or contain or embody a 
radioactive substance as defined in the Ionising Radiation Regulations SI 2017/1075, the Contractor shall 
additionally provide details on DEFFORM 68 of:

(a) activity; and

(b) the substance and form (including any isotope).

(6) If the Substances, Mixtures and Articles in Contractor Deliverables have magnetic properties which emit
a magnetic field, the Contractor shall additionally provide details on DEFFORM 68 of the magnetic flux 
density at a defined distance, for the condition in which it is packed.
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(7) Failure by the Contractor to comply with the requirements of this Condition shall be grounds for 
rejecting the affected Substances, Mixtures and Articles in Contractor Deliverables. Any withholding of 
information concerning hazardous Substance, Mixtures or Articles in Contractor Deliverables shall be 
regarded as a material breach of Contract under Condition 2.i (material breach) for which the Authority 
reserves the right to require the Contractor to rectify the breach immediately at no additional cost to the 
Authority or to terminate the Contract in accordance with Condition 2.i.

(8) Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team Leidos location / 
building, the Contractor must comply with the Logistic Commodities and Services Transformation Supplier 
Manual.

b. Marking of Contractor Deliverables 

(1) Each Contractor Deliverable shall be marked in accordance with the required particulars specified in the 
Contract. 

(2) Each ASSC shall be marked with a UII, to be affixed by way of a 2D data matrix label, in accordance 
with DEF-STAN 05-132. 

(3) Where the Contract requires a non-ASSC Contractor Deliverable to be marked with a UII, to be affixed 
by way of a 2D data matrix label, this shall also be in accordance with DEF-STAN 05-132. 

(4) Any marking method used shall not have a detrimental effect on the strength, serviceability or corrosion 
resistance of the Contractor Deliverables. Where a 2D data matrix label is affixed, it shall last for the life of 
a Contractor Deliverable. 

(5) Where because of its size or nature it is not possible to mark a Contractor Deliverable with the required 
particulars, they shall be included on the package or carton in which the Contractor Deliverable is packed, in
accordance with Clause 19.c (Packaging and Labelling (excluding Contractor Deliverables containing 
Ammunition or Explosives)). 

c. Packaging and Labelling of Contractor Deliverables (Excluding Contractor Deliverables Containing Ammunition 
or Explosives): 

(1) The Contractor shall pack or have packed the Contractor Deliverables in accordance with any 
requirements specified in the Contract and Def Stan 81-041 (Part 1 and Part 6). 

(2) The Contractor shall establish if the Contractor Deliverables are, or contain, Dangerous Goods as defined
in the Regulations set out in this Clause 19.c.(2). Any that do shall be packaged for UK or worldwide 
shipment by all modes of transport in accordance with the following unless otherwise specified in the 
Contract: 

(a) the Technical Instructions for the Safe Transport of Dangerous Goods by Air (ICAO), IATA 
Dangerous Goods Regulations; 

(b) the International Maritime Dangerous Goods (IMDG) Code; 

(c) the Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID); and 

(d) the European Agreement Concerning the International Carriage of Dangerous Goods by Road 
(ADR). 

(3) Certification markings, incorporating the UN logo, the package code and other prescribed information 
indicating that the package corresponds to the successfully designed type shall be marked on the packaging 
in accordance with the relevant regulation. 
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d. Plastic Packaging Tax 

(1) The Contractor shall ensure that any PPT due in relation to the Contract is paid in accordance with the 
PPT Legislation. 

(2) The Contract Price includes any PPT that may be payable by the Contractor in relation to the Contract. 

(3) On reasonable notice being provided by the Authority, the Contractor shall provide and make available 
to the Authority details of any PPT they have paid that relates to the Contract. 

(4) The Contractor shall notify the Authority, in writing, in the event that there is any adjustment required to 
the Contract Price in accordance with section 70 of the Finance Act 2021 and, on reasonable notice being 
provided by the Authority, the Contractor shall provide any such information that the Authority requires in 
relation to any such adjustment. 

(5) In accordance with Condition 18 the Contractor (and their Subcontractors) shall maintain all records 
relating to PPT and make them available to the Authority when requested on reasonable notice for reasons 
related to the Contract. 

(6) Where the Contractor manufactures, purchases or imports into the UK any Plastic Packaging Component
in relation to the Contract the Contractor shall, on reasonable notice being given, provide the Authority with 
such information and documentation that it requires to enable the Authority to carry out due diligence 
checks and satisfy itself that the Contractor has complied with the requirements of the PPT Legislation. This
shall include, but is not limited to the Contractor providing: 

(a) confirmation of the tax status of any Plastic Packaging Component; 

(b) documents to confirm that PPT has been properly accounted for; 

(c) product specifications for the packaging components, including, but not limited to, the weight 
and composition of the products and any other product specifications that may be required; and 

(d) copies of any certifications or audits that have been obtained or conducted in relation to the 
provision of Plastic Packaging Components. 

(7) The Authority shall have the right, on providing reasonable notice, to physically inspect or conduct an 
audit on the Contractor, to ensure any information that has been provided in accordance with Clause 19.c.(6)
above is accurate. 

(8) In the event the Contractor is not required to register for PPT they (and to the extent applicable, their 
Subcontractors) shall provide the Authority with a statement to this effect and, to the extent reasonably 
required by the Authority on reasonable notice, supporting evidence for that statement. 

(9) The Contractor shall provide, on the Authority providing reasonable notice, any information that the 
Authority may require from the Contractor for the Authority to comply with any obligations it may have 
under the PPT Legislation.

 
20. Limitations on Liability

Unlimited liabilities

a. Neither Party limits its liability for:

(1) death or personal injury caused by its negligence, or that of its employees, agents or sub-contractors (as 
applicable);
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(2) fraud or fraudulent misrepresentation by it or its employees;

(3) breach of any obligation as to title implied by section 12 of the Sale of Goods Act 1979 or section 2 of 
the Supply of Goods and Services Act 1982; or

(4) any liability to the extent it cannot be limited or excluded by law.

b. The financial caps on the Contractor's liability set out in Clause 20.d below shall not apply to the following:

(1) for any indemnity given by the Contractor to the Authority under this Contact.

(2) the Contractor's indemnity in relation to DEFCON 91 (Intellectual Property in Software) and condition 
12 (Third Party IP – Rights and Restrictions);

(3) the Contractor's indemnity in relation to TUPE at Schedule 8; and

(4) breach by the Contractor of DEFCON 532A and Data Protection Legislation.

c. The financial caps on the Authority's liability set out in Clause 20.e below shall not apply to the following:

(1) for any indemnity given by the Authority to the Contractor under this Contract, including but not limited 
to DEFCON 514A and condition 17; and

(2) the indemnity given by the Authority in relation to TUPE under Schedule 8 shall be unlimited.

Financial limits

d. Subject to Clauses 20.a and 20.b and to the maximum extent permitted by Law:

(1) [throughout the Term] the Contractor's total liability in respect of losses that are caused by Defaults of 
the Contractor shall in no event exceed:

(a) in respect of DEFCON 76 (ISC) £ 5 million pounds (£5,000,000) in aggregate;

(b) in respect of condition 2i £ 5 million pounds (£5,000,000) in aggregate;

(c) in respect of DEFCON 611 (ISC) £ 5 million pounds (£5,000,000) in aggregate; and

(d) in respect of condition 11b £ 5 million pounds (£5,000,000) in aggregate.

(2) without limiting Clause 20.d.(1) and subject always to Clauses 20.a, 20.b, 20.b.(5) and 20.d.(3), the 
Contractor's total liability throughout the Term in respect of all other liabilities (but, if applicable, excluding 
any Service Credits paid or payable), whether in contract, in tort (including negligence), arising under 
warranty, under statute or otherwise under or in connection with this Contract shall be £ 5 million pounds 
(£5,000,000) in aggregate.

(3) on the exercise of any and, where more than one, each option period or agreed extension to the Term, the
limitation of the Contractor's total liability (in aggregate) set out in Clauses 20.d.(1) and 20.d.(2) above shall 
be fully replenished such that on and from each such exercise or extension of the Term, the Authority shall 
be able to claim up to the full value of the limitation set out in Clauses 20.d.(1) and 20.d.(2) of this Contract.

e. Subject to Clauses 20.a, 20.c, 20.c.(3) and 20.f, and to the maximum extent permitted by Law the Authority's total
liability (in aggregate) whether in contract, in tort (including negligence), under warranty, under statute or otherwise 
under or in connection with this Contract shall in respect of all liabilities (taken together) be limited to the Charges 
paid by the Authority in the relevant Contract Year in respect of any and all claims in that Contract Year.
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f. Clause 20.e shall not exclude or limit the Contractor's right under this Contract to claim for this Charges.

Consequential loss

g. Subject to Clauses 20.a, 20.b and 20.h, neither Party shall be liable to the other Party or to any third party, 
whether in contract (including under any warranty), in tort (including negligence), under statute or otherwise for or 
in respect of:

(1) indirect loss or damage;

(2) special loss or damage;

(3) consequential loss or damage;

(4) loss of profits (whether direct or indirect);

(5) loss of turnover (whether direct or indirect);

(6) loss of business opportunities (whether direct or indirect); or

(7) damage to goodwill (whether direct or indirect),

even if that Party was aware of the possibility of such loss or damage to the other Party.

h. The provisions of Clause 20.g shall not restrict the Authority's ability to recover any of the following losses 
incurred by the Authority to the extent that they arise as a result of a Default by the Contractor:

(1) any additional operational and administrative costs and expenses arising from the Contractor's Default, 
including any costs paid or payable by the Authority:

(a) to any third party;

(b) for putting in place workarounds for the Contractor Deliverables and other deliverables that are 
reliant on the Contractor Deliverables; and

(c) relating to time spent by or on behalf of the Authority in dealing with the consequences of the 
Default;

(2) any or all wasted expenditure and losses incurred by the Authority arising from the Contractor's Default, 
including wasted management time;

(3) the additional cost of procuring and maintaining in place transitional assistance and replacement 
deliverables for the remainder of the Term and any option period or agreed extension to the Term (including
legal and other consultants' fees, re-procurement project costs, other expenses associated with such exercise 
and any increase in the fees for the replacement services over and above the Contract Price that would have 
been payable for the relevant Contractor Deliverables);

(4) any losses arising in connection with the loss, destruction, corruption, inaccuracy or degradation of 
Authority data, or other data or software, including, to the extent the Authority data, other data or software 
can be recovered or reconstituted, the fees, costs and expenses of reconstituting such Authority data, data or 
software;

(5) damage to the Authority's physical property and tangible assets, including damage under DEFCONs 76 
(ISC) and 611 (ISC);



D
R

AF
T

    

 

 

(6) costs, expenses and charges arising from, or any damages, account of profits or other award made for, 
infringement of any third-party Intellectual Property Rights or breach of any obligations of confidence;

(7) any additional costs incurred by the Authority in relation to the Authority's contracts with a third party 
(including any compensation or interest paid to a third party by the Authority) as a result of the Default 
(including the extension or replacement of such contracts);

(8) any fine or penalty incurred by the Authority pursuant to Law and any costs incurred by the Authority in 
defending any proceedings which result in such fine or penalty; or

(9) any savings, discounts or price reductions during the Term and any option period or agreed extension to 
the Term committed to by the Contractor pursuant to this Contract.

Invalidity

i. If any limitation or provision contained or expressly referred to in this Clause 20 is held to be invalid under any 
Law, it will be deemed to be omitted to that extent, and if any Party becomes liable for loss or damage to which that 
limitation or provision applied, that liability will be subject to the remaining limitations and provisions set out in this
Clause 20.

Third party claims or losses

j. Without prejudice to any other rights or remedies the Authority may have under this Contract (including but not 
limited to any indemnity claim under DEFCONs 91 and condition 12 or at Law), the Authority shall be entitled to 
make a claim under this Contract against the Contractor in respect of any losses incurred by the Authority which 
arise out of a claim made against the Authority by a third party under any contract with that third party provided that
such third party claim:

(1) arises naturally and ordinarily as a result of the Contractor's failure to provide the Contractor 
Deliverables or failure to perform any of its obligations under this Contract; and

(2) is a type of claim or loss that would have been recoverable under this Contract if the third party were a 
party to this Contract (whether as the Authority or the Contractor), such claim to be construed as direct 
losses for the purpose of this Contract.

No double recovery

k. Neither Party shall be entitled to employ such rights and remedies available to it so as to seek to recover more 
than once in respect of the same loss, but the Authority shall be entitled to use (singly or together) such rights and 
remedies available to the Authority so as to recover the full extent of any recoverable losses suffered or incurred, 
including any remedies the Authority may have against any guarantor.

 

 
21. Cyber

Further to DEFCON 658 (SC1) the Cyber Risk Profile of the Contract is [ ], as defined in Def Stan 05-138
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22. DEFCONS

The following DEFCONS and DEFCONS SC variants that apply to this Contract are:

 

DEFCON 126 (Edn 06/21) - International Collaboration

 

DEFCON 503 (ISC Edn 06/22) – Formal Amendments to the Contract

 

DEFCON 514A (Edn 03/16) - Failure of Performance under Research and Development Contracts

 

DEFCON 531 ISC (Edn 09/21) - Disclosure of Information

 

DEFCON 532A (ISC Edn 05/22) - Protection of Personal Data (Where Personal Data is not being processed on 
behalf of the Authority)

 

DEFCON 534 (Edn 02/25) – Subcontracting and Prompt Payment

 

DEFCON 538 (Edn 06/02) - Severability

 

DEFCON 540 (ISC Edn 05/23) Conflicts of Interest

 

DEFCON 601 (SC Edn 03/15) - Redundant Materiel

 

DEFCON 608 (Edn 10/14) - Access and Facilities to Be Provided By the Contractor

 

DEFCON 611 (ISC Edn 12/22) - Issued Property

 

DEFCON 632 (Edn 11/21) - Third Party Intellectual Property - Rights and Restrictions

 

DEFCON 646 (Edn 10/98) - Law and Jurisdiction (Foreign Suppliers)

 

DEFCON 658 (ISC Edn 02/26) – Cyber

 

DEFCON 705 (Edn 06/21) – Intellectual Property Rights – Research and Technology

 
23. Special Conditions

The following Special Conditions apply to this Contract:
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Contractors Personnel - Research Workers

a. The Contractor (and any sub-contractor) shall take all reasonable steps to avoid changes in the Research Workers 
once accepted. Where such a change is necessary, the Contractor shall obtain the prior written consent of the 
Authority, which shall not be unreasonably withheld.

b. Should it be necessary to change the Research Workers assigned to and accepted for the work under the Contract 
the Contractor shall notify the Authority in writing prior to the personnel starting work on the Contract, a Personal 
Particulars Form shall be completed for each additional Research Worker and sent to the Authority's Project 
Manager representative. The Contractor shall obtain written permission from the Authorities representative before 
an additional Research Worker may start work under this Contract.

c. All Research Workers engaged in support of the Contract shall have appropriate qualifications and competence 
and be in all respects acceptable to the Authority. The Authority reserves the right to reject any proposed Research 
Worker(s) whom it considers unsuitable for any reason. The decision of the Authority shall be final and it shall not 
be obliged to provide any reasons.

d. The only exception to process described in this condition is when all of the Contractors proposed Research 
Workers hold a full current SC clearance with no restrictions. In that case, even if the classification of the contract 
work is SECRET, a Personal Particulars form is not required. The SC provides the Authority with the requisite level
of assurance that the individual is who they say they are and is appropriate to work on the contract. The Contractor 
will be required to provide appropriate evidence to demonstrate to the satisfaction of the Authority that the proposed
Research Workers hold a full current SC clearance.

Deliverable Report Marking

e. All Reports included as Deliverables under the Contract eg Progress and/or Final Reports etc must comply with 
the Defence Research Reports Specification (DRRS) @ https://www.gov.uk/guidance/submit-a-report-to-athena 
which defines the requirements for the presentation, format and production of scientific and technical reports 
prepared for MOD.

f. Interim or Progress Reports: The report should detail, document, and summarise the results of work done during 
the period covered and shall be in sufficient detail to comprehensively explain the results achieved; substantive 
performance; a description of current substantive performance and any problems encountered and/or which may 
exist along with proposed corrective action. An explanation of any difference between planned progress and actual 
progress, why the differences have occurred, and if behind planned progress what corrective steps are planned.

g. Final Reports: shall describe the entire work performed under the Contract in sufficient detail to explain 
comprehensively the work undertaken and results achieved including all relevant technical details of any hardware, 
software, process or system developed there under. The technical detail shall be sufficient to permit independent 
reproduction of any such process or system.

h. The Contractor is to supply, at no additional cost to the Authority, a Minutes Secretary and produce minutes of 
the meetings if necessary.

i. The front page of any Minutes produced as a result of any Meeting between the Authority and the Contractor shall
state:

"Nothing in these Minutes shall be construed as giving authority to proceed on work beyond that 
provided in the Contract or vary the terms and conditions of the Contract."

j. Reports shall be signed on the Contractor's behalf by a person authorised to commit the Contractor.

k. Marking of Deliverables (Documents)

https://www.gov.uk/guidance/submit-a-report-to-athena
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(1) In accordance with DEFCON 705 there are two categories of Technical Deliverable:

• Full Rights Version

• Limited Rights Version

(2) In accordance with DEFCON 705 there are two categories of Technical Information:

• Full Rights Information

• Limited Rights Information

(3) In accordance with DEFCON 705 the Contractor shall provide a Full Rights Version of each specified 
Technical Deliverable.

(4) In any instance where the Full Rights Version does not provide all of the Technical Information the 
Contractor shall also provide a Limited Rights Version containing the balance of deliverable Technical 
Information.

(5) In accordance with DEFCON 705, the Contractor shall mark each Technical Deliverable in such a 
manner that the ownership of the Intellectual Property Rights and the rights of the Authority under 
DEFCON 705 are clearly stated. For this purpose the Contractor shall follow the Document Marking 
Scheme attached at Schedule 5.

(6) If subcontractor information is to be included in reports subject to DEFCON 705 then, unless the IPR in 
that information is owned by the Contractor, the name of the subcontractor(s) should be entered in the 
bracketed fields below in addition to the name of the Contractor.

IPR - Subcontracts

l. The Contractor shall not place any subcontract or order involving the design or development of equipment 
required under this contract without the prior written consent of the Authority. Unless otherwise agreed, such 
consent will be conditional on the proposed subcontractor concluding a direct agreement with the Authority in the 
form set out in Schedule 6 to the Contract. Wherever possible the request for approval should be accompanied by 
two copies of the agreement signed by the subcontractor. If, in any case the Contractor is unable to comply with this 
condition he shall report the matter to the Authority's Commercial Representative (See Purchase Order) and await 
further instructions before placing the subcontract or order.

Government Furnished Assets

m. The Government Furnished Assets as detailed at Schedule 7 to the Contract shall be made available to the 
Contractor by the Authority, free of charge, for the purpose of performing the Contract under the loan terms of either
contract embodiment item, contract support item, or contract work item as specified by the Authority. Any such 
issue shall be in accordance with the provisions of DEFCON 611 (ISC) and DEFCON 694 (ISC).

n. The Government Furnished Assets provided to the Contractor will be returned on completion of the Contract or 
disposed of with written consent.

Government Furnished Information

o. The Authority does not give any warranty or undertaking as to the completeness, accuracy or fitness for any 
purpose of any of the Authority provided information and neither the Authority nor its agents or employees shall be 
liable to the Contractor in contract (save as expressly provided elsewhere in the Contract), tort, statute or otherwise 
as a result of any inaccuracy, omission, unfitness for any purpose, or inadequacy of any kind in the Authority 
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provided information.

Test and Evaluation

p. The Contractor shall provide the Authority's Project Representative (See Purchase Order) with all appropriate 
paperwork, to the requirements of the Authority's Representative to support conduct of test and evaluation; including
but not limited to:

(1) Trial Plans;

(2) Evaluation Plans;

(3) Risk Assessment;

(4) Health and Safety;

(5) Certificates of Insurance;

Contractor Acquired Material

q. Upon purchase, legal title in any items costing £10,000 or more and with an economic life of more than 12 
months purchased by the Contractor within the total contract price for the purposes of performing the contract shall 
vest with the Authority. Such items shall become Government Furnished Equipment provided to the Contractor by 
the Authority on loan in accordance with DEFCON 611 (ISC) (Issued Property).

Russian / Bellarussian products and/or services

r. The Contractor shall, and shall procure that their Sub-contractors shall, notify the Authority in writing as soon as 
they become aware that:

(1) the Contract Deliverables and/or Services contain any Russian/Belarussian products and/or services; or

(2) that the Contractor or any part of the Contractor's supply chain is linked to entities who are constituted or
organised under the law of Russia or Belarus, or under the control (full or partial) of a Russian/Belarusian 
person or entity. Please note that this does not include companies:

(a) registered in the UK or in a country with which the UK has a relevant international agreement 
providing reciprocal rights of access in the relevant field of public procurement; and/or

(b) which have significant business operations in the UK or in a country with which the UK has a 
relevant international agreement providing reciprocal rights of access in the relevant field of public 
procurement.

s. The Contractor shall, and shall procure that their Sub-contractors shall, include in such notification (or as soon as 
reasonably practicable following the notification) full details of the Russian products, services and/or entities and 
shall provide all reasonable assistance to the Authority to understand the nature, scope and impact of any such 
products, services and/or entities on the provision of the Contract Deliverables and/or Services.

t. The Authority shall consider the notification and information provided by the Contractor and advise the Contractor
in writing of any concerns the Authority may have and/or any action which the Authority will require the Contractor
to take. The Contractor shall be required to submit a response to the concerns raised by the Authority, including any 
plans to mitigate those concerns, within 14 business days of receipt of the Authority's written concerns, for the 
Authority's consideration.

u. The Contractor shall include provisions equivalent to those set out in this clause in all relevant Sub-contracts.
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24. Processes

The following Processes apply to this Contract:
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Schedule 1 - Additional Definitions of Contract 

The additional Definitions of Contract are:

1.  Research Workers means a student, employee, agent or representative of the contractor or its subcontractors that 
directly work on the Intellectual Property in the contract.

 
 

 
Schedule 2 - Schedule of Requirements

The detailed schedule of requirement is contained within the individual purchase order documentation.

 

 
 

 
Schedule 3 Contract Data Sheet

Condition 2.g - 

Contract Period

As per the individual Purchase Order(s) (PO). 

Condition 7 - 

Notices

Notices served under the Contract 
can be transmitted by electronic 
mail.

Notices served under the Contract 
shall be sent to the Commercial 
Officer named in the DEFFORM 
111 (Box 1) within the individual 
POs.

Condition 9 - 

Progress Meetings

The Contractor shall be required to 
attend meetings in accordance with 
individual POs.

Condition 9 -

Progress Reports

The Contractor is required to 
submit Reports in accordance with 
individual POs.

Condition 10.a -

Contract Price

All items identified in individual 
POs shall be FIRM Price and 
inclusive of any UK custom and 
excise or other duty payable other 
than those stated in the individual 
POs.

Condition 10.b -

Quality Assurance

Where applicable such 
requirements shall be specified 
within the individual POs.

Condition 11 - All Contract Deliverables shall be 
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Delivery/Collection consigned to the Authority's Project
Manager as specified on the 
DEFFORM 111 (Box 2) of the 
individual POs.

Condition 17 - 

Termination for Convenience

The Notice period for terminating 
the Contract shall be twenty (20) 
days unless otherwise specified 
here:

The Notice period for termination 
shall be 20 Business Days
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Schedule 4 Contractor's Sensitive Information Form (i.a.w. Condition 4) 

NOTE: The table below is provided for information only; Contractor's Sensitive Information shall be captured, 
where applicable, within the individual Purchase Orders.

Contract No:

Description of Contractor's Commercially Sensitive Information:

Cross Reference(s) to location of sensitive information:

Explanation of Sensitivity:

Details of potential harm resulting from disclosure:

Period of Confidence (if applicable):

Contact Details for Transparency / Freedom of Information matters:

Name:

Position:

Address:

Telephone Number:

Email Address:
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Schedule 5: DEFENCE RESEARCH REPORT SEPCIFICATIONS (DRRS) - DOCUMENT 
MARKING SCHEME

Reports comprising technical information DEFCON 705

Full Rights Version Limited Rights Version

Conditions Of Supply – Full Rights

This document is supplied in confidence to 
MOD in accordance with Contract No 
[ABC/1234, task XYZ/9876]. (see note 1) The
document comprises information proprietary 
to [Rights Owner] and whose unauthorised 
disclosure may cause damage to the interests 
of [Rights Owner]. (see note 2)

The document is supplied to MOD as a FULL 
RIGHTS VERSION under the terms of 
DEFCON 705 (Edn 09/20) and, except with 
the prior written permission of [Rights 
Owner], MOD's rights of use and 
dissemination in the document are limited to 
those set out in that Condition and the 
Contract for the use of Full Rights Versions of
Technical Deliverables.

Requests for permission for wider use or 
dissemination should be made to the relevant 
[Rights Owner] Account Manager.

Conditions Of Supply – Limited Rights

This document is supplied in confidence to 
MOD in accordance with Contract No 
[ABC/1234, task XYZ/9876]. (see note 1) The
document comprises information proprietary 
to [Rights Owner] and whose unauthorised 
disclosure may cause damage to the interests 
of [Rights Owner]. (see note 2)

The document is supplied to MOD as a 
LIMITED RIGHTS VERSION under the 
terms of DEFCON 705 (Edn 09/20) and, 
except with the prior written permission of 
[Rights Owner], MOD's rights of 
dissemination of the document are limited to 
UK government departments and to service 
providers under the terms of Clause 14 of 
DEFCON 705.

Requests for permission for wider use or 
dissemination should be made to the relevant 
[Rights Owner] Account Manager. (see note 
3)

Notes:

1. This must always be the customer's contract number.

2. Include name of the Rights Owner(s), for example: supplier name, sub-contractor name(s) or a combination, as 
appropriate.

3. If conditions other than DEFCON 705 apply to third party information included in reports subject to DEFCON 
705, then this should be clearly indicated.
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Sschedule 6: Design Rights and Patents (Subcontractor's agreement)

Ministry of Defence

Design Rights and Patents (Sub-Contractor's Agreement)

THIS AGREEMENT is made the [xxx] day of 20[xx]

BETWEEN [xxxxxx]

whose registered office is at [xxxxxxxx]

(hereinafter called "the Sub-Contractor") of the one part and THE SECRETARY OF STATE FOR DEFENCE 
(hereinafter called "the Secretary of State") of the other part

WHEREAS:-

1. The Secretary of State has placed with [xxxxx] (hereinafter called "the main contractor") a contract bearing the 
reference number [xxxxx] (hereinafter called "the main contract") for [xxxxx] the effect of which is that the costs of 
such design and development (including the cost referable to any sub-contracts hereinafter referred to) will be 
substantially borne by the Secretary of State.

2. The main contractor contemplates that the design development and supply of certain components needed for 
performance of the main contract will be undertaken by various third parties in pursuance of sub-contracts made 
between them and the main contractor.

3. With a view to securing to the Secretary of State rights as regards inventions designs and other related matters in 
respect of any sub-contract the main contract provides that the main contractor shall not enter into any sub-contract 
for any component aforesaid without obtaining the prior approval of the Secretary of State.

4. The main contractor has now informed the Secretary of State that for the purpose of performing the main contract 
he wishes to place with the Sub-Contractor a sub-contract for the design and development of the items described in 
the First Schedule (hereinafter called "the sub-contracted items") and has requested the Secretary of State's approval 
of the sub-contract accordingly.

5. The Secretary of State has signified his willingness to approve the sub-contract on condition that in consideration 
of his giving approval the Sub-Contractor enters into a direct Agreement with the Secretary of State concerning the 
matters hereinafter appearing and the Sub-Contractor has signified his willingness to enter into such an agreement.

NOW THIS AGREEMENT made in consideration of the premises and of the rights and liabilities hereunder 
mutually granted and undertaken WITNESSETH AND IT IS HEREBY AGREED AND DECLARED as follows:-

1. The Sub-Contractor and the Secretary of State hereby agree to be bound to each other by the provisions of the 
Conditions as set out in the Second Schedule hereto.

2. No extension alteration or variation in the terms of the sub-contract between the main contractor and the sub-
contractor and no other agreement between the main contractor and the sub-contractor relating to the work to be 
done under the sub-contract or any modification now or hereafter made thereto shall prejudice the operation of this 
Agreement which shall in all respects apply to the sub-contract as so extended altered varied supplemented or 
modified as if such extension alteration variation supplementation or modification had been originally provided for 
in the sub-contract and the expression "the sub-contract items" shall have effect accordingly.

IN WITNESS whereof the parties hereto have set their hands the day and years first before written
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Signed on behalf of

the Sub-Contractor

(in capacity of [xxxxxx] )

Signed on behalf of [xxxxxxx]

The Secretary of

State for Defence

THE FIRST SCHEDULE

The Sub-Contract Items are:-

[xxxxx]

THE SECOND SCHEDULE

The Clauses which apply to this Agreement are:-

[xxxxx]

except that:

i. Where "the Contractor" is stated "the Sub-Contractor" shall be substituted.
ii. Where "the Authority" is stated "the Secretary of State" shall be substituted.
iii. Where "Contract" is stated "sub-contract" shall be substituted.
iv. Where "sub-contractor" is stated "further sub-contractor" shall be substituted.
v. Where "sub-contract" is stated "further sub-contract" shall be substituted.
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25. Schedules 7 & 8

Schedule 7 - Government Furnished Assets (GFA)

Any GFA issued shall be captured against individual Purchase Orders.

Schedule 8 - TUPE

This schedule is not used.


