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THIS CFD (PHASE 1) AGREEMENT is dated                                   (the "Agreement Date") 
and made between: 

(1) [●], a company incorporated under the laws of [●] whose registered office is [●] and whose 
company number is [●] (the “Generator”); and 

(2) LOW CARBON CONTRACTS COMPANY LTD, a company incorporated under the laws 
of England and Wales whose registered office is 10 South Colonnade, Canary Wharf, 
London E14 4PU and whose company number is 08818711 (the “CfD Counterparty”). 

BACKGROUND 

(A) This CfD (Phase 1) Agreement is entered into following the applicable contract allocation 
or negotiation process established under or by virtue of the EA 2013.  It relates to the first 
phase of a Phased Project and [a] separate agreement[s] [is]/[are]1 also entered into on 
or about the date of this agreement in respect of the other phase[s] of such Phased 
Project.  

(B) The Generator has satisfied the relevant Eligibility Criteria in relation to the Phased 
Project.   

(C) The CfD Counterparty is a company wholly owned by the UK Government and is entering 
into this CfD (Phase 1) Agreement solely for the purpose of implementing the provisions 
of the EA 2013. 

(D) This CfD (Phase 1) Agreement is a CfD Agreement for the purpose of the Conditions. 

(E) This CfD (Phase 1) Agreement, together with the terms and conditions set out in version 
8 of the document entitled "FiT Contract for Difference Standard Terms and Conditions" 
as at [●] 2026, constitute an agreement entered into on "standard terms" (as defined in 
section 11(1) of the EA 2013). 

IT IS AGREED as follows: 

1. DEFINITIONS AND INTERPRETATION  

1.1 Except as expressly specified in this CfD (Phase 1) Agreement, words and expressions 
defined in the Conditions shall have the same meanings when used in this CfD (Phase 
1) Agreement.  Where a term is defined both in this CfD (Phase 1) Agreement and in the 
Conditions, the definition in this CfD (Phase 1) Agreement shall apply instead of the 
definition in the Conditions. 

1.2  In this CfD (Phase 1) Agreement and its recitals: 

"Aggregate Installed Capacity Estimate" means the aggregate of the Installed Capacity 
Estimates specified in this CfD (Phase 1) Agreement [and]/[,] the CfD (Phase 2) 
Agreement [and the CfD (Phase 3) Agreement]; 

 

1 Drafting note: Drafting to be selected depending on the number of phases in the Phased Project.   
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"Agreement Date Provisions" means Part 1 (Introduction), Part 2 (Term), Part 3 
(Conditions Precedent and Milestone Requirement), Condition 8 (Application), Condition 
9 (Definitions: Part 5A), Condition 14 (Strike Price Adjustments), Condition 16 
(Application), Condition 17 (Definitions: Part 5B), Condition 20 (Strike Price Adjustments), 
Condition 24 (Default Interest), Condition 25 (Set-off), Condition 26 (Deductions and 
withholdings), Condition 27 (Payment accounts), Condition 28 (Generator 
representations and warranties), Condition 29 (CfD Counterparty representations and 
warranties), Condition 30 (Generator undertakings: General), Condition 32 (Generator 
undertakings: Information provision and no cumulation of Subsidy, state aid and/or union 
funding), Part 12 (Termination), Part 14 (Dispute Resolution) to Part 17 (Miscellaneous) 
(inclusive), Schedule 1 (Conditions Precedent), Annex 1 (Calculation of Termination 
Amount), Annex 2 (Change Control Procedure), Annex 3 (Form of Direct Agreement), 
Annex 7 (FMS arrangements, Sustainability Criteria, RQM Calculation Methodology and 
ACT Efficiency), Annex 8 (Pro forma notices) and Clauses 6.5 to 6.7, Clause 16.1 
(Termination) and Clause 17 (Transfers);  

"Apportionment Factors" means  

(A) the FAMO Apportionment Factors; and 

(B) (after a Hybrid Metering Physical Transition Date) the LAMO Apportionment 
Factor; 

"CfD (Phase 2) Agreement" means a Contract for Difference between Project Company 
2 and the CfD Counterparty entered into on or about the date of this CfD (Phase 1) 
Agreement in relation to the second phase of the Phased Project;  

["CfD (Phase 3) Agreement" means a Contract for Difference between Project Company 
3 and the CfD Counterparty entered into on or about the date of this CfD (Phase 1) 
Agreement in relation to the third phase of the Phased Project;] 

"CfD Standard Terms Notice" means a notice issued pursuant to regulation 9 of the 
Contracts for Difference (Standard Terms) Regulations 2014 (as amended);  

"Conditions" means the terms and conditions set out in version 8 of the document 
entitled "FiT Contract for Difference Standard Terms and Conditions" as at [●] 2026 (as 
amended, modified, supplemented or replaced by this CfD (Phase 1) Agreement and as 
may be amended, modified, supplemented or replaced from time to time in accordance 
with the Conditions); 

"Contract Allocation Framework" means the Contract Allocation Framework (as that 
term is defined in the Energy Act 2013 and referred to in the Contracts for Difference 
(Allocation) Regulations 2014) that relates to the allocation round in which the FiT CFD 
Application was made); 

"Facility" means the generating facility comprising: 

(A) all assets (including all Generating Units but excluding all assets forming part of 
an Electricity Storage Facility) which are used (or intended to be used) to 
generate or deliver electricity and which: 
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(i) were taken into account by the Generator in determining the Initial 
Installed Capacity Estimate;  

(ii) are (except as otherwise agreed in writing by the CfD Counterparty) 
situated (subject to paragraph (d)) within the area shaded on the map 
provided pursuant to paragraph (C)(ii) of Part A of Schedule 1, and which 
has the geographical coordinates specified in Annex 1 (Description of 
the Facility); and 

(iii) are described pursuant to Paragraph (C)(i) of Part A of Schedule 1, 

adjusted, where the context requires, to take due account of any changes to the 
composition of such assets arising as a result of, or giving rise to:  

(a) any reduction to the Installed Capacity Estimate pursuant to 
Condition 5 (Adjustment to Installed Capacity Estimate: Relevant 
Construction Event and Relevant Planning Restriction);  

(b) any adjustment to the Installed Capacity Estimate pursuant to 
Condition 6 (Adjustment to Installed Capacity Estimate: 
Permitted reduction);  

(c) the agreement or determination of the Final Installed Capacity 
pursuant to Condition 7 (Final Installed Capacity; Maximum 
Contract Capacity); and  

(d) any turbine reallocation pursuant to Clause 6.5; and 

(B) all assets owned by the Generator and comprised or to be comprised within the 
Offshore Transmission System of such generating facility except for the purposes 
of: 

(i) in Condition 1.1, the definitions of "Competent Authority", 
"Curtailment", "Defined Curtailment Compensation", "Defined 
Partial Curtailment Compensation", "Discriminatory Change in 
Law", "Eligibility Criteria", "Foreseeable Change in Law", 
"Generation Tax Liability", "Partial Curtailment", "QCiL Capital 
Costs", "QCiL Capital Savings", "QCiL Construction Event", "QCiL 
Construction Event Costs", "QCiL Operations Cessation Event", 
"Qualifying Curtailment", "Qualifying Partial Curtailment", 
"Qualifying Shutdown Event", "Required Authorisation" and 
"Specific Change in Law"; 

(ii) Conditions 28.2(A), 30.1(E), 31.13, 36.1, 48.2 and 50.1; and 

(iii) paragraph 9.3 of Annex 3 (Form of Direct Agreement) to the Conditions, 

and otherwise excluding all other assets forming part of the Transmission System 
or a Distribution System; 
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“Floating Offshore Wind” means Offshore Wind that satisfies the floating offshore wind 
conditions set out in Regulation 27ZA of the Contracts for Difference (Allocation) 
Regulations 2014; 

"FAMO Apportionment Factors" means the Phase 1 Apportionment Factor[,]/[and] the 
Phase 2 Apportionment Factor [and the Phase 3 Apportionment Factor];  

"Group Company" means, in respect of the Generator, any Wholly-owned Subsidiary of 
the Generator, any company of which the Generator is a Wholly-owned Subsidiary (a 
"Parent Company") and any other Wholly-owned Subsidiary of any Parent Company; 

"Initial CP Provisions" means Part 4 (Adjustments to Installed Capacity Estimate) and 
Clause 6.4, Part 8 (Changes in Law), Part 9 (Generation Tax), Part 10 (TLM(D)), Part 11 
(Curtailment), Schedule 2 (Clean Industry Bonus), Annex 4 (BMRP), and Annex 5 
(IMRP);  

"Installed Capacity Estimate" means the Generator's estimate of the Installed Capacity 
from time to time, being the Initial Installed Capacity Estimate as may be adjusted 
pursuant to Condition 5 (Adjustment to Installed Capacity Estimate: Relevant 
Construction Event and Relevant Planning Restriction), Condition 6 (Adjustment to 
Installed Capacity Estimate: Permitted reduction) and Clause 6.5 (Turbine reallocation);  

"Maximum Project Capacity" means the aggregate of the Maximum Contract 
Capacity[,]/[and] the Phase 2 Maximum Contract Capacity [and the Phase 3 Maximum 
Contract Capacity]; 

"Other Deepwater Offshore Wind" means Offshore Wind that satisfies the other 
deepwater offshore wind conditions set out in the Contract Allocation Framework;  

"Parent Entity" means a company which is a parent undertaking (within the meaning of 
section 1162(2) of the Companies Act 2006) of the Generator[,]/[and] Project Company 
2 [and Project Company 3] (or such other entity as is acceptable to the CfD Counterparty); 

“Phase 1 Apportionment Factor" means, in respect of each Settlement Unit within a 
Billing Period: 

𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴 𝐹𝐹𝐹𝐹𝐹𝐹𝐹𝐹𝐹𝐹𝐹𝐹 =  𝛴𝛴𝛴𝛴1𝑂𝑂
𝛴𝛴𝛴𝛴𝛴𝛴𝛴𝛴

  

where:  

ΣP1O is the sum of the Electrical Energy Output of each of the Phase 1 
Generating Units; and  

ΣHFO is the sum of the Electrical Energy Output of each of the Phased 
Project Generating Units; 

"Phase 1 Generating Units" means the Generating Units comprised in the Facility; 

"Phase 2 Apportionment Factor" has the meaning given to that term in the CfD (Phase 
2) Agreement; 
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"Phase 2 Generating Units" means the Generating Units comprised in the Phase 2 
Facility; 

"Phase 2 Facility" has the meaning given to the term "Facility" in the CfD (Phase 2) 
Agreement; 

"Phase 2 ICE Adjustment Notice" has the meaning given to that term in Clause 6.4 
(Adjustment to Installed Capacity Estimate: Permitted reduction); 

"Phase 2 Installed Capacity Estimate" has the meaning given to the term "Installed 
Capacity Estimate" in the CfD (Phase 2) Agreement; 

"Phase 2 Longstop Date" has the meaning given to the term "Longstop Date" in the 
CfD (Phase 2) Agreement; 

"Phase 2 Maximum Contract Capacity" has the meaning given to the term "Maximum 
Contract Capacity" in the CfD (Phase 2) Agreement;  

"Phase 2 Project" has the meaning given to the term "Project" in the CfD (Phase 2) 
Agreement;  

"Phase 2 Turbine Reallocation Notice" has the meaning given to that term in Clause 
6.6(B); 

["Phase 3 Apportionment Factor" has the meaning given to that term in the CfD (Phase 
3) Agreement; 

"Phase 3 Facility" has the meaning given to the term "Facility" in the CfD (Phase 3) 
Agreement; 

"Phase 3 Generating Units" means the Generating Units comprised in the Phase 3 
Facility; 

"Phase 3 ICE Adjustment Notice" has the meaning given to that term in Clause 6.4 
(Adjustment to Installed Capacity Estimate: Permitted Reduction); 

"Phase 3 Installed Capacity Estimate" has the meaning given to the term "Installed 
Capacity Estimate" in the CfD (Phase 3) Agreement; 

"Phase 3 Longstop Date" has the meaning given to the term "Longstop Date" in the 
CfD (Phase 3) Agreement; 

"Phase 3 Maximum Contract Capacity" has the meaning given to the term "Maximum 
Contract Capacity" in the CfD (Phase 3) Agreement;  

"Phase 3 Project" has the meaning given to the term "Project" in the CfD (Phase 3) 
Agreement; 

"Phase 3 Turbine Reallocation Notice" has the meaning given to that term in Clause 
6.6(B);] 
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"Phased Facility" means the Facility[,]/[and] the Phase 2 Facility [and the Phase 3 
Facility]; 

"Phased Facility BM Unit(s)" means the BM Unit or BM Units related to the Phased 
Facility; 

"Phased Project" means an offshore wind electricity generation project consisting of the 
Project [,][and] the Project as defined in the CfD (Phase 2) Agreement [and the Project 
as defined in the CfD (Phase 3) Agreement], each of which has a separate Target 
Commissioning Date, and for which a joint application for a Contract for Difference has 
been submitted to the Delivery Body; 

"Phased Project Generating Units" means the Phase 1 Generating Units[,]/[and] the 
Phase 2 Generating Units [and the Phase 3 Generating Units]; 

"Planning Matters" means the matters referred to in Paragraph B of Part B (Technology 
Specific Project Commitments) of Annex 3 (Project Commitments); 

"Project Company 2" means [legal name of company];  

["Project Company 3" means [legal name of company];] 

"Required ICE Threshold" means 25 per cent. (25%) of the aggregate of:  

(A) the Installed Capacity Estimate (for these purposes only taking into account any 
adjustment to the Initial Installed Capacity Estimate as a result of an ICE 
Adjustment Notice having been given by the Generator to the CfD Counterparty 
but disregarding any adjustment to the Installed Capacity Estimate resulting from 
the operation of Condition 5 (Adjustment to Installed Capacity Estimate: Relevant 
Construction Event and Relevant Planning Restriction)); [and] 

(B) the Phase 2 Installed Capacity Estimate (for these purposes only taking into 
account any adjustment to the Phase 2 Installed Capacity Estimate as a result of 
a Phase 2 ICE Adjustment Notice having been given by Project Company 2 to 
the CfD Counterparty but disregarding any adjustment to the Phase 2 Installed 
Capacity Estimate resulting from the operation of Condition 5 (Adjustment to 
Installed Capacity Estimate: Relevant Construction Event and Relevant Planning 
Restriction) to the CfD (Phase 2) Agreement)[;]/[; and 

(C) the Phase 3 Installed Capacity Estimate (for these purposes only taking into 
account any adjustment to the Phase 3 Installed Capacity Estimate as a result of 
a Phase 3 ICE Adjustment Notice having been given by Project Company 3 to 
the CfD Counterparty but disregarding any adjustment to the Phase 3 Installed 
Capacity Estimate resulting from the operation of Condition 5 (Adjustment to 
Installed Capacity Estimate: Relevant Construction Event and Relevant Planning 
Restriction) to the CfD (Phase 3) Agreement);] 

"Surrendered Capacity" means any assets which formed but no longer form part of: 

(A) the Facility pursuant to Condition 5 (Adjustment to Installed Capacity Estimate: 
Relevant Construction Event and Relevant Planning Restriction), to Condition 6 
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(Adjustment to Installed Capacity Estimate: Permitted reduction); or Condition 7 
(Final Installed Capacity; Maximum Contract Capacity)[;]/[;or]  

(B) the Phase 2 Facility pursuant to Condition 5 (Adjustment to Installed Capacity 
Estimate: Relevant Construction Event and Relevant Planning Restriction), to 
Condition 6 (Adjustment to Installed Capacity Estimate: Permitted reduction); or 
Condition 7 (Final Installed Capacity; Maximum Contract Capacity) of the CfD 
Phase 2 Agreement[;]/[; or;] 

(C) [the Phase 3 Facility pursuant to Condition 5 (Adjustment to Installed Capacity 
Estimate: Relevant Construction Event and Relevant Planning Restriction), to 
Condition 6 (Adjustment to Installed Capacity Estimate: Permitted reduction); or 
Condition 7 (Final Installed Capacity; Maximum Contract Capacity) of the CfD 
Phase 3 Agreement]. 

"Wholly-owned Subsidiary" has the meaning given to it in section 1159(2) of the 
Companies Act 2006.   

1.3 For the purposes of: 

(A) Conditions 4.2 and 4.3, as amended by Clause 5.9 of this CfD (Phase 1) 
Agreement; and 

(B) Annex 3 (Project Commitments) to this CfD (Phase 1) Agreement, 

the reference to the Generator in the definition of "Directors' Certificate" in Condition 1 
shall be deemed to refer to the company on whose behalf the Directors' Certificate is 
required, by that provision, to be given. 

2. AGREEMENT 

The Generator 

2.1 The Generator shall, as from the Agreement Date, comply with this CfD (Phase 1) 
Agreement (including the Conditions) as the "Generator" and agrees that the Conditions 
are hereby incorporated into this CfD (Phase 1) Agreement as if they were clauses of this 
CfD (Phase 1) Agreement. 

The CfD Counterparty 

2.2 The CfD Counterparty shall, as from the Agreement Date, comply with this CfD (Phase 1) 
Agreement (including the Conditions) as the "CfD Counterparty" and agrees that the 
Conditions are hereby incorporated into this CfD (Phase 1) Agreement as if they were 
clauses of this CfD (Phase 1) Agreement.   
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Specific terms 

2.3 [The Parties have agreed to amend the Conditions as set out in Annex 2 (Modification 
Agreement).]2 

2.4 The Parties agree that, for the purposes of this Contract for Difference, the Conditions 
shall be amended, modified, supplemented or replaced in accordance with the terms of 
this CfD (Phase 1) Agreement.   

3. TERM  

The "Specified Expiry Date" applicable to this Contract for Difference is the 20th 
anniversary of the earlier of the Start Date and the last day of the Target Commissioning 
Window.   

4. GENERATION TECHNOLOGY TYPE AND PROJECT FEATURES 

Facility Generation Technology 

4.1 The Facility Generation Technology applicable to this Contract for Difference is [Offshore 
Wind]/[Floating Offshore Wind]/[Other Deepwater Offshore Wind]3, provided that for the 
purposes of paragraph (A) of the definition of Specific Change in Law or paragraphs (B) 
or (C) of the definition of Other Change in Law, Offshore Wind, Onshore Wind and 
Remote Island Wind may be deemed to be one Facility Generation Technology. 

4.2 The Facility Generation Technology is an Intermittent Technology and accordingly:  

(A) Part 5B (Payment calculations: Intermittent Technologies) to the Conditions shall 
apply to this Contract for Difference;  

(B) Annex 5 (IMRP) to the Conditions shall apply to this Contract for Difference; and 

(C) in this Contract for Difference, "Settlement Unit" means each hour in a day 
divided into hour-long periods starting at 00:00 on such day.   

Renewable Qualifying Multiplier 

4.3 The Renewable Qualifying Multiplier shall not apply to this Contract for Difference. 

CHP Qualifying Multiplier 

4.3A The CHP Qualifying Multiplier shall not apply to this Contract for Difference.   

ACT Efficiency Multiplier 

 

2 Drafting note: Drafting to be retained only if specific amendments to any given Contract for Difference are agreed to be 
made pursuant to Part 3 of The Contract for Difference (Standard Terms) Regulations 2014 (as amended). 
3 Drafting note: This shall be the Facility Generation Technology (being either Offshore Wind, Floating Offshore Wind, or 
Other Deepwater Offshore Wind) notified to the Delivery Body in the Generator’s FiT CfD Application as the type of 
eligible generating station and being one of the facility generation technologies in Table A of the CfD Standard Terms 
Notice issued on [●] 2026 by the Secretary of State for Energy Security and Net Zero. Where the Generator’s FiT CfD 
Application was made for Offshore Wind Scotland, the Facility Generation Technology shall be Offshore Wind. Delete 
as applicable. 



9 

 

4.3B The ACT Efficiency Multiplier does not apply to this Contract for Difference. 

Fuelling Criteria 

4.4 There are no Fuelling Criteria applicable to this Contract for Difference. 

Sustainability Criteria 

4.5 The Sustainability Criteria do not apply to this Contract for Difference. 

No interest in the Facility  

4.6 In Condition 1.20, the words "the Phased Facility," shall be inserted after the words "the 
Facility,". 

CfD Counterparty Confidential Information: obligations of the Generator  

4.7 In Condition 72.10(A)(v), the words "the Phased Facility," shall be inserted after the words 
"the Facility,". 

Unconsented Project 

4.8 The Facility [is]4/[is not]5 an Unconsented Project. 

Clean Industry Bonus 

4.9 The Clean Industry Bonus applies to this Contract for Difference. 

4.10 Schedule 2 (Clean Industry Bonus) to the Conditions shall be deleted and replaced by 
the contents of Annex 8 (Clean Industry Bonus). 

5. CONDITIONS PRECEDENT AND MILESTONE 

Interpretation 

5.1 The "Initial Target Commissioning Window" applicable to this Contract for Difference 
shall be one year, such period commencing on [insert date]6. 

5.2 The “Target Commissioning Date” applicable to this Contract for Difference shall be 
[•]7. 

5.3 The "Longstop Period" applicable to this Contract for Difference shall be twenty-four 
(24) months or such longer period that results from an extension in accordance with the 
definition of "Longstop Date".   

 

4 Drafting note: delete if the Generator’s FiT CfD Application did not specify that the application is for a CfD for an 
Unconsented Project. 
5 Drafting note: delete if the Generator’s FiT CfD Application did specify that the application is for a CfD for an 
Unconsented Project. 
6 Drafting note: This shall be the date notified to the Delivery Body in the Generator’s FiT CfD Application as the start of 
the Target Commissioning Window.   
7 Drafting note: This shall be the date notified to the Delivery Body in the Generator’s FiT CfD Application as its “Target 
Commissioning Date” and will be a date falling within the Initial Target Commissioning Window. 
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Operational  Conditions Precedent 

5.4 The Operational Condition Precedent in paragraph 2.1(L) of Part B (Operational 
Conditions Precedent) of Schedule 1 (Conditions Precedent) to the Conditions shall be 
deleted and replaced with the following: 

"(L) evidence, in form and content satisfactory to the CfD Counterparty, acting 
reasonably, that all of the Hybrid Metering Conditions have been satisfied." 

5.5 The following shall be added as an additional Operational Condition Precedent applicable 
to this Contract for Difference after paragraph 2.6 of Part B (Operational Conditions 
Precedent) of Schedule 1 (Conditions Precedent) to the Conditions: 

"2.7 The Generator having delivered to the CfD Counterparty a certified copy of the 
Interim Operational Notification issued by the Transmission System Operator 
under the Grid Code. For the purpose of this paragraph, pursuant to the "Offshore 
Electricity Transmission: Decision on implementation of the Generator 
Commissioning Clause in the Energy Act 2013" dated 2 April 2014, the reference 
in this paragraph to the Interim Operational Notification shall be to ION B." 

Milestone 

5.6 The "Initial Milestone Delivery Date" applicable to this Contract for Difference shall be 
eighteen (18) months after the Agreement Date.   

5.7 The "Total Project Pre-Commissioning Costs" applicable to this Contract for Difference 
shall be £[•]8 per MW of Aggregate Installed Capacity Estimate.   

5.8 The "Project Commitments" applicable to this Contract for Difference shall be the 
requirements set out in Parts (A) and (B) of Annex 3 to this CfD (Phase 1) Agreement 
(Project Commitments).   

5.9 Condition 4 (Milestone Requirement) of the Conditions shall be deleted and replaced by 
the following provision: 

"Milestone Requirement Notice 

4.1 No later than the Milestone Delivery Date, the Generator shall procure that the 
Generator[,]/[and] Project Company 2 [and Project Company 3] shall jointly give 
a notice to the CfD Counterparty (a "Milestone Requirement Notice") that they 
consider that a Milestone Requirement has been complied with and fulfilled.  A 
Milestone Requirement Notice shall include either:  

(A) all of: (i) such invoices, payment receipts and other Supporting 
Information with respect to the Phased Project as they consider relevant 
to evidence that they and, in each case, their direct shareholders have in 
aggregate spent ten per cent. (10%) or more of the Total Project Pre-
Commissioning Costs on the Phased Project, and (ii) if the Facility is an 

 

8 This figure is to be taken from the CfD Standard Terms Notice issued on [●] 2026 by the Secretary of State for Energy 
Security and Net Zero.  



11 

 

Unconsented Project, the Information described in paragraph (B) below, 
but only in relation to the Planning Matters; or 

(B) such Information as is specified, identified or listed as the Project 
Commitments and such Supporting Information as they consider relevant 
to evidence compliance with or fulfilment of the Project Commitments 
(and for this purpose, where the Project Commitments relate to Material 
Equipment, taking into consideration the need to demonstrate to the CfD 
Counterparty's satisfaction that contracts, agreements and purchase 
orders relating to such Material Equipment constitute significant financial 
commitments that are real, genuine and made in good faith),  

(each a "Milestone Requirement").   

For the purposes of:  

(i) paragraph (A) above, money spent by a direct shareholder of the 
Generator[,]/[or] Project Company 2 [or Project Company 3] to acquire 
an interest in the Generator[,]/[or] Project Company 2 [or Project 
Company 3] may be taken into account but only to the extent that the 
consideration paid for the acquisition exceeds the amount spent on the 
Phased Project by the Generator[,]/[or] Project Company 2 [or Project 
Company 3] and, in each case, their direct shareholders in the period 
prior to the time at which such acquisition took place;  

(ii) paragraphs (A) and (B) above, the Phased Project shall exclude the 
assets comprised or to be comprised within the Offshore Transmission 
System of the Phased Project; and 

(iii)  paragraph (A) above, money spent by the Generator[,]/[or] Project 
Company 2 [or Project Company 3] for the purpose of connecting the 
Facility to any relevant Transmission System or Distribution System may 
be taken into account, notwithstanding that assets comprised or to be 
comprised within any Transmission System or Distribution System do not 
form part of the Phased Project. 

4.2 A Milestone Requirement Notice shall be accompanied by a Directors' Certificate 
on behalf of each of the Generator[,]/[and] Project Company 2 [and Project 
Company 3] in relation to the information relating to that body corporate 
contained in, and enclosed with, the Milestone Requirement Notice. 

4.3 At the option of the Generator, a Milestone Requirement Notice pursuant to 
Condition 4.1 may be given by a Parent Entity on behalf of each of the 
Generator[,]/[and] Project Company 2 [and Project Company 3], in which case 
the Directors' Certificate under Condition 4.2 shall be given on behalf of that 
Parent Entity.   

4.4 The CfD Counterparty shall, no later than twenty (20) Business Days after receipt 
of a Milestone Requirement Notice, give a notice to the Generator[,]/[and] Project 
Company 2 [and Project Company 3] or, if applicable, to a Parent Entity (a 
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"Milestone Assessment Response Notice").  A Milestone Assessment 
Response Notice shall: 

(A) be addressed to the Generator[,]/[and] Project Company 2 [and Project 
Company 3] or, if applicable, a Parent Entity; and 

(B) specify whether the CfD Counterparty considers that: 

(i) a Milestone Requirement has been complied with and fulfilled; 
or 

(ii) it has not been provided with sufficient Supporting Information to 
determine whether a Milestone Requirement has been complied 
with and fulfilled and, if so, details of the additional Supporting 
Information which the CfD Counterparty requires to determine 
whether a Milestone Requirement has been complied with and 
fulfilled (the "Requested Milestone Supporting Information"). 

4.5 If the CfD Counterparty states in a Milestone Assessment Response Notice that: 

(A) a Milestone Requirement has been complied with and fulfilled, then the 
Milestone Requirement will be deemed to have been complied with and 
fulfilled for the purposes of the Contract for Difference;  

(B) a Milestone Requirement has not been complied with and fulfilled, then 
the Milestone Requirement will be deemed not to have been complied 
with and fulfilled for the purposes of the Contract for Difference unless 
and until a resolution or determination to the contrary is made pursuant 
to the Dispute Resolution Procedure; or 

(C) the CfD Counterparty has not been provided with sufficient Supporting 
Information to determine whether a Milestone Requirement has been 
complied with and fulfilled: 

(i) the Generator shall procure that the Requested Milestone 
Supporting Information is provided as soon as reasonably 
practicable, and in any event no later than ten (10) Business 
Days after receipt of a Milestone Assessment Response Notice, 
or such longer period as is specified by the CfD Counterparty; 
and 

(ii) upon receipt of the Requested Milestone Supporting Information, 
the CfD Counterparty shall as soon as reasonably practicable, 
and in any event no later than twenty (20) Business Days after 
receipt of such Requested Milestone Supporting Information, 
give a further Milestone Assessment Response Notice to the 
Generator[,]/[and] Project Company 2 [and Project Company 3] 
or, if applicable, to a Parent Entity (the "Further Milestone 
Assessment Response Notice").  A Further Milestone 
Assessment Response Notice shall: 
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(a) be addressed to the Generator[,]/[and] Project Company 
2 [and Project Company 3] or, if applicable, a Parent 
Entity; and 

(b) specify whether the CfD Counterparty considers that a 
Milestone Requirement has or has not been complied 
with and fulfilled. 

4.6 Nothing in this Condition 4 (Milestone Requirement) shall require the CfD 
Counterparty to specify in any Milestone Assessment Response Notice or 
Further Milestone Assessment Response Notice that the CfD Counterparty 
accepts that a Milestone Requirement has been complied with and fulfilled unless 
the CfD Counterparty is satisfied of the same. 

Waiver of Milestone Requirement 

4.7 The CfD Counterparty may agree by notice to the Generator[,]/[and] Project 
Company 2 [and Project Company 3] or, if applicable, a Parent Entity to waive 
any Milestone Requirement. 

4.8 Conditions 65 (No waiver) and 66 (Consents) shall apply to any waiver given by 
the CfD Counterparty pursuant to Condition 4.7. 

Effectiveness of a Milestone Requirement Notice 

4.9 If the Generator[,]/[and] Project Company 2 [and Project Company 3] give or, if 
applicable, a Parent Entity gives a Milestone Requirement Notice to the CfD 
Counterparty and such notice is ineffective, this shall not, subject to Part 12 
(Termination), preclude the Generator[,]/[and] Project Company 2 [and Project 
Company 3] or, if applicable, a Parent Entity from giving a further Milestone 
Requirement Notice to the CfD Counterparty. 

4.10 Without limitation, a Milestone Requirement Notice shall be deemed to be 
ineffective if: 

(A) it does not include the information specified in Condition 4.1(A) or 4.1(B); 

(B) it is not accompanied by a Directors' Certificate in accordance with 
Condition 4.2; or 

(C)  the CfD Counterparty states in the Milestone Assessment Response 
Notice that the Milestone Requirement has not been complied with and 
fulfilled." 

5.10 In relation to the Phase Project's turbines:  

(A) in addition to the requirements set out in Condition 4.1 of the Conditions a 
Milestone Requirement Notice must include the size or anticipated estimated size 
(expressed in MW) of each of the Phased Project's turbines; and 

(B) the Generator shall, [and shall procure that Project Company 2 [and Project 
Company 3] or, if applicable, a Parent Entity shall,] acting to a Reasonable and 
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Prudent Standard, notify the CfD Counterparty of the size or anticipated 
estimated size (expressed in MW) of each of the Phased Project's turbines if any 
change to the size of any turbine is proposed to be made.  Such notification shall 
be given promptly and no later than ten (10) Business Days after the relevant 
change is effected or a decision is taken to effect the relevant change. 

6. ADJUSTMENTS TO INSTALLED CAPACITY ESTIMATE AND REQUIRED 
INSTALLED CAPACITY 

Interpretation 

6.1 The "Initial Installed Capacity Estimate" applicable to this Contract for Difference is [●] 
MW9. 

6.2 For the purposes of this CfD (Phase 1) Agreement, the "Installed Capacity Estimate" 
shall mean the Generator's estimate of the Installed Capacity from time to time, being the 
Initial Installed Capacity Estimate as may be adjusted pursuant to Condition 5 
(Adjustment to Installed Capacity Estimate: Relevant Construction Event and Relevant 
Planning Restriction), Condition 6 (Adjustment to Installed Capacity Estimate: Permitted 
reduction) and/or Clause 6.5 (Turbine reallocation) of this CfD (Phase 1) Agreement. 

6.3 The "Required Installed Capacity" applicable to this Contract for Difference is eighty-
five per cent. (85%) of the Installed Capacity Estimate.  

Adjustment to Installed Capacity Estimate: Permitted reduction 

6.4 An ICE Adjustment Notice given pursuant to Condition 6.1 of the Conditions shall be 
invalid and of no effect unless and until a valid and effective notice has been given to the 
CfD Counterparty pursuant to Condition 6.1 of the CfD (Phase 2) Agreement (a "Phase 
2 ICE Adjustment Notice") [and Condition 6.1 of the CfD (Phase 3) Agreement (a 
"Phase 3 ICE Adjustment Notice")]. 

Turbine reallocation 

6.5 The Generator may give a notice to the CfD Counterparty at any time prior to the first day 
of the Target Commissioning Window (a "Turbine Reallocation Notice") subject to and 
in accordance with Clauses 6.6 to 6.9.   

6.6 A Turbine Reallocation Notice shall:  

(A) be given jointly by the Generator [and]/[,] Project Company 2 [and Project 
Company 3] in relation to their respective Contract for Differences in respect of 
the Phased Project except in relation to any of them whose Contract for 
Difference in respect of the Phased Project has been terminated; 

(B) constitute a notice given by Project Company 2 under Clause 6.5 of the CfD 
(Phase 2) Agreement (a "Phase 2 Turbine Reallocation Notice") [and a notice 

 

9 Drafting note: This shall be either (a) the capacity notified by the Delivery Body in the Generator’s FiT CfD Application 
as the capacity in megawatts, or (b) if the Allocation Round in which the Generator is participating requires them to 
submit a sealed bid, then the capacity for which successful allocation has taken place under the Allocation Round. 
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given by Project Company 3 under Clause 6.5 of the CfD (Phase 3) Agreement 
(a "Phase 3 Turbine Reallocation Notice")]; 

(C) specify the proposed reallocation of the offshore wind turbines comprised within 
the Facility [between]/[among] this CfD (Phase 1) Agreement [and]/[,] the CfD 
(Phase 2) Agreement [and the CfD (Phase 3) Agreement] from the effective date 
of such Turbine Reallocation Notice;  

(D) include details of any change in assets comprising the Facility;  

(E) if the Generator has provided the CfD Counterparty with an Operational CP 
Notice in respect of the Further Conditions Precedent listed at Paragraph 2.1 (D) 
of Part B of Schedule 1 (Conditions Precedent) prior to the date of the Turbine 
Reallocation Notice and there has been a change to the electrical schematic 
diagram, include an updated date and time stamped copy of the electrical 
schematic diagram, certified as being correct and up-to-date by a director of the 
Generator and showing the locations of the Facility Metering Equipment 
associated with all assets comprised within the Facility; and 

(F) include such Supporting Information as the Generator considers relevant to 
evidence the turbine reallocation.   

6.7 Where the Hybrid Metering Physical Transition Date has occurred before the Start Date 
a Turbine Reallocation Notice may not reallocate offshore wind turbines comprised within:  

(A) the Facility to the Related Facility; or  

(B) the Related Facility to the Facility. 

6.8 Any Turbine Reallocation Notice shall be invalid and of no effect unless each of the 
Installed Capacity Estimate[,]/[and] the Phase 2 Installed Capacity Estimate [and the 
Phase 3 Installed Capacity Estimate] in the Turbine Reallocation Notice is no greater than 
it was immediately prior to the Turbine Reallocation Notice. 

6.9 Any Turbine Reallocation Notice shall be irrevocable.   

7. METERED OUTPUT 

7.1 The definition of "Facility Metering Equipment" shall be deleted and replaced by the 
following definition: 

""Facility Metering Equipment" means the Metering Equipment measuring the flows of 
electricity associated with the Facility[,]/[and] the Phase 2 Facility [and the Phase 3 
Facility], their Metering Systems, and their associated BM Units;". 

7.2 In each of the following definitions all references to the words "the Facility" shall be 
deleted and replaced by the words "the Phased Facility": 

(A) "Hybrid BM Unit"; 

(B) "Hybrid Facility Generating Unit(s)"; 
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(C) "Information and Monitoring System"; and 

(D) "Whole Facility". 

7.3 In each of the following definitions all references to the words "the Facility BM Unit(s)" 
shall be deleted and replaced by the words "the Phased Facility BM Unit(s)": 

(A) "Generating Station"; 

(B) "Hybrid Metering Physical Transition Date"; and 

(C) "Related Facility". 

7.4 In each of the following definitions, all references to the words "LAMO Apportionment 
Factor" shall be deleted and replaced by the words "Apportionment Factors": 

(A) "Information and Monitoring System Data"; and 

(B) "Information and Monitoring System Purposes". 

7.5 The definition of "LAMO Apportionment Factor " shall be deleted and replaced with the 
following definition: 

"“LAMO Apportionment Factor" means, in respect of each Settlement Unit within a 
Billing Period: 

(A) where a Hybrid Metering Physical Transition Date has not occurred, 1; or 

(B) where a Hybrid Metering Physical Transition Date has occurred, a figure 
calculated as follows: 

𝐿𝐿𝐿𝐿𝐿𝐿𝐿𝐿 𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴 𝐹𝐹𝐹𝐹𝐹𝐹𝐹𝐹𝐹𝐹𝐹𝐹 =  𝛴𝛴𝛴𝛴𝛴𝛴𝛴𝛴
𝛴𝛴𝛴𝛴𝛴𝛴𝛴𝛴

  

where:  

ΣPPO is the sum of the Electrical Energy Output of each of the Phased Project 
Generating Units; and  

ΣHFO is the sum of the Electrical Energy Output of each of the Hybrid Facility 
Generating Units;" 

7.6 The definition "Related Facility CfD Assets" shall be deleted and replaced with the 
following definition: 

""Related Facility CfD Assets means all assets comprised in the Related Facility which 
are part of a "Facility", as that term is defined in any other FiT Contract for Difference 
other than the CfD (Phase 2) Agreement [and the CfD Phase 3 Agreement];" 

7.7 The definition of "Loss Adjusted Metered Output" shall be deleted and replaced by the 
following definition: 
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7.8 ""Loss Adjusted Metered Output" means the BM Unit Metered Volume for the Whole 
Facility in respect of a Settlement Unit as measured by the Facility Metering Equipment,] 
adjusted for: (i) the transmission loss multiplier allocated in accordance with the BSC; or 
(ii) any new or substituted multiplier or factor which is in the nature of, or similar to, a 
transmission loss multiplier;". 

 

7.9 Condition 18.1 (Metered Output calculation) shall be deleted and replaced by the 
following provision: 

(A) "18.1 The CfD Counterparty shall calculate the Fully Adjusted Metered 
Output in respect of each Settlement Unit.  The "Fully Adjusted Metered 
Output" shall be (subject to Conditions 18.2 to 18.11) the Loss Adjusted 
Metered Output for such Settlement Unit as reported by a BSC Company or a 
BSC Agent to the CfD Counterparty, multiplied by multiplied by the LAMO 
Apportionment Factor applicable to that Settlement Unit and the Phase 1 
Apportionment Factor applicable to that Settlement Unit." 

7.10 In each of Conditions 18.7 to 18.9 (inclusive) the words "the LAMO Apportionment Factor" 
shall in each case be deleted and replaced by the words: "each of the Apportionment 
Factors". 

7.11 Condition 18.11 shall be deleted and replaced with the words "Not used". 

8. BILLING STATEMENTS 

8.1 In Condition 22.4(D)(ii) the words "the LAMO Apportionment Factor" shall be deleted 
and replaced by the words: "the Apportionment Factors". 

9. SETTLEMENT 

9.1 A new Condition 23.5A shall be inserted before Condition 23.6 of the Conditions: 

"23.5A Any dispute or part of a dispute pursuant to Condition 23.3 which relates to the 
Apportionment Factors (or any of them) shall be resolved in accordance with the 
Expert  Determination Procedure and not as a Trading Dispute pursuant to the 
BSC." 

10. METERING UNDERTAKINGS 

10.1 Conditions 31.1(E) and 31.1(G) shall be amended in each case by deleting the words 
"Facility BM Unit(s)" and replacing them with the words "Phased Facility BM Unit(s)". 

11. INFORMATION AND MONITORING UNDERTAKINGS 

11.1 The following words in the preamble to Condition 31.21: 

"With effect from the later of the Start Date and the Hybrid Metering Physical Transition 
Date, the Generator undertakes to the CfD Counterparty", 

shall be deleted and replaced with: 
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"With effect from the Start Date, the Generator undertakes to the CfD Counterparty". 

11.2 The following words in the preamble to Condition 31.31: 

"From the later of the Start Date and the Hybrid Metering Physical Transition Date, ", 

shall be deleted and replaced with: 

"From the Start Date". 

12. CHANGES IN LAW 

12.1 The "Assumed Load Factor" applicable to this Contract for Difference is [●]10. 

12.2 The "Post-Tax Real Discount Rate" applicable to this Contract for Difference is [●]11. 

12.3 The definition of "Shared Asset" shall be deleted and replaced by the following definition: 

“Shared Asset” means any asset (including if relevant any Offshore Transmission 
System) that forms part of the Facility and is shared with the Related Facility[,]/[and/or] 
the Phase 2 Facility [and/or the Phase 3 Facility];" 

12.4 Conditions 38.10 and 38.11 of the Conditions shall be deleted and replaced by the 
following provisions: 

"38.10 In calculating QCiL Costs and QCiL Savings, the out-of-pocket costs and 
savings that in each case relate to any Shared Asset, which would, subject to this 
Condition 38.10, be within the defined terms QCiL Costs or QCiL Savings (as the case 
may be) shall not be included in QCiL Costs or QCiL Savings (as the case may be) to 
the extent they are fairly and reasonably attributable to the Related Facility[,]/[or] the 
Phase 2 Facility [or the Phase 3 Facility] taking into account (subject to Condition 
38.11): 

(A) what proportion of the Estimated Facility Generation of the Whole Facility is 
formed by the Estimated Facility Generation of the Facility; and 

(B) what proportion of the Estimated Facility Generation of each of the Facility, the 
Related Facility[,]/[and] the Phase 2 Facility [and the Phase 3 Facility] the 
Shared Asset supports or benefits. 

38.11 For the purposes of Condition 38.10: 

(A) "Estimated Facility Generation" means that term as defined in Condition 
34.33 of the Conditions of the Contract for Difference[,]/[or] the CfD Phase 2 Agreement 

 

10 Drafting note: This is to be equal to the “Assumed Load Factor” applicable to the Facility Generation Technology listed 
in Table J of the CfD Standard Terms Notice issued on [●] 2026 by the Secretary of State for Energy Security and Net 
Zero. 
11 Drafting note: This is to be equal to the “Post-Tax Real Discount Rate” applicable to the Facility Generation 
Technology listed in Table K of the CfD Standard Terms Notice issued on [●] 2026 by the Secretary of State for Energy 
Security and Net Zero. 
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[or the CfD Phase 3 Agreement), as applicable, in each case and in relation to any 
Related Facility: 

(i) with any necessary modifications; and 

(ii) determined on the basis of the relevant Notified Change in Law having 
been implemented, having occurred or having become effective; and 

(B) in relation to the Related Facility, Estimated Facility Generation shall be 
determined: 

(i) by reference to the Related Facility Capacity or, if the Notified Change 
in Law occurs or becomes effective prior to commissioning of eighty-
five per cent. (85%) or more of the Estimated Related Facility Capacity, 
the Estimated Related Facility Capacity; 

(ii) using as the "Assumed Load Factor": 

(a) for Related Facility CfD Assets, the Assumed Load Factor as 
that term is defined in the FiT Contract for Difference related to 
those Related Facility CfD Assets (a "Related Contract for 
Difference");  

(b) for Merchant Capacity Assets, a value equal to the average 
weighted [(by capacity)] of the Assumed Load Factor in the 
Contract for Difference and as that term is defined in each 
Related Contract for Difference." 

13. PAYMENT CALCULATIONS: STRIKE PRICE 

13.1 The "Base Year" applicable to this Contract for Difference is [2024].   

13.2 The "Initial Strike Price" applicable to this Contract for Difference is £[•] per MWh.12 

14. TLM(D) 

14.1 Part 10 (TLM(D)) of the Conditions [does not apply]/[applies] to this Contract for 
Difference13. 

14.2 The "Initial TLM(D) Charge" for each calendar year from (and including) the Agreement 
Date to the end of the Term is that set out in the CfD Standard Terms Notice published 
most recently prior to the date of this Contract for Difference. 

15. CURTAILMENT 

15.1 Part 11 (Curtailment) of the Conditions applies to this Contract for Difference.14  

 

12 Drafting note: The Initial Strike Price will be provided by the Delivery Body following the Allocation Round.  
13 Drafting note: Delete as applicable.  
14 Drafting note: This will apply in all circumstances in which this agreement applies. 
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15.2 The definition of "Curtailment" shall be deleted and replaced with the following definition: 

“Curtailment” means, in respect of any period, the prevention or restriction by, or on the 
instruction of, the Transmission System Operator of the export from the Facility to the GB 
Transmission System of all (but not less than all) of the electricity which the Facility is 
otherwise able to generate and export during the relevant period, and the period of any 
Curtailment shall include, subject as provided below, the minimum period of time 
(determined by reference to a Reasonable and Prudent Standard) that the Facility takes 
to ramp up and down in response to the relevant prevention, restriction or instruction, as 
the case may be, provided that: 

(A) the Facility shall not be considered to be otherwise able to generate and export 
electricity in circumstances where the Facility has been prevented from 
generating or has been restricted in its generation due to the exercise of powers 
by a Competent Authority as a result of any matter relating to non-compliance 
with any Required Authorisation (as that term is defined in each of the Contract 
for Difference[,]/[and] the CfD Phase 2 Agreement [and the CfD Phase 3 
Agreement]) or (where a Hybrid Metering Physical Transition Date has occurred) 
any Related Facility Required Authorisation; and 

(B) there shall be no Curtailment during any period in which the export of electricity 
from the Facility is prevented or restricted as a result of: 

(i) any unplanned Transmission System outage or System Restoration or 
any Emergency De-energisation Instruction; 

(ii) a breach or default by the Generator or any of its Representatives of the 
Contract for Difference, any Law or Directive, any Industry Document or 
any Required Authorisation; 

(iii) a breach or default by the Generator or any of its Representatives of the 
Contract for Difference, any Law or Directive, any Industry Document or 
any Required Authorisation, provided that the capitalised terms in this 
paragraph (iii) shall have the meaning given to them in the CfD Phase 2 
Agreement[; 

(iv) a breach or default by the Generator or any of its Representatives of the 
Contract for Difference, any Law or Directive, any Industry Document or 
any Required Authorisation, provided that the capitalised terms in this 
paragraph (iv) shall have the meaning given to them in the CfD Phase 3 
Agreement]; 

(v) a failure by the Generator or any of its Representatives to act in 
accordance with a Reasonable and Prudent Standard;  

(vi) a failure by the Generator or any of its Representatives to act in 
accordance with a Reasonable and Prudent Standard, provided that the 
capitalised terms in this paragraph (vi) shall have the meaning given to 
them in the CfD Phase 2 Agreement[;  
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(vii) a failure by the Generator or any of its Representatives to act in 
accordance with a Reasonable and Prudent Standard provided that the 
capitalised terms in this paragraph (vii) shall have the meaning given to 
them in the CfD Phase 3 Agreement];  

(viii) where a Hybrid Metering Physical Transition Date has occurred:  

(a) a breach or default by a Related Facility Owner or any of the 
Related Facility Representatives of any Law or Related Facility 
Directive, any Industry Document or any Related Facility 
Required Authorisation; or 

(b) a failure by the Related Facility Owner or any of the Related 
Facility Representatives to act in accordance with a Reasonable 
and Prudent Standard, and for these purposes reference in the 
defined term Reasonable and Prudent Standard to: 

(1) Directives shall mean Related Facility Directives; and  

(2) Required Authorisations shall mean Related Facility 
Required Authorisations; or 

(ix) any matter relating to health, safety, security or environment at or with 
respect to the Whole Facility (but not as a result of any such matter at or 
with respect to the GB Transmission System), 

and “Curtailed” shall be construed accordingly;" 

15.3 The definition of "Partial Curtailment" shall be deleted and replaced with the following 
definition: 

“Partial Curtailment” means, in respect of any period, the prevention, restriction or 
reduction by, or on the instruction of, the NETSO of the export from the Facility to the 
national electricity transmission system of some (but not all) of the electricity which the 
Facility is otherwise able to generate and export during the relevant period, and the period 
of any Partial Curtailment shall include, subject as provided below, the minimum period 
of time (determined by reference to a Reasonable and Prudent Standard) that the Facility 
takes to ramp up and down in response to the relevant prevention, restriction, reduction 
or instruction, as the case may be, provided that: 

(A) the Facility shall not be considered to be otherwise able to generate and export 
electricity in circumstances where the Facility has been prevented from 
generating or has been restricted in its generation due to the exercise of powers 
by a Competent Authority as a result of any matter relating to non-compliance 
with any Required Authorisation (as that term is defined in the Contract for 
Difference[,]/[and] the CfD Phase 2 Agreement [and the CfD Phase 3 
Agreement]) or (where a Hybrid Metering Physical Transition Date has occurred) 
any Related Facility Required Authorisation; and 

(B) there shall be no Partial Curtailment during any period in which the export of 
electricity from the Facility is prevented or restricted as a result of: 
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(i) any unplanned Transmission System outage or System Restoration or 
any Emergency De-energisation Instruction; 

(ii) a breach or default by the Generator or any of its Representatives of the 
Contract for Difference, any Law or Directive, any Industry Document or 
any Required Authorisation; 

(iii) a breach or default by the Generator or any of its Representatives of the 
Contract for Difference, any Law or Directive, any Industry Document or 
any Required Authorisation, provided that the capitalised terms in this 
paragraph (iii) shall have the meaning given to them in the CfD Phase 2 
Agreement[; 

(iv) a breach or default by the Generator or any of its Representatives of the 
Contract for Difference, any Law or Directive, any Industry Document or 
any Required Authorisation, provided that the capitalised terms in this 
paragraph (iv) shall have the meaning given to them on the CfD Phase 
3 Agreement]; 

(v) a failure by the Generator or any of its Representatives to act in 
accordance with a Reasonable and Prudent Standard;  

(vi) a failure by the Generator or any of its Representatives to act in 
accordance with a Reasonable and Prudent Standard, provided that the 
capitalised terms in this paragraph (vi) shall have the meaning given to 
them in the CfD Phase 2 Agreement[;  

(vii) a failure by the Generator or any of its Representatives to act in 
accordance with a Reasonable and Prudent Standard provided that the 
capitalised terms in this paragraph (vii) shall have the meaning given to 
them in the CfD Phase 3 Agreement];  

(viii) where a Hybrid Metering Physical Transition Date has occurred:  

(a) a breach or default by a Related Facility Owner or any of the 
Related Facility Representatives of any Law or Related Facility 
Directive, any Industry Document or any Related Facility 
Required Authorisation; or 

(b) a failure by the Related Facility Owner or any of the Related 
Facility Representatives to act in accordance with a Reasonable 
and Prudent Standard, and for these purposes reference in the 
defined term Reasonable and Prudent Standard to: 

(1) Directives shall mean Related Facility Directives; and  

(2) Required Authorisations shall mean Related Facility 
Required Authorisations; or 
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(ix) any matter relating to health, safety, security or environment at or with 
respect to the Whole Facility (but not as a result of any such matter at or 
with respect to the GB Transmission System), 

and “Partially Curtailed” shall be construed accordingly;" 

15.4 In the definition of "Defined Curtailment Compensation" the words "(and not 
attributable to the Related Facility)" in sub-paragraph (D)(i) shall be deleted and replaced 
with: "(and not attributable to the Related Facility[,]/[or] the Phase 2 Facility[ or the Phase 
3 Facility)]". 

15.5 In the definition of "Defined Partial Curtailment Compensation" the words "(and not 
attributable to the Related Facility)" in sub-paragraph (D)(i) shall be deleted and replaced 
with: "(and not attributable to the Related Facility[,]/[or] the Phase 2 Facility[ or the Phase 
3 Facility)]". 

16. TERMINATION 

16.1 If the Installed Capacity Estimate (for these purposes only taking into account any 
adjustment to the Initial Installed Capacity as a result of an ICE Adjustment Notice having 
been given by the Generator to the CfD Counterparty but disregarding any adjustment to 
the Installed Capacity Estimate resulting from the operation of Condition 5 (Adjustment 
to Installed Capacity Estimate: Relevant Construction Event and Relevant Planning 
Restriction)) is lower than the Required ICE Threshold, the CfD Counterparty shall have 
the right but not the obligation to give the Generator a Pre-Start Date Termination Notice 
in accordance with Condition 51 (Termination) of the Conditions.   

16.2 Condition 51.12 of the Conditions shall be deleted and replaced with the following 
provision: 

"51.12 The termination rights in this Condition 51 (Termination) or in the CfD Agreement 
are the only rights that either Party has to terminate the Contract for Difference." 

17. TRANSFERS 

17.1 Notwithstanding Condition 79.1 of the Conditions, the CfD Counterparty shall not withhold 
its consent to the novation of the rights, benefits, obligations and liabilities of the 
Generator under this Contract for Difference provided that: 

(A) no Default has arisen and is continuing;  

(B) the rights, benefits, obligations and liabilities of the Generator under this Contract 
for Difference are transferred to and assumed by a Group Company; 

(C) the Generator shall have given to the CfD Counterparty not less than ten (10) 
Business Days written notice prior to any such novation specifying the identity of 
the relevant Group Company to which it intends to transfer its rights, benefits, 
obligations and liabilities and shall have provided such details in relation to that 
Group Company as the CfD Counterparty may reasonably request having 
received such notification; 
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(D) the novation relates to all (and not part only) of the rights, benefits, obligations 
and liabilities of the Generator under this Contract for Difference; 

(E) such novation takes effect prior to the Start Date; 

(F) the rights, benefits, obligations and liabilities of the Generator under all other CfD 
Documents are also transferred to and assumed by the same Group Company 
at the same time;  

(G) the Transferee is an Eligible Generator; and 

(H) the novation is entered into in the form set out in Annex 6 (Novation Agreement), 
with such amendments as the CfD Counterparty may agree. 

17.2 Where the CfD Counterparty consents to a novation pursuant to Clause 17.1 it shall enter 
into a novation agreement in the form described in Clause 17.1(H) with the Generator 
and the Group Company to which the rights, benefits, obligations and liabilities of the 
Generator are to be novated. 

18. PRO FORMA NOTICES 

Where this Agreement permits, or requires, either Party to give a notice to the other Party 
and the form of such notice is not set out in Annex 8 (Pro forma notices), such notice shall 
be in substantially the form set out in the relevant annex to this Agreement.  The 
foregoing: (i) shall be without prejudice to the requirement for the relevant notice to 
include such content as may be prescribed by the relevant Clause; and (ii) shall apply 
only if the form of the notice in respect of the relevant Clause is contained in an annex to 
this Agreement. 

19. NOTICES 

19.1 The address and email address of each Party for any notice to be given under this 
Contract for Difference, and the department or officer (if any) for whose attention the 
notice is to be made, is:  

(A) in the case of the Generator:  

Address:  

Email address:  

For the attention of:  

 

(B) in the case of the CfD Counterparty:  

Address:  
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Email address:  

For the attention of:  

 

20. AGENT FOR SERVICE OF PROCESS 

20.1 [Condition 87 (Agent for service of process) shall not apply to this Contract for Difference 
and there shall be no Service Agent.] / [Condition 87 (Agent for service of process) shall 
apply to this Contract for Difference and the Service Agent shall be [●] of [●].]15 

21. HYBRID METERING APPROVAL 

21.1 The definition "Hybrid Metering Approval Date" shall be deleted and replaced with the 
following definition: 

"Hybrid Metering Approval Date" has the meaning given to it under Condition 89.6(A), 
Condition 89.6(B) or Condition 89.6(C) (as the case may be)";  

21.2 Condition 89 (Hybrid Metering Approval) of the Conditions shall be deleted and 
replaced with the following: 

"89 HYBRID METERING APPROVAL 

89.1 The Generator may, at any time during the Term, give a notice to the CfD 
Counterparty to request approval for the Phased Facility to become part of a 
Hybrid BM Unit (a “Hybrid Metering Notice”). A Hybrid Metering Notice shall: 

(A) include the Generator's proposal for the Adjusted Facility Description 
which reflects the Phased Facility as part of a Hybrid BM Unit, including sufficient 
Information to identify:  

(i) each of the Facility[,] [and] the Phase 2 Facility [and the Phase 3 Facility];   

(ii) the proposed Related Facility, which may (without limitation) include any 
Surrendered Capacity, differentiating between Merchant Capacity Assets and 
any Related Facility CfD Assets; 

(iii) the Generator's estimate of the proposed Related Facility's Related 
Facility Capacity (the "Estimated Related Facility Capacity"); and  

(iv) the location of the Phased Facility BM Units and relevant metering 
equipment of the Phased Facility and Related Facility, 

and be accompanied by a Directors’ Certificate in relation to the information 
contained in and enclosed with the Hybrid Metering Notice.  

 

15 Drafting note: Delete as applicable.  This shall be the agent notified to the Delivery Body in the Generator’s FiT CfD 
Application as its agent for service of process, where the Applicant is not based in England/Wales. 
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89.2 Within forty (40) Business Days of the Hybrid Metering Notice, the CfD 
Counterparty may request the Generator to provide any Supporting Information 
it considers necessary to assess the Hybrid Metering Notice.  

89.3 The CfD Counterparty shall, no later than forty (40) Business Days after the 
receipt of (i) the Hybrid Metering Notice and (ii) any Supporting Information 
requested under Condition 89.2, give a notice (a “Hybrid Metering Response 
Notice”) to the Generator to specify whether the Hybrid Metering Notice has been 
approved or rejected in accordance with Condition 89.4.  

89.4 The CfD Counterparty shall approve the Hybrid Metering Notice if it is satisfied 
that the request in the Hybrid Metering Notice does not:  

(A) adversely affect the operation of the Contract for Difference[,]/[or] the 
CfD Phase 2 Agreement[ or the CfD Phase 3 Agreement];  

(B) reduce the accuracy or reliability of the calculation of Difference Amounts 
by the CfD Counterparty (for this purpose the term Difference Amounts including 
that term as defined in each of the Contract for Difference[,]/[and] the CfD Phase 
2 Agreement[ and the CfD Phase 3 Agreement];  

(C) adversely affect the revenues and/or costs of the CfD Counterparty;  

alter the overall balance of risks, benefits and liabilities of the CfD Counterparty, 
in each case, pursuant to the Contract for Difference [,]/[and/or] the CfD Phase 2 
Agreement[ and/or the CfD Phase 3 Agreement];   

(D) involve more than one Facility Generation Technology sharing any of the 
Phased Facility BM Units; or  

(E) involve any Generating Unit(s) being connected to or forming part of the 
Phased Facility BM Unit(s), where such Generating Unit(s):  

(i) do not form part of the Phased Facility; and 

(ii) are subject to a FiT Contract for Difference (other than the 
Contract for Difference[,]/[and] the CfD Phase 2 Agreement[ and the CfD Phase 
3 Agreement]) which relates to the allocation round in which the FiT CfD 
Application was made.  

89.5 For the purpose of Condition 89.4, Offshore Wind, Floating Offshore Wind, Other 
Deepwater Offshore Wind, Onshore Wind, and Remote Island Wind shall not be 
deemed as one Facility Generation Technology.   

89.6 Where: 

(A) a Hybrid Metering Notice is approved:  

(i) the date of the relevant Hybrid Metering Response Notice shall be the 
"Hybrid Metering Approval Date"; 
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(ii) the proposed updated Facility description included in the Hybrid Metering 
Notice shall be the "Adjusted Facility Description" and the proposed Related 
Facility in the Hybrid Metering Notice shall be the "Approved Related Facility" 
(both of which may be further adjusted between the Parties under paragraph 12 
of Annex 9 (Hybrid Metering)); and 

(iii) Annex 9 (Hybrid Metering) shall apply; 

(B) a Hybrid Metering Notice as defined in the CfD (Phase 2) Agreement is approved 
pursuant to the CfD (Phase 2) Agreement:  

(i) the date of the relevant Hybrid Metering Response Notice as defined in 
the CfD (Phase 2) Agreement shall be the "Hybrid Metering Approval Date"; 

(ii) the proposed updated Facility description included in the Hybrid Metering Notice 
as defined in the CfD (Phase 2) Agreement shall be the "Adjusted Facility 
Description" and the proposed Related Facility in the Hybrid Metering Notice as 
defined in the CfD (Phase 2) Agreement shall be the "Approved Related Facility" 
(both of which may be further adjusted between the Parties under paragraph 12 
of Annex 9 (Hybrid Metering)); and 

(iii) Annex 9 (Hybrid Metering) shall apply[.]/[or][ 

(C) a Hybrid Metering Notice as defined in the CfD (Phase 3) Agreement is approved 
pursuant to the CfD (Phase 3) Agreement:  

(i) the date of the relevant Hybrid Metering Response Notice as defined in 
the CfD (Phase 3) Agreement shall be the "Hybrid Metering Approval Date"; 

(ii) the proposed updated Facility description included in the Hybrid Metering 
Notice as defined in the CfD (Phase 3) Agreement shall be the "Adjusted Facility 
Description" and the proposed Related Facility in the Hybrid Metering Notice as 
defined in the CfD (Phase 3) Agreement shall be the "Approved Related Facility" 
(both of which may be further adjusted between the Parties under paragraph 12 
of Annex 9 (Hybrid Metering)); and 

(iii) Annex 9 (Hybrid Metering) shall apply.] 

22. HYBRID METERING  

22.1 Paragraphs to 11 (inclusive) of Annex 9 (Hybrid Metring) to the Conditions shall be 
deleted and replaced with the following: 

"Amendment to the Related Facility 

9. The Generator may, at any time after the Hybrid Metering Approval Date, 
give notice to the CfD Counterparty requesting approval of an amendment or 
expansion to the Approved Related Facility (a "Related Facility Amendment 
Notice"). A Related Facility Amendment Notice shall: 

9.1 include the Generator's proposal for an amended Adjusted Facility 
Description, including sufficient Information to identify:  
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(A) each of the Facility[,] [and] the CfD Phase 2 Facility [and the CfD Phase 
3 Facility];   

(B) the existing Approved Related Facility; 

(C) the existing Related Facility (to the extent that it, contrary to Condition 
31.1(G), differs from the Approved Related Facility); 

(D) existing Related Facility Capacity;  

(E) the proposed revised Approved Related Facility, differentiating between 
Merchant Capacity Assets and any Related Facility CfD Assets, and the revised 
Estimated Related Facility Capacity; and  

(F) the location of the Phased Facility BM Units and relevant metering 
equipment of the Phased Facility and proposed revised Approved Related 
Facility, 

(G) the Generator's expected date of implementing the revised Adjusted 
Facility Description (the "Expected Adjusted Facility Description Amendment 
Date"), 

and be accompanied by a Directors’ Certificate in relation to the information 
contained in and enclosed with the Related Facility Amendment Notice.  

10. Within forty (40) Business Days of the Related Facility Amendment 
Notice, the CfD Counterparty may request the Generator to provide, within twenty 
(20) Business Days, any Supporting Information it considers necessary to assess 
the Related Facility Amendment Notice.  

11. The CfD Counterparty shall, no later than forty (40) Business Days after 
the receipt of (i) the Related Facility Amendment Notice and (ii) any Supporting 
Information requested under paragraph 10, give a notice to the Generator to 
specify whether the Related Facility Amendment Notice has been approved or 
rejected in accordance with paragraph 10. 

12. The CfD Counterparty shall approve the Related Facility Amendment 
Notice if:  

12.1 the Related Facility Amendment Notice relates only to a change in the 
designation of Merchant Capacity Assets and Related Facility CfD Assets within 
the Approved Related Facility; or  

12.2 it is satisfied that the revised Adjusted Facility Description will not impact 
its conclusion under Condition 89.4 of the Contract for Difference[,]/[or] the CfD 
Phase 2 Agreement[ or the CfD Phase 3 Agreement] as the case may be.  

13. The revised Adjusted Facility Description shall replace the existing 
Adjusted Facility Description and the revised Approved Related Facility shall 
become the Approved Related Facility: 
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13.1 where the Related Facility Amendment Notice is approved before the 
Hybrid Metering Physical Transition Date, on the date of such approval; and 

13.2 where the Related Facility Amendment Notice is approved after the 
Hybrid Metering Physical Transition Date, the date on which the revised Adjusted 
Facility Description is implemented, provided that:  

(A) such implementation shall occur on or around the Expected Adjusted 
Facility Description Amendment Date; and 

(B) prior to such implementation, the Generator demonstrates to the CfD 
Counterparty's reasonable satisfaction that the Hybrid Metering Conditions have 
been fulfilled in relation to the revised Approved Related Facility.  

14. The Generator shall notify the CfD Counterparty, as soon as reasonably 
practicable:  

14.1 and in any case, prior to the initially notified Expected Adjusted Facility 
Description Amendment Date, if there is any change to the Expected Adjusted 
Facility Description Amendment Date; and  

14.2 if the revised Adjusted Facility Description is not implemented on the 
Expected Adjusted Facility Description Amendment Date. 

15. Any Approved Related Facility pursuant to paragraph 13 of Annex 9 
(Hybrid Metering) of the CfD Phase 2 Facility [or  the CfD Phase 3 Facility] shall 
also be an Approved Related Facility for the purposes of the Contract for 
Difference on the same basis and at the same time as under paragraph 13 of 
Annex 9 (Hybrid Metering) of the CfD Phase 2 Facility [or the CfD Phase 3 
Facility, as the case may be]. 
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Annex 1 
(Description of the Facility) 

 

The Facility is the [NAME OF PROJECT], falling within the area delineated by the following grid 
references: 

Corner Point ID Latitude Longitude 

Northerly corner [•] [•] 

Easterly corner [•] [•] 

Southerly corner [•] [•] 

Westerly corner [•] [•] 

 

[Drafting note: Description of the Facility to be populated using information provided in the [FiT 
CfD Application] and to include the unique geographical coordinates of the Facility.] 
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Annex 2 
(Modification Agreement) 
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Annex 3 
(Project Commitments) 

Part A: General Project Commitments 

Delivery to the CfD Counterparty of the following:  

(A) a copy of a resolution of the board of directors of the Generator (or an equivalent 
management committee or body) resolving to: 

(i) undertake the Project;  

(ii) approve the total financial commitments required to commission the 
Project (the "Total Phase 1 Project Spend"); and  

(iii) approve a timetable for undertaking the Project which demonstrates that 
the Facility can reasonably be expected to be commissioned no later 
than the Longstop Date; 

(B) a copy of a resolution of the board of directors of Project Company 2 (or an 
equivalent management committee or body) resolving to: 

(i) undertake the Phase 2 Project;  

(ii) approve the total financial commitments required to commission the 
Phase 2 Project (the "Total Phase 2 Project Spend"); and  

(iii) approve a timetable for undertaking the Phase 2 Project which 
demonstrates that the Phase 2 Facility can reasonably be expected to 
be commissioned no later than the Phase 2 Longstop Date; 

(C) [a copy of a resolution of the board of directors of Project Company 3 (or an 
equivalent management committee or body) resolving to: 

(i) undertake the Phase 3 Project;  

(ii) approve the total financial commitments required to commission the 
Phase 3 Project (the "Total Phase 3 Project Spend"); and  

(iii) approve a timetable for undertaking the Phase 3 Project, which 
demonstrates that the Phase 3 Facility can reasonably be expected to 
be commissioned no later than the Phase 3 Longstop Date;] 

(D) a Directors' Certificate from either: 

(i) the Generator certifying that: 

it has, or will have, sufficient financial resources to meet the Total Phase 1 Project 
Spend;  

(a) any contract entered into by the Generator and provided as 
Supporting Information pursuant to the Milestone Requirement 
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Notice is, in its reasonable opinion, by reference to the facts and 
circumstances then existing: 

(1) legal, valid and binding; and 

(2) entered into with one or more counterparties each of 
whom is able to perform its obligations under such 
contract;  

(b) it has a leasehold or freehold interest in the site where the 
Facility is based (the "Facility 1 Site") or a contract to obtain the 
same; 

(c) the Facility 1 Site is not subject to any covenants, restrictions, 
agreements, planning obligations, estate contracts, options, 
rights of way or other encumbrances which materially inhibit the 
use of the Facility 1 Site for the purposes of the Project; 

(d) there are available to the Facility 1 Site such rights, easements 
and services as are necessary to undertake the Project and 
operate the Facility; 

(e) it has identified all necessary consents and planning permissions 
to undertake the Project (the "Phase 1 Necessary Consents"); 
and 

(f) there is a credible strategy in place to obtain the Phase 1 
Necessary Consents and the Phase 1 Necessary Consents are 
not subject to any condition for which there does not exist a plan 
to satisfy that condition, such that it is not aware of any 
necessary consents or planning permissions which cannot be 
obtained or complied with 

((c) to (g), together the "Phase 1 Facility Requirements"); and 

(ii) Project Company 2 certifying that: 

(a) it has, or will have, sufficient financial resources to meet the Total 
Phase 2 Project Spend;  

(b) any contract entered into by Project Company 2 and provided as 
Supporting Information pursuant to the Milestone Requirement 
Notice, is, in its reasonable opinion, by reference to the facts and 
circumstances then existing: 

(1) legal, valid and binding; and 

(2) entered into with one or more counterparties each of 
whom is able to perform its obligations under such 
contract;  
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(c) it has a leasehold or freehold interest in the site where the Phase 
2 Facility is based ("Facility 2 Site") or a contract to obtain the 
same; 

(d) the Facility 2 Site is not subject to any covenants, restrictions, 
agreements, planning obligations, estate contracts, options, 
rights of way or other encumbrances which materially inhibit the 
use of the Facility 2 Site for the purposes of the Phase 2 Project; 

(e) there are available to the Facility 2 Site such rights, easements 
and services as are necessary to undertake the Phase 2 Project 
and operate the Phase 2 Facility; 

(f) it has identified all necessary consents and planning permissions 
to undertake the Phase 2 Project (the "Phase 2 Necessary 
Consents"); and 

(g) there is a credible strategy in place to obtain the Phase 2 
Necessary Consents and the Phase 2 Necessary Consents are 
not subject to any condition for which there does not exist a plan 
to satisfy that condition, such that it is not aware of any 
necessary consents or planning permissions which cannot be 
obtained or complied with; 

((c) to (g), together the "Phase 2 Facility Requirements"); and 

(iii) [Project Company 3 certifying that: 

(a)  it has, or will have, sufficient financial resources to meet the 
Total Phase 3 Project Spend;  

(b) any contract entered into by the Project Company 3 and 
provided as Supporting Information pursuant to the Milestone 
Requirement Notice, is, in its reasonable opinion, by reference 
to the facts and circumstances then existing: 

(1) legal, valid and binding; and 

(2) entered into with one or more counterparties each of 
whom is able to perform its obligations under such 
contract;  

(c) it has a leasehold or freehold interest in the site where the Phase 
3 Facility is based (the "Facility 3 Site") or a contract to obtain 
the same; 

(d) the Facility 3 Site is not subject to any covenants, restrictions, 
agreements, planning obligations, estate contracts, options, 
rights of way or other encumbrances which materially inhibit the 
use of the Facility 3 Site for the purposes of the Phase 3 Project; 
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(e) there are available to the Facility 3 Site such rights, easements 
and services as are necessary to undertake the Phase 3 Project 
and operate the Phase 3 Facility; 

(f) it has identified all necessary consents and planning permissions 
to undertake the Phase 3 Project (the "Phase 3 Necessary 
Consents"); and 

(g) there is a credible strategy in place to obtain the Phase 3 
Necessary Consents and the Phase 3 Necessary Consents are 
not subject to any condition for which there does not exist a plan 
to satisfy that condition, such that it is not aware of any 
necessary consents or planning permissions which cannot be 
obtained or complied with; 

((c) to (g), together the "Phase 3 Facility Requirements");] 

or 

(iv) a Parent Entity certifying the matters described in paragraphs (i),(ii) and 
(iii) of this paragraph (D) on behalf of the Generator [and][,] Project 
Company 2 [and Project Company 3]; and  

(E) Supporting Information evidencing: 

(i) that: 

(a) the Generator has, or will have, sufficient financial resources to 
meet the Total Phase 1 Project Spend;  

(b) the Project Company 2 has, or will have, sufficient financial 
resources to meet the Total Phase 2 Project Spend; [and 

(c) the Project Company 3 has, or will have, sufficient financial 
resources to meet the Total Phase 3 Project Spend;] and  

(ii) the Phase 1 Facility Requirements [and][,]the Phase 2 Facility 
Requirements [and the Phase 3 Facility Requirements].   
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Part B: Technology Specific Project Commitments 

Delivery to the CfD Counterparty of Supporting Information evidencing:  

(A) any one of the following: 

(i) entry by each of the Generator[,]/[and] Project Company 2 [and Project 
Company 3] into an engineering, procurement and construction 
contract providing for the supply and installation of the Material 
Equipment;   

(ii) entry by each of the Generator[,]/[and] Project Company 2 [and Project 
Company 3] into an agreement for the supply of the Material 
Equipment; or 

(iii) entry by each of the Generator[,]/[and] Project Company 2 [and Project 
Company 3] into: (i) a framework agreement for the supply of the 
Material Equipment; and (ii) a binding purchase order for the Material 
Equipment; and 

(B) where the Facility is an Unconsented Project, that the Generator[,]/[and] Project 
Company 2 [and Project Company 3] have each obtained all Relevant 
Applicable Planning Consents and either:  

(i) no application was made for Relevant Court Proceedings or appeal in 
respect of the grant of any such Relevant Applicable Planning 
Consents within (as applicable) the Judicial Window or the applicable 
time limit for appeal; or 

(ii) each application for Relevant Court Proceedings or appeal made in 
respect of any such Relevant Applicable Planning Consent within the 
Judicial Window or the applicable time limit has been finally determined 
and such determination (a) is not and may not be subject to an appeal 
or a further appeal process initiated within the applicable time limit and 
(b) has not resulted in the Relevant Applicable Planning Consent 
concerned being quashed,  

provided that in this paragraph (B), in respect of Project Company 2 [and 
Project Company 3], Relevant Applicable Planning Consents, Relevant Court 
Proceedings and Judicial Window have the meanings given to them in the CfD 
Phase 2 Agreement [and CfD Phase 3 Agreement respectively]. 

For the purpose of this section 2 of Part B, "Material Equipment" means, in respect of the Facility 
[or]/[,] the Phase 2 Facility [or the Phase 3 Facility], such equipment, which, acting in accordance 
with a Reasonable and Prudent Standard, the Generator could reasonably be expected to have 
ordered and/or concluded a supply agreement in respect of in accordance with the Target 
Commissioning Date, and in any event, such equipment shall include wind turbines. 
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Annex 4 
(Milestone Requirement Notice) 

To: [●] (the "CfD Counterparty")  
[Address] 

From: [[●] ("Project Company 1") 
[●] ("Project Company 2")  
[[●] ("Project Company 3")]] /  

OR 

[[●] (the "Parent Entity")]  
[Unique reference number[s]: [●]] 

Dated: [●] 

CONTRACT FOR DIFFERENCE – MILESTONE REQUIREMENT NOTICE 

Dear Sirs, 

1 We refer to the agreement dated [●] between you as the CfD Counterparty and Project 
Company 1 as the Generator (the "Agreement").  Terms and expressions defined in or 
incorporated into the Agreement have the same meaning when used in this notice. 

2 We further refer you to Condition 4.1 [and Condition 4.3]. 

3 This is a Milestone Requirement Notice [provided by us on behalf of each of the 
Generator[,]/[and] Project Company 2 [and Project Company 3]]. 

4 [We enclose invoices, payment receipts and other Supporting Information which we 
consider to be relevant to evidence expenditure of ten per cent. (10%) or more of the 
Total Project Pre-Commissioning Costs [by Project Company 1[,]/[and/or] Project 
Company 2 [and/or Project Company 3]], being £[●].]/[We enclose such information as 
is listed as the Project Commitments and the following Supporting Information which we 
consider relevant to evidence compliance with or fulfilment of the Project Commitments: 
[●].] 

5 [We enclose: 

(A) a Directors' Certificate on behalf of Project Company 1 in relation to the 
information in, and enclosed with, this notice; [and] 

(B) a Directors' Certificate on behalf of Project Company 2 in relation to the 
information in, and enclosed with, this notice[.]/[; and 

(C) a Directors' Certificate on behalf of Project Company 3 in relation to the 
information in, and enclosed with, this notice.]] OR 

[In our capacity as Parent Entity, we enclose a Directors' Certificate in relation to the 
information in, and enclosed with, this notice.] 
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Yours faithfully, 

 

 

..................................... 

For and on behalf of  
[Project Company 1 
Project Company 2 

[Project Company 3]] OR [the Parent Entity] 
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Annex 5  
(Turbine Reallocation Notice) 

To:  [●] (the "CfD Counterparty")  
[Address] 

From:  [●] ("Project Company 1") 
[●] ("Project Company 2")   
[[●] ("Project Company 3")]  
[Unique reference number(s): [●]] 

Date: [●] 

CONTRACT FOR DIFFERENCE – TURBINE REALLOCATION NOTICE 

Dear Sirs,  

1 We refer to the following agreements between you as the CfD Counterparty and us as 
the Generator (the "Agreements"): 

(A) the agreement between the CfD Counterparty and Project Company 1 dated 
[●]; [and] 

(B) the agreement between the CfD Counterparty and Project Company 2 dated 
[●][.]/[; and 

(C) the agreement between the CfD Counterparty and Project Company 3 dated 
[●]]. 

Terms and expressions defined in or incorporated into the Agreements have the same 
meanings when used in this notice.   

2 We further refer you to Clause 6.5 of each of the Agreements. 

3 This is a Turbine Reallocation Notice. 

4 The proposed reallocation of offshore wind turbines [between]/[among] the Agreements 
is [•] and the effect of this reallocation is: 

(A) Phase 1 Installed Capacity Estimate: [ ] 

(B) Phase 2 Installed Capacity Estimate: [ ] 

(C) [Phase 3 Installed Capacity Estimate: [ ]]. 

5 We enclose evidence of a change in the assets comprising the Facility arising in 
connection with this turbine reallocation. 

6 We enclose such Supporting Information as we consider relevant to evidence this 
reallocation. 

Yours faithfully, 
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………………………………. 

For and on behalf of  
Project Company 1 
Project Company 2 
[Project Company 3] 
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Annex 6 
(Novation Agreement) 

THIS NOVATION AGREEMENT (the "Agreement") is dated [●] and made as a deed 

BETWEEN: 

(1) [insert name and details of the generator] (the "Transferor"); 

(2) [insert name and details of the transferee] (the "Transferee"); and 

(3) LOW CARBON CONTRACTS COMPANY LTD, a company incorporated under the 
laws of England and Wales whose registered office is 10 South Colonnade, Canary 
Wharf, London E14 4PU  and whose company number is 08818711 (the "CfD 
Counterparty"), 

(each a "Party" and together the "Parties"). 

BACKGROUND 

(A) The CfD Counterparty and the Transferor have entered into a contract for difference 
dated [●] (the "Contract for Difference"). 

(B) The CfD Counterparty has consented to a novation of the Contract for Difference and 
the other CfD Documents in favour of the Transferee under clause 17 (Transfers) of the 
Contract for Difference. 

(C) The parties to the Contract for Difference have therefore agreed that the Contract for 
Difference and the other CfD Documents shall be novated to the CfD Counterparty and 
the Transferee with effect from the Effective Date, subject to the terms of this 
Agreement.   

IT IS AGREED as follows: 

1 DEFINITIONS AND INTERPRETATION 

1.1 In this Agreement and the recitals: 

"CfD Documents" means the Contract for Difference and each of the agreements 
entered into between the CfD Counterparty and the Transferor which are listed in Annex 
1 to this Agreement;  

"Conditions Precedent" means delivery to the CfD Counterparty of the following: 

(A) a legal opinion addressed to the CfD Counterparty, in form and content 
reasonably satisfactory to the CfD Counterparty, from the legal advisers to the 
Transferee confirming that the Transferee: 

(i) is duly formed and validly existing under the laws of the jurisdiction of 
formation; and 
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(ii) has the power to enter into and perform, and has taken all necessary 
action to authorise its entry into and performance of, this Agreement; 
and 

(B) evidence, in form and content satisfactory to the CfD Counterparty, acting 
reasonably, of compliance by the Transferee with "know your customer" or 
similar identification procedures or checks under all applicable laws and 
regulations pursuant to the transactions contemplated by this Agreement; and 

(C) if the Generator has provided the CfD Counterparty with an Operational CP 
Notice in respect of the Further Condition Precedent listed at Paragraph 2.1(A) 
of Part B of Schedule 1 (Conditions Precedent), the CfD Counterparty having 
received written confirmation from the CfD Settlement Services Provider that: 

(i) it has received the CfD Settlement Required Information which is 
required from the Transferee; and 

(ii) the Transferee has in place the systems and processes which are 
necessary for the continued provision of the CfD Settlement Required 
Information; and 

"Effective Date" means the date on which the CfD Counterparty notifies the Transferee 
that the CfD Counterparty considers that the Transferee has fulfilled the Conditions 
Precedent. 

1.2 Unless a contrary indication appears:  

(A) words and expressions defined, or defined by reference, in the Contract for 
Difference have the same meanings in this Agreement and the recitals; 

(B) Conditions 1.10, 1.11(A) and 1.11(B) of the Contract for Difference shall apply 
to this Agreement; and 

(C) any reference in this Agreement to a "Clause" is a reference to a Clause of this 
Agreement. 

2 CFD COUNTERPARTY RELEASE AND DISCHARGE  

With effect from the Effective Date, the CfD Counterparty releases and discharges the 
Transferor from all liabilities, duties and obligations of every description, whether 
deriving from contract, common law, statute or otherwise, whether present or future, 
actual or contingent, ascertained or disputed, owing to the CfD Counterparty and arising 
out of or in respect of the CfD Documents. 

3 TRANSFEROR RELEASE AND DISCHARGE  

3.1 With effect from the Effective Date, the Transferor releases and discharges the CfD 
Counterparty from all liabilities, duties and obligations of every description, whether 
deriving from contract, common law, statute or otherwise, whether present or future, 
actual or contingent, ascertained or disputed, owing to the Transferor and arising out of 
or in respect of the CfD Documents. 
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3.2 The Transferor's obligations under Condition 72 (Confidentiality) of the Contract for 
Difference shall continue in effect notwithstanding any other provision of this 
Agreement. 

4 TRANSFEREE ASSUMPTION OF LIABILITIES 

With effect from the Effective Date, the Transferee undertakes to assume all the 
liabilities, duties and obligations of the Transferor of every description contained in the 
CfD Documents, whether deriving from contract, common law, statute or otherwise, 
whether present or future, actual or contingent, ascertained or unascertained or 
disputed, and agrees to perform all the duties and to discharge all the liabilities and 
obligations of the Transferor under the CfD Documents and to be bound by their terms 
and conditions in every way as if the Transferee were named in each CfD Document as 
a party in place of the Transferor from the date of each such CfD Document. 

5 CFD COUNTERPARTY AGREEMENT TO PERFORM 

With effect from the Effective Date, the CfD Counterparty agrees to perform all its duties 
and to discharge all its obligations under the CfD Documents and to be bound by all the 
terms and conditions of the CfD Documents in every way as if the Transferee were 
named in each CfD Document as a party in place of the Transferor from the date of 
each CfD Document. 

6 REPLACEMENT OF TRANSFEROR BY TRANSFEREE 

As from the Effective Date, reference to the Transferor (by whatsoever name known) in 
each CfD Document shall be deleted and replaced by reference to the Transferee.   

7 TRANSFEREE'S REPRESENTATIONS AND WARRANTIES 

The Transferee shall on the Effective Date represent and warrant to the CfD 
Counterparty that: 

(A) as at the Effective Date, the representations and warranties set out at 
Conditions 28.1 and 28.2 of the Contract for Difference are, in respect of the 
Transferee, true, accurate and not misleading on the basis that references to 
the Generator shall be deemed to be references to the Transferee; and 

(B) it is an Eligible Generator. 

8 CONTINUANCE OF THE CONTRACT FOR DIFFERENCE 

It is hereby agreed and declared that the CfD Documents as novated shall continue in 
full force and effect and that, as from the Effective Date, the terms and conditions of the 
CfD Documents have only changed to the extent set out in this Agreement.   

9 FURTHER ASSURANCE 

With effect from the Effective Date, the Parties shall enter into such further agreements 
and do all such other things as are necessary to substitute the Transferee for the 
Transferor in respect of the rights, benefits, obligations or liabilities that are, or are to 
be, the subject of this Agreement and to give effect to any consequential amendments 
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to the Contract for Difference or any other CfD Document that are necessary to give 
effect to this Agreement. 

10 CONTRACT (RIGHTS OF THIRD PARTIES) ACT 1999 

This Agreement does not create any rights under the Contract (Rights of Third Parties) 
Act 1999 enforceable by any person who is not a party to it. 

11 VARIATIONS 

No variation of this Agreement shall be effective unless it is in writing and is signed by 
or on behalf of each of the parties to this Agreement. 

12 NOTICES 

Any notices to be served on the Transferee pursuant to this Agreement or the Contract 
for Difference shall be served in accordance with Condition 80 (Notices) of the Contract 
for Difference and to:  

Address:  

Email address:  

For the attention of:  

 

13 COUNTERPARTS 

This Agreement may be executed in any number of counterparts and this has the same 
effect as if the signatures on the counterparts were on a single copy of this Agreement. 

14 GOVERNING LAW AND JURISDICTION 

This Agreement and any non-contractual obligations arising out of or in connection with 
it are governed by and shall be construed in accordance with the laws of England and 
the Parties hereby submit to the exclusive jurisdiction of the courts of England. 
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IN WITNESS WHEREOF this Agreement has been executed and delivered as a deed on the 
date first stated above. 

The TRANSFEROR   

EXECUTED and delivered as a DEED by 
[name of Transferor] acting by its director/duly 
appointed attorney 

) 
) 
) 

 

............................................................... 
Director/Attorney 

in the presence of   

Signature: ……………………………………... 

Print Name: …………………………………… 

Address: ………………………………………. 

Occupation: …………………………………… 

  

The TRANSFEREE   

EXECUTED and delivered as a DEED by 
[name of Transferee] acting by its director/duly 
appointed attorney 

) 
) 
) 

 

............................................................... 
Director/Attorney 

in the presence of  

Signature: ……………………………………... 

Print Name: …………………………………… 

Address: ………………………………………. 

Occupation: …………………………………… 
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The CfD COUNTERPARTY   

EXECUTED and delivered as a DEED by LOW 
CARBON CONTRACTS COMPANY LTD 
acting by its director/duly appointed attorney 

) 
) 
) 

 

............................................................... 
Director/Attorney 

in the presence of   

Signature: ……………………………………... 

Print Name: …………………………………… 

Address: ………………………………………. 

Occupation: …………………………………… 

  

  



47 

 

Annex 1 to Novation Agreement  
CfD Documents 

[List of other CfD Documents to be inserted here] 

  



48 

 

Annex 7 
Not used 

To:  
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Annex 8 
(Clean Industry Bonus) 

Schedule  2 
Clean Industry Bonus 

1. DEFINITIONS: SCHEDULE 2 

1.1 In this Schedule 2 (Clean Industry Bonus), each of the following terms has the meaning 
given to it in the [CfD Phase 2 Agreement]16 / [CfD Phase 3 Agreement]17: 

(A) "CIB Minimum Standard Performance Related Adjustment Instalment"; and 

(B) "CIB Extra Commitment Reward Amount Instalment". 

2. LIABILITY IN RESPECT OF THE CLEAN INDUSTRY BONUS 

Joint and several liability 

2.1 The Generator shall be jointly and severally liable with Project Company 2 [and Project 
Company 3]18 for the obligations of [Project Company 2]19 / [Project Company 3]20 under 
Schedule 2 (Clean Industry Bonus) of the [CfD Phase 2 Agreement]21 / [CfD Phase 3 
Agreement]22. 

2.2 Without prejudice to the generality of paragraph 2.1: 

(A) the CfD Counterparty shall be permitted to include any CIB Minimum Standard 
Performance Amount Instalment and any CIB Extra Investment Reward 
Amount Instalment as a Reconciliation Amount in a Billing Statement; and 

(B) all amounts payable pursuant to this Schedule 2 shall be made by direct bank 
transfer or equivalent transfer of immediately available funds into the account 
notified to the Generator pursuant to Condition 27.1(A) or the CfD Counterparty 
pursuant to Condition 27.1(B) (as relevant). 

Continuing Obligation 

2.3 The Generator's liability under paragraph 2.1 is continuing and will extend to the ultimate 
balance of sums payable by [Project Company 2]23 / [Project Company 3]24 under 
Schedule 2 (Clean Industry Bonus) of the [CfD Phase 2 Agreement]25 / [CfD Phase 3 
Agreement]26, regardless of any intermediate payment or discharge in whole or in part. 

 

16 Drafting note: to be deleted if there is a Phase 3 of the Phased Project 
17 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
18 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
19 Drafting note: to be deleted if there is a Phase 3 of the Phased Project 
20 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
21 Drafting note: to be deleted if there is a Phase 3 of the Phased Project 
22 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
23 Drafting note: to be deleted if there is a Phase 3 of the Phased Project 
24 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
25 Drafting note: to be deleted if there is a Phase 3 of the Phased Project 
26 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
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Reinstatement 

2.4 If any discharge, release or arrangement (whether in respect of the obligations of 
[Project Company 2]27 / [Project Company 3]28 under Schedule 2 (Clean Industry 
Bonus) of the [CfD Phase 2 Agreement]29 / [CfD Phase 3 Agreement]30,or any security 
for those obligations or otherwise) is made by the CfD Counterparty in whole or in part 
on the basis of any payment, security or other disposition which is avoided or must be 
restored in insolvency, liquidation, administration or otherwise, without limitation, then 
the liability of the Generator under this paragraph 2 will continue or be reinstated as if 
the discharge, release or arrangement had not occurred. 

Waiver of defences 

2.5 The obligations of the Generator under this paragraph 2 will not be affected by any act, 
omission, matter or thing which, but for this paragraph 2, would reduce, release or 
prejudice any of its obligations under this paragraph 2 (without limitation and whether or 
not known to the CfD Counterparty) including: 

(A) any time, waiver or consent granted to, or composition with, Project Company 
2[, Project Company 3]31 or other person; 

(B) the release of Project Company 2[, Project Company 3]32 or any other person 
under the terms of any composition or arrangement with any creditor; 

(C) the taking, variation, compromise, exchange, renewal or release of, or refusal 
or neglect to perfect, take up or enforce, any rights against, or security over 
assets of, Project Company 2[, Project Company 3]33 or other person or any 
non-presentation or non-observance of any formality or other requirement in 
respect of any instrument or any failure to realise the full value of any security; 

(D) any incapacity or lack of power, authority or legal personality of or dissolution or 
change in the members or status of Project Company 2[, Project Company 3]34 
or any other person; 

(E) any amendment, novation, supplement, extension restatement (however 
fundamental and whether or not more onerous) or replacement of the CfD 
Phase 2 Agreement[, the CfD Phase 3 Agreement]35 or any other document or 
security; 

(F) any unenforceability, illegality or invalidity of any obligation of any person under 
the CfD Phase 2 Agreement[, the CfD Phase 3 Agreement]36,or any other 
document or security; or 

 

27 Drafting note: to be deleted if there is a Phase 3 of the Phased Project 
28 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
29 Drafting note: to be deleted if there is a Phase 3 of the Phased Project 
30 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
31 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
32 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
33 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
34 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
35 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
36 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
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(G) any insolvency or similar proceedings. 

Immediate recourse 

2.6 The Generator waives any right it may have of first requiring the CfD Counterparty Party 
(or any trustee or agent on its behalf) to proceed against or enforce any other rights or 
security or claim payment from any person before claiming from the Generator under 
this paragraph 2. This waiver applies irrespective of any law or any provision of the 
Contract for Difference to the contrary. 

Additional security 

2.7 The obligations of the Generator under this paragraph 2 are in addition to and shall not 
in any way be prejudiced by any other obligation, guarantee, indemnity or security now 
or subsequently held by the CfD Counterparty. 

2.8 The Generator agrees with the CfD Counterparty that if the CfD Counterparty is unable 
to recover from the Generator under paragraph 2.1 or 2.2 an amount which is 
expressed to be payable by [Project Company 2]37 / [Project Company 3]38 under 
Schedule 2 (Clean Industry Bonus) of the [CfD Phase 2 Agreement]39 / [CfD Phase 3 
Agreement]40 because [Project Company 2's]41 / [Project Company 3's]42 obligation to 
pay that amount is or becomes unenforceable, invalid or illegal, the Generator shall, as 
an independent and primary obligation, indemnify the CfD Counterparty immediately on 
demand against any cost, loss or liability it incurs as a result of  [Project Company 2]43 / 
[Project Company 3]44 not paying that amount due to such unenforceability, invalidity or 
illegality on the date when it would otherwise have been due or payable to the CfD 
Counterparty. The amount payable by the Generator under this indemnity will not 
exceed the amount it would have had to pay under this paragraph 2 if the amount 
claimed had been recoverable from the Generator under paragraph 2.1 or 2.2.  

  

 

37 Drafting note: to be deleted if there is a Phase 3 of the Phased Project 
38 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
39 Drafting note: to be deleted if there is a Phase 3 of the Phased Project 
40 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
41 Drafting note: to be deleted if there is a Phase 3 of the Phased Project 
42 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
43 Drafting note: to be deleted if there is a Phase 3 of the Phased Project 
44 Drafting note: to be deleted if there is no Phase 3 of the Phased Project 
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EXECUTION PAGE 

The GENERATOR   

SIGNED BY 

…………………………………. 
Print Name  
for and on behalf of [name of the 
Generator]  

) 
) 
)   

  

………………………………………… 
(Signature of named signatory) 

   

The CfD COUNTERPARTY   

SIGNED BY 

………………………………….. 
Print Name  
for and on behalf of Low Carbon 
Contracts Company Ltd  

) 
) 
)   

  

………………………………………… 
(Signature of named signatory) 
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